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CITY OF MENLO PARK 
STATE OF CALIFORNIA 
ENGINEERING DIVISION 

 
NOTICE TO CONTRACTORS INVITING BIDS 

FOR 
PIERCE ROAD SIDEWALK AND SAN MATEO DRIVE BIKE ROUTE INSTALLATION 

PROJECT 
 

1. BID OPENING.  Sealed bids, containing a completed Proposal, and subject to the conditions 
named herein and in the Contract Documents for Pierce Road Sidewalk and San Mateo 
Drive Bike Route Installation Project addressed to the City of Menlo Park will be received 
at City Hall, 701 Laurel Street, Menlo Park, CA  94025 up to Wednesday, August 5, 2020 
at 2:00 PM at which time they will be publicly opened and read. 

 
2. WORK DESCRIPTION.  The work to be done consists, in general, of installing new 

sidewalk, driveways, curb ramps, and curb & gutter on the east side of Pierce Road from 
Willow Road to Del Norte Avenue; and at the intersection of Coleman Avenue and Santa 
Monica Avenue. In addition, the work proposed will consist of adjusting utility covers to 
grade, installing a catch basin and 12" RCP pipe, installing sharrows and signage 
designating a bike route along San Mateo Drive and Ringwood Avenue. 

 
3. WORKING DAYS.  The work under this Contract is to be completed in sixty (60) working 

days. 
 

4. CONTRACTOR'S LICENSE.  Before submitting bids, Contractors shall be licensed in 
accordance with the provisions of the State Contractors' License Law, Business and 
Professions Code 7000 et seq. as amended.  Bidder must have a California contractor’s 
license, classification Class A Contractor's License (issued pursuant to Chapter 9, 
Division 3 of the California Business & Professions Code, which are currently active and in 
good standing) to bid this project.  Attention is directed to the prohibitions and penalties 
pertaining to unlicensed contractors as provided in Business and Professions Code 
Sections 7028.15(a) and 7031. 
 

5. CALIFORNIA DEPARTMENT OF INDUSTRIAL RELATIONS (DIR) REQUIREMENTS.  
This Contract will be subject to compliance monitoring and enforcement by the California 
Department of Industrial Relations, pursuant to Labor Code section 1771.4.  Under 
California Labor Code section 1771.1, a contractor may not bid, nor be listed as a 
subcontractor, for any bid proposal submitted for a public work unless the contractor and 
its subcontractors are registered and qualified to perform public work pursuant to section 
1725.5 of the Labor Code. The Bidder and its Subcontractors must be registered and 
qualified to perform public work pursuant to section 1725.5 of the Labor Code, subject to 
limited legal exceptions under Labor Code section 1771.1.   

 
6. BID DEPOSIT.  A Bid Deposit equal to ten percent (10%) of the total amount of the total bid 

shall be placed in the sealed Proposal.  The Bid Deposit shall be in one of the following 
forms:  cash, cashier's check or certified check payable to the City, or bidder's bond in favor 
of the City executed by an authorized surety company. 

 
7. BONDS REQUIREMENTS.  Labor and materials and performance guaranty bonds as set 

forth in Section 3-2 of the Special Provisions will be required from the successful bidder. 
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8. CITY'S RIGHT TO REJECT BIDS.  The right is reserved, as the interest of the City may 
require, to reject any or all bids, or to waive any informality or minor irregularity in the bids. 

 
9. GENERAL PREVAILING WAGE RATES.  Pursuant to California Labor Code section 

1771.4, this project is subject to prevailing wage requirements and related compliance 
monitoring by the California Department of Industrial Relations. A tabulation of the various 
classifications of workers to be employed and the prevailing rate of wages applicable thereto 
is on file in the office of the Public Works Director and is available from the California 
Department of Industrial Relations’ website. 

 
10. OBTAINING THE PROJECT PLANS AND SPECIFICATIONS.  The Project Plans and 

Specifications may be downloaded at the website: www.menlopark.org/bids. 
 

11. OBTAINING THE STATE OF CALIFORNIA DEPARTMENT OF TRANSPORTATION 
SPECIFICATIONS, 2006 EDITION.  The State of California Department of Transportation 
Standard Specifications and Standard Plans may be purchased via fax, phone, or mail using 
online order form (pdf at http://www.dot.ca.gov/dpac/doc/publications-order-form.pdf) from 
the State of California Department of Transportation Publication Distribution Unit, 1900 
Royal Oaks Drive, Sacramento, CA 95815-3800; Telephone:  (916) 263-0822; Fax:  (916) 
263-0470. 

 
12. WITHDRAWAL OF PROPOSALS.  Any bid may be withdrawn at any time prior to the time 

fixed in the public notice for the opening of bids only by written request for the withdrawal of 
the bid filed with the Public Works Director.  The request shall be executed by the bidder or 
his/her duly authorized representative.  The withdrawal of a bid does not prejudice the right 
of the bidder to file a new bid.  Whether or not bids are opened exactly at the time fixed in 
the public notice for opening bids, a bid will not be received after that time nor may any bid 
be withdrawn after the time fixed in the public notice for opening of bids, except as 
authorized by law. 

 
13. RELIEF OF BIDDERS.  As stated in Public Contract Code Sections 5100 to 5110, if the 

bidder claims a mistake was made in his/her bid, the bidder shall give the Public Works 
Director written notice within five (5) days after the opening of the bids of the alleged mistake, 
specifying in the notice in detail how the mistake occurred. 

 
14. DISQUALIFICATION OF BIDDERS.  More than one Proposal from an individual, firm, 

partnership, corporation, or combination thereof under the same or different names will not 
be considered.  Reasonable grounds for believing that any individual, firm, partnership, 
corporation or combination thereof is interested in more than one Proposal for the work 
contemplated may cause the rejection of all proposals in which such individual, firm, 
partnership, corporation or combination thereof is interested.  If there is reason for believing 
that collusion exists among the bidders, any or all proposals may be rejected.  Proposals in 
which the prices obviously are unbalanced may be rejected. 

 
15. PREVIOUS DISQUALIFICATION, REMOVAL OR OTHER PREVENTION OF BIDDING.  A 

bid may be rejected on the basis of a bidder, any officer of such bidder, or any employee of 
such bidder who has a proprietary interest in such bidder, having been disqualified, 
removed, or otherwise prevented from bidding on, or completing a federal, state, or local 
project because of a violation of law or a safety regulation. 

 
16. RESPONSIBILITY FOR VERIFYING CONTRACT ADDENDA.  All bidders shall verify if any 

addenda for this project have been issued by the City of Menlo Park.  It is the bidder’s 
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responsibility to ensure that all requirements of Contract addenda are included in the 
bidder's Proposal. 

 
17. ESCROW FOR SECURITY DEPOSIT IN LIEU OF RETENTION.  Pursuant to Public 

Contract Code Section 22300, for monies earned by the Contractor and withheld by the City 
to ensure the performance of the Contract, the Contractor, may, at its option, choose to 
substitute securities meeting the requirements of said Public Contract Code Section 22300. 

 
18. NON-DISCRIMINATION.  Contractor shall not discriminate against any employee, 

subcontractor or applicant for employment because of race, color, creed, religion, sex, 
marital status, sexual orientation, national origin, ancestry, age, physical or mental 
handicap, or medical condition.  Contractor will take affirmative action to ensure that 
employees are treated without regard to race, color, creed, religion, sex, marital status, 
sexual orientation, national origin, ancestry, age, physical or mental handicap, or medical 
condition. 

 
19. PRE-BID MEETING.  A non-mandatory meeting will be held at: GoToMeeting.  

https://global.gotomeeting.com/join/781907965 at 2 p.m, on Tuesday, July 28, 2020.  Any 
contractors interested in submitting bids for this project are encouraged to attend. 
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B. PROPOSAL FORMS 
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PROPOSAL SUBMITTAL CHECKLIST 
 

This checklist is provided for reference only and is intended to assist bidders in the submittal of a 
bid proposal.  This checklist is not a part of the bid documents and shall not be submitted with the 
bid proposal. 
 
The following documents shall be signed and included in a sealed envelope with the words 

“Proposal,” title or name of the work, and date of bid opening plainly written on the sealed 
envelope: 

 
1. Proposal 
� Company name and contact information is complete.  In the case of a partnership or 

corporation, the business address is the address of the firm, not the address of the partner 
or official signing the Proposal 

� California Contractor’s license number and classification filled in completely 
� DIR Registration numbers included 
� Signed 

a. An individual doing business in his or her own name, sign name only 
b. An individual using a firm name, sign name as an individual DBA (doing business as).  

For example: “John Doe, an individual doing business as XYZ Company.” 
c. A co-partnership, sign name as shown in this example: “XYZ Co., by John Doe, 

Copartner.”  Also, give the names of all individual copartners composing the firm. 
d. A corporation, sign name with your title as in this example: “XYZ Co., by John Doe, 

President.”  Also, state legal name of corporation, names of the president, secretary, 
treasurer and manager of corporation.  Affix seal of corporation. 

 
2.  Proposal Pay Item Price Schedule 
� Complete and correctly totaled 

� Add Alternate costs are included, if requested 
 
3. Addenda Acknowledgement 
� Number of addenda entered 

 
4. Bidder Certifications and Statements 
� Sign in all indicated locations 

 
5. Bid Bond or Alternate Form of Bid Deposit 
� Signed and dated by Bidder and Surety 
� Signatures for Bidder and Surety are Notarized 
� Surety includes Power-of-Attorney 

 
6.  List of Subcontractors 
�  Designated subcontractors are listed, if any 
�  Subcontractors' DIR Registration Numbers are included 

 
7. Mandatory Safety Program Requirements 
� Please complete and sign forms 

 
8. Bidder’s Financial Responsibility, Technical Ability & Experience 
� Only specific Form provided is used 
� All required information is included 
� Form is included with Bid 
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9.   Bidder’s Qualification Statement 
� Response Sheets 
� Resumes for Key Personnel 

 
 

 
 
 
 
 
Approved by: 
 
______________________________________________________ 
Christopher T. Lamm, Assistant Public Works Director/City Engineer 
 
 
Acknowledgement (signature required below): 
 
            
BIDDER’S SIGNATURE     DATE 
 
        
BIDDER’S NAME 
 
        
BIDDER’S TITLE 
 
        
COMPANY 
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PROPOSAL 
TO 

CITY OF MENLO PARK 
STATE OF CALIFORNIA 

 
FOR 

 
 

PIERCE ROAD SIDEWALK AND SAN MATEO DRIVE BIKE ROUTE INSTALLATION PROJECT 
 

NAME OF BIDDER:                                                                       
 
BUSINESS ADDRESS:                                                                  
 
CITY, STATE, ZIP:                                                                   
 
LICENSE NO.:                                    CLASS:     EXP. DATE:    
 
TAX I.D. NO.:                                                                                                                          
 
DIR REGISTRATION NO.:                                                                                                                                    
 
TELEPHONE NO: (        )                                        FAX NO: (        )         
 
EMAIL: _____________________________________ 
 
HOW DID YOU HEAR ABOUT THIS PROJECT _______________________________________ 
 
The work for which this Proposal is submitted is for construction in accordance with the Contract 
documents approved by the Assistant Public Works Director/City Engineer on July 16, 2020, entitled 
Pierce Road Sidewalk and San Mateo Drive Bike Route Installation Project. The State of California 
Department of Transportation Labor Surcharge and Equipment Rental Rates, and the State Department 
of Industrial Relations General Prevailing Wage Rates, current at the bid opening date, shall be used. 
 
The work to be done consists, in general, of installing new sidewalk, driveways, curb ramps, and curb 
& gutter on the east side of Pierce Road from Willow Road to Del Norte Avenue; and at the intersection 
of Coleman Avenue and Santa Monica Avenue. In addition, the work proposed will consist of adjusting 
utility covers to grade, installing a catch basin and 12" RCP pipe, installing sharrows and signage 
designating a bike route along San Mateo Drive and Ringwood Avenue. 
 
Cash, cashier’s check or certified check payable to the City, or a bidder’s bond executed by an admitted 
surety insurer naming the City as beneficiary, in an amount equal to ten percent (10%) of the total bid 
amount including all alternatives shall accompany this Proposal.  A list of subcontractors for work in the 
excess of one half of one percent (0.5%) of the total bid amount including all alternatives and a 
statement of financial responsibility, technical ability, and experience if such information is not already 
on file with the City shall accompany this Proposal; and be completely filled in by the bidder and the 
same are incorporated herein by reference.  The project shall be awarded to the lowest responsive and 
responsible bidder who meets all of the Proposal Requirements, and the requirements of the Contract 
Documents. 
 
Failure to provide the required information, or if information provided is subsequently proved false, the 
Proposal may be considered as non-responsive and may be grounds for rejection of the bid. 
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After acceptance of this Proposal and award of the Contract, if the undersigned should fail to contract 
as aforesaid or should fail to give the “Performance” Surety Bond in the sum of one hundred percent 
(100%) of the Contract bid, along with the required Bonds, along with the Certificate of Insurance 
covering public liability and property damage in the amounts specified in the Construction Contract, to 
the City of Menlo Park within twelve (12) days, not including Sundays and legal holidays, after the 
Bidder has received notice from the City that the Contract has been awarded, the City may, at its option, 
determine that the bidder has abandoned the Contract, thereupon this Proposal and the acceptance 
thereof shall be null and the forfeiture of such security accompanying this Proposal shall operate and 
the same shall become the be the property of the City of Menlo Park.  
 
The undersigned, as Bidder, declares that the only persons or parties interested in this Proposal as 
principals are those named herein; that this Proposal is made without collusion with any other person, 
firm or corporation; that he/she has carefully examined the location of the proposed work, the proposed 
Contract, and the Plans and Specifications therein referred to; that he/she proposes and agrees if this 
Proposal is accepted, that he/she will contract with the City of Menlo Park, to provide all necessary 
machinery, tools, apparatus and other means of construction, and to do all the work and furnish all the 
materials specified in the Contract, in the manner and time therein prescribed and according to the 
requirements of the Engineer as therein set forth, and that he will accept in full payment therefore the 
following unit prices, to wit: 
 

PAY ITEM PRICE SCHEDULE 
 

Bids are required for the entire work.  Unless otherwise specified in the Special Conditions, the amount 
of the bid for comparison purposes will be the total of all base bid items.  The total of unit basis items 
will be determined by extension of the item price bid on the basis of the estimated quantity set forth for 
the item. 
 
The Bidder shall set forth for each item of work, in clearly legible figures, an item price and a total for 
the item in the respective spaces provided for this purpose.  In the case of unit basis items, the amount 
set forth under the “Total” column shall be the extension of the item price bid on the basis of the 
estimated quantity for the item.  
 
In case of discrepancy between an item price and total set forth for the item, the item price shall prevail, 
provided however, if the amount set forth as an item price is ambiguous, unintelligible or uncertain for 
any cause, or is omitted, or in the case of unit basis items, is the same amount as the entry in the “Total” 
column, then the amount set forth in the “Total” column for the item shall prevail in accordance with the 
following: 
 

1. As to lump sum items, the amount set forth in the "Total" column shall be the item price. 
 

2. As to unit basis items, the amount set forth in the "Total" column shall be divided by the 
estimated quantity for the item and the price thus obtained shall be the item price. 
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1. Base Bid Items  

 

Item 
No. 

Sec. 
No.  Description Units 

Estimated 
Quantity 

Item Price per 
Unit of 

Quantity 
(In words) 

Item Price per 
Unit 

(In figures) 
Total 

(In figures) 

Base Bid Items        

1 11 Mobilization LS 1  
$_________ $_________ 

2 12 Traffic Control LS 1  
$_________ $_________ 

3 13 Waste Management LS 1  
$_________ $_________ 

4 14 
Stormwater Pollution 
Prevention Plan 

LS 1  
$_________ $_________ 

5 18 
Construction Staking 
and Layout 

LS 1  
$_________ $_________ 

6 15 Demo Sidewalk SF 630  
$_________ $_________ 

7 15 Demo Driveway SF 2230  
$_________ $_________ 

8 15 Demo Curb & Gutter LF 336  
$_________ $_________ 

9 15 Demo Curb Ramp EA 8  
$_________ $_________ 

10 39 
Install Hot Mix 
Asphalt 

SF 354  
$_________ $________ 

11 73 Install Curb Drain EA 3  
$_________ $_________ 

12 73 Install PCC Sidewalk SF 6212  
$_________ $_________ 

13 73 
Install PCC Rolled 
Curb & Gutter 

LF 329  
$_________ $_________ 

14 73 
Install PCC 8” 
Vertical Curb & 24” 
Gutter 

LF 130  
$_________ $_________ 

15 73 
Install PCC 3’ Valley 
Gutter 

LF 16  
$_________ $_________ 

16 73 
Install PCC 
Depressed Driveway 

SF 685  
$_________ $_________ 

17 73 
Install ADA Curb 
Ramps 

EA 12  
$_________ $_________ 

18 73 
Retrofit Existing Curb 
Ramp with DWS 

EA 4  
$_________ $_________ 
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19 56 
Remove and 
Replace Sign 

EA 9  
$_________ $_________ 

20 15 
Water Meter Box 
Adjustment 

EA 10  
$_________ $_________ 

21 15 
Water Valve 
Adjustment 

EA 6  
$_________ $_________ 

22 51 
Cover Storm Drain 
Catch Basin 

EA 1  
$_________ $_________ 

23 51 
Install Storm Drain 
Catch Basin 

EA 1  
$_________ $_________ 

24 52 
Install 12” RCP 
Storm Drain 

LF 8  
$_________ $_________ 

25 84 
Install Sharrow 
Marking 

EA 42  
$_________ $_________ 

26 56 
Install Bike Route 
Sign 

EA 6  
$_________ $_________ 

27 39 
Install Hot Mix 
Asphalt Plug 

LF 684  
$_________ $_________ 

BASE BID SUBTOTAL 
(Base Bid Items 1 – 27) 

(in words) 

$_________ 

 
 
2.  Alternate A Bid Items  

 

Item 
No. 

Sec. 
No.  Description Units 

Estimated 
Quantity 

Item Price per 
Unit of 

Quantity 
(In words) 

Item Price per 
Unit 

(In figures) 
Total 

(In figures) 

Alternate A Bid Items        

1A 11 Mobilization LS 1  
$_________ $_________ 

2A 12 Traffic Control LS 1  
$_________ $_________ 

3A 13 Waste Management LS 1  
$_________ $_________ 

4A 14 
Stormwater Pollution 
Prevention Plan 

LS 1  
$_________ $_________ 

5A 16 
Remove 6” Tree and 
Roots 

EA 7  
$_________ $_________ 

6A 15 Demo Sidewalk SF 462  
$_________ $_________ 

7A 15 Demo Driveway SF 542  
$_________ $_________ 

8A 15 Demo Curb & Gutter LF 74  
$_________ $_________ 
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9A 39 
Install Hot Mix 
Asphalt 

SF 77  
$_________ $________ 

10A 73 Install PCC Sidewalk SF 2225  
$_________ $_________ 

11A 73 
Install PCC 8” 
Vertical Curb & 24” 
Gutter 

LF 74  
$_________ $_________ 

12A 73 
Install PCC 
Depressed Driveway 

SF 290  
$_________ $_________ 

13A 73 
Install PCC Driveway 
Apron 

SF 224  
$_________ $_________ 

14A 15 
Water Meter Box 
Adjustment 

EA 3  
$_________ $_________ 

15A 56 
Remove and 
Replace Sign 

EA 5  
$_________ $_________ 

16A TS-2 Install Root Barrier LF 70  
$_________ $_________ 

17A 39 
Install Hot Mix 
Asphalt Plug 

LF 133  
$_________ $_________ 

 

ALTERNATE A BID TOTAL: 
(Alternate Bid Items 1A – 17A)  

(in words) 

$_________ 

Notes: 

• Base and Alternate Bid Items will be considered in accordance with Section 3-1.2, “Add Alternate Consideration,” 
of the project Special Provisions. 

• The estimate of construction quantities set forth herein is approximate only, being given as a basis for the 
comparison of bids. The City does not expressly or by implication agree that the actual amount of work will 
correspond therewith, and reserves the right to change the amount of any class or portion of the work or to omit 
portions of the work as may be deemed necessary or expedient in accordance with the Special Provisions.   

• The City reserves the right to increase or decrease quantities as deemed necessary. 

 
The undersigned declares, by their signature in the proposal documents, that the bidder has checked 
carefully all of the above figures and understands that the City shall not be responsible for any errors 
or omissions on the part of the undersigned in making up this bid. 
 
Date:       (Type or print name) 
 

            
 

                                                   Signature of Bidder 
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UNIT PRICE STRIPING SCHEDULE 
(These prices will not be used to determine the apparent low bidder) 

 
Bidder is required to provide the unit prices for the following items of striping work.  These unit 
prices are not part of the basis for comparing and awarding bids; however, they will be used to 
compensate the successful bidder or credit the City for any deviation in striping work required from 
what is shown on the project plans and identified in the specifications. 
 

Item 
No. Description Units 

Item Price per Unit 
(In figures) 

    

    

    

    

    

    

    

    

    

    

    

    

    

* Pavement legends shall be measured whereas EACH shall be an individual word.  For example: STOP is counted as 1 
(each), STOP AHEAD is counted as 2 (each), SLOW SCHOOL XING is counted as 3 (each), and so on. 

 
The prices listed in the unit price stripping schedule shall include, but shall not be limited to labor, 
materials, installation, overhead, profit, insurance, and bonds to cover the full cost of the finished 
work.  
 
The undersigned declares, by their signature in the proposal documents, that the bidder has checked 
carefully all of the above figures and understands that the City shall not be responsible for any errors 
or omissions on the part of the undersigned in making up this bid. 
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ADDENDA ACKNOWLEDGEMENT 
 
The undersigned acknowledges receipt of Addendum number _____ through ____ inclusively. 
 
 
Date:       (Type or print name) 
 

            
 

                                                   Signature of Bidder 
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BIDDER CERTIFICATIONS AND STATEMENTS 

The following certifications, statements and responses are hereby incorporated into the Proposal: 
 

PRINCIPAL PERSONS WITH INTEREST IN PROPOSAL 
 
The names of all persons interested in the foregoing Proposal as principals are as follows: 
 

 IMPORTANT NOTICE.  If bidder or other interested person is a corporation, state legal name 
of corporation, also names of the president, secretary, treasurer, and manager thereof; if a co-
partnership, state true name of firm, also names of all individual copartners composing firm; if 
bidder or other interested person is an individual, state first and last names in full. 

 
              
 
              
 
              
 
              
 

PUBLIC CONTRACT CODE SECTION 10285.1 STATEMENT 
 
In accordance with Public Contract Code Section 10285.1 (Chapter 376, Stats. 1985), the bidder hereby 
declares under penalty of perjury under the laws of the State of California that the bidder has         /has 
not           been convicted within the preceding three years of any offenses referred to in that Section.  
These offenses include any charge of fraud, bribery, collusion, conspiracy, or any other act in violation 
of any state or federal antitrust law in connection with the bidding upon, award of, or performance of, 
any public works Contract, as defined in Public Contract Code Section 1101, with any public entity, as 
defined in Public Contract Code Section 1100,.  The term “bidder” is understood to include any partner, 
member, officer, director, responsible managing officer, or responsible managing employee thereof, as 
referred to in Section 10285.1. 
 
Note: The bidder must place a check mark after “has” or “has not” in one of the blank spaces provided.  The above 

Statement is part of the Proposal.  Signing this Proposal on the signature portion thereof shall also constitute 
signature of this Statement.  Bidders are cautioned that making a false certification may subject the certifier to 
criminal prosecution. 

 

PUBLIC CONTRACT CODE SECTION 10162 QUESTIONNAIRE 
 
In accordance with Public Contract Code Section 10162, the bidder shall complete, under penalty of 
perjury, the following questionnaire: 
 
Has the bidder, any officer of the bidder, or any employee of the bidder who has a proprietary interest 
in the bidder, ever been disqualified, removed, or otherwise prevented from bidding on, or completing 
a federal, state, or local government project because of a violation of law or safety regulation? 

YES    NO    
 
If the answer is yes, explain the circumstances in the following space: 
  
  



Proposal Forms 

 

 

Pierce Road Sidewalk and San Mateo Drive Bike Route Installation Project Page 19 of 196 

PUBLIC CONTRACT CODE SECTION 10232 STATEMENT 
 
In accordance with Public Contract Code Section 10232, the Contractor, hereby states under penalty 
of perjury, that no more than one final unappealable finding of contempt of court by a federal court has 
been issued against the Contractor within the immediately preceding two year period because of the 
Contractor’s failure to comply with an order of a federal court which orders the Contractor to comply 
with an order of the National Labor Relations Board. 
 

WORKERS COMPENSATION REQUIREMENT 
 
The Contractor hereby states that he is aware of the provisions of Section 3700 of the Labor Code, 
which require every employer to be insured against liability for workers’ compensation or to undertake 
self-insurance in accordance with the provisions of that code, and he agrees to comply with such 
provisions before commencing the performance of the work of this Contract. 
 

REGISTRATION OF CONTRACTORS 
 
Before submitting bids, Contractors shall be licensed in accordance with the provisions of the State 
Contractors' License Law, Business and Professions Code 7000 et seq. as amended. Pursuant to 
California Labor Code section 1771.4, the project that is the subject and purpose of this contract is 
subject to prevailing wage compliance monitoring by the California Department of Industrial Relations.  
   
Pursuant to California Labor Code section 1771.1, by execution below, the Bidder and its 
Subcontractors certify that they are registered and qualified to perform public work pursuant to section 
1725.5 of the California Labor Code, subject to limited legal exceptions. 

 
AFIDAVIT OF NONCOLLUSION 

 

TITLE 23, UNITED STATES CODE, SECTION 112 NONCOLLUSION  
AND PUBLIC CONTRACT CODE SECTION 7106 

 
 
 

In accordance with Title 23, United States Code Section 112 and Public Contract Code 7106 the bidder 
declares that the bid is not made in the interest of, or on behalf of any undisclosed person, partnership, 
company, association, organization, or corporation; that the bid is genuine and not collusive or sham; 
that the bidder has not directly or indirectly induced or solicited any other bidder to put in a false or sham 
bid, and has not directly or indirectly colluded, conspired, connived, or agreed with any bidder or anyone 
else to put in a sham bid, or that anyone shall refrain from bidding; that the bidder has not in any manner, 
directly or indirectly, sought by agreement, communication, or conference with anyone to fix the bid 
price of the bidder or any other bidder, or to fix any overhead, profit, or cost element of the bid price, or 
of that of any other bidder, or to secure any advantage against the public body awarding the Contract 
on anyone interested in the proposed Contract; that all statements contained in the bid are true; and, 
further, that the bidder has not, directly or indirectly, submitted his or her bid price or any breakdown 
thereof, or the contents thereof, or divulged information or data relative thereto, or paid, and will not 
pay, any fee to any corporation, partnership, company association, organization, bid depository, or to 
any member or agent thereof to effectuate a collusive or sham bid. 
 

Note: The above Statements, Questionnaire, and Non-collusion Affidavit are part of the Proposal. Signing this Proposal 
on the signature portion thereof shall also constitute signature of this Statements, Questionnaire and Non-collusion 
Affidavit. 

 

 Bidders are cautioned that making a false certification may subject the certifier to criminal prosecution. 
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DEBARMENT AND SUSPENSION CERTIFICATION 
 
The bidder, under penalty of perjury, certifies that, except as noted below, they or any person 
associated therewith in the capacity of owner, partner, director, officer, manager (please check if 
applicable): 
 

 [  ] Is not currently under suspension, debarment, voluntary exclusion, or determination of 
ineligibility by any state or federal agency; 

 

 [  ] Has not been suspended, debarred, voluntarily excluded or determined ineligible by any state 
or federal agency within the past three (3) years; 

 

 [  ] Does not have a proposed debarment pending; and 
 

 [  ] Has not been indicted, convicted, or had a civil judgment rendered against it by a court of 
competent jurisdiction in any matter involving fraud or official misconduct within the past three 
(3) years. 

 

If there are any exceptions to this certification, insert the exceptions in the following space: 
                                                                            
 
                                                                               
 

Exceptions will not necessarily result in denial of award, but will be considered in determining bidder 
responsibility.  For any exception noted above, indicate below to whom it applies, initiating agency, and 
dates of action: 
                                                                          
 
                                                                           
 

Note: Providing false information may result in criminal prosecution or administrative sanction.  The above certification is 
part of the Proposal.  Signing this Proposal on the signature portion thereof shall also constitute signature of this 
Certification. 

 
By my signature on this Proposal I certify, under penalty of perjury under the laws of the State of 
California, that the foregoing questionnaire and statements of Public Contract Code Sections 10162, 
10232 and 10285.1 are true and correct and that the bidder has complied with the requirements of 
Section 8103 of the Fair Employment and Housing Commission Regulations (Chapter 5, Title 2 of the 
California Administrative Code).  By my signature on this Proposal I further certify, under penalty of the 
perjury under the laws of the State of California that the Non-Collusion Affidavit, and the Debarment 
and Suspension Certification are true and correct. 
 

Date:       (Type or print name) 
 

            
 

                                                   Signature of Bidder 
 
 

            
 
 

Business Address (Street Address, City, State & Zip Code): 
              
 

              
 

Business Phone:  (       )            
 

Fax No.:  (       )             
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State of California  } 
        } ss. 
County of    } 
 
 

 “I,                                , being first duly sworn, deposes and says that he or she is the party making the 
foregoing bid that the bid is not made in the interest of, or on behalf of, any undisclosed person, partnership, 
company, association, organization, or corporation; that the bid is genuine and not collusive or sham; that the 
bidder has not directly or indirectly induced or solicited any other bidder to put in a false or sham bid, and has 
not directly or indirectly colluded, conspired, connived, or agreed with any bidder or anyone else to put in a 
sham bid, or that anyone shall refrain from bidding; that the bidder has not in any manner, directly, or indirectly, 
sought by agreement, communication, or conferred with anyone to fix the bid price of the bidder or any other 
bidder, or to fix any overhead, profit, or cost element of the bid price, or of that of any other bidder, or to secure 
any advantage against the public body awarding the Contract of anyone interested in the proposed Contract; 
that all statements contained in this bid are true; and, further, that the bidder has not, directly or indirectly 
submitted his or her bid price or any breakdown thereof, or the contents thereof, or divulged information or data 
relative thereto, or paid, and will not pay, any fee to any corporation, partnership, company association, 
organization, bid depository, or to any member or agent thereof to effectuate a collusive or sham bid.” 

 
              
       Notary Public 
 
Subscribed and sworn to before me this 
 

    day of     , 20  
 

         
 

 
Notary Public in and for the County of     , STATE OF CALIFORNIA 

 

A notary public or other officer completing this certificate 

verifies only the identity of the individual who signed the 

document to which this certificate is attached, and not the 
truthfulness, accuracy, or validity of that document. 
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CITY OF MENLO PARK 
STATE OF CALIFORNIA 

 
 

BID BOND 
 
 
Note: Bidders may use this form as the Bid Bond to accompany proposals or may substitute 
standardized bond forms prepared by their surety.  If substitute forms are submitted, the following 
text shall be included. 
 
KNOW ALL PERSONS BY THESE PRESENTS, that we,                                            , as 
Principal, and                                                                             , as 
Surety, are held and firmly bound unto the City of Menlo Park, hereinafter called "City", in penal 
sum of ten percent (10%) OF THE TOTAL AMOUNT OF THE PROPOSAL submitted to the said 
City for the work described below for the payment of which sum in lawful money of the United States, 
well and truly to be made, we bind ourselves, our heirs, executors, administrators, successors and 
assigns, jointly and severally, firmly by these presents. 
 
THE CONDITION OF THIS OBLIGATION IS SUCH that whereas the Principal has submitted the 
accompanying Proposal dated                         , 2020, for the PIERCE ROAD 
SIDEWALK AND SAN MATEO DRIVE BIKE ROUTE INSTALLATION PROJECT. 
 
NOW, THEREFORE, if the Principal shall not withdraw said Proposal prior to the date and time for 
the opening of bids, and if the Principal is awarded the Contract and shall within the period specified 
in the Proposal after receiving notice that the Contract has been awarded and the prescribed forms 
are presented to him/her for signature, enter in a written Contract with the City, in accordance with 
the Proposal as accepted and give insurance and bond with good and sufficient surety or sureties, 
as may be required, for the faithful performance and proper fulfillment of such Contract and for the 
payment for labor and materials used for the performance of the Contract, or in the event of the 
withdrawal of said Proposal within the period specified or the failure to enter into such Contract and 
give such City bonds, within the time specified, if the Principal shall pay the City the difference 
between the amount specified in said Proposal and the amount for which the City may procure the 
required work and/or supplies, if the latter amount be in excess of the former, together with all costs 
incurred by the City in again calling for bids, then the above obligation shall be voided and of no 
effect, otherwise to remain in full force and virtue. 
 
Surety, for value received, hereby stipulates and agrees that no change, extension of time, 
alteration or addition to the terms of the Contract on the call for bids, or to the work to be performed 
thereunder, or the specifications accompanying the same, shall in anywise affect its obligation under 
this bond, and it does hereby waive notice of any such change, extension of time, alteration or 
addition to the terms of said Contract or the call for bids, or to the work, or to the specifications. 
 
In the event suit is brought upon this bond by the City and judgment is recovered, the Surety shall 
pay all costs incurred by the City in such suit, including a reasonable attorney's fee to be fixed by 
the court. 
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IN WITNESS WHEREOF, the above-bounded parties have executed this instrument under their 
several seals this               day of                                          , 20      , the name and corporate seals 
of each corporate party being hereto affixed and these presents duly signed by its undersigned 
representatives, pursuant to authority of its governing body. 
 
 
 (Corporate Seal)     Principal 
 By:      _____________________________ 
 
 
 (Acknowledgment) Title:   ____________________________  
 
 
 (Corporate Seal)     Surety 

By: __________________________  
  Attorneys-in-fact 
 
 (Acknowledgment)     Title     __________________________  
 
 

NOTE TO SURETY COMPANY:  The following 
form of acknowledgment should be used.  If 
any other form of acknowledgment is used, 
there must be submitted a certified copy of 
unrevoked resolution of authority for the 
attorney-in-fact. 

 
 
NOTARIAL ACKNOWLEDGMENT OF ATTORNEY-IN-FACT OF SURETY 
 
STATE OF CALIFORNIA    } 
           } ss. 
COUNTY OF __________   } 
 
 
On                              , before me, _______________________ a Notary Public, 
personally appeared                                                                                        , personally known to 
me (or proved to me on the basis of satisfactory evidence) to be the person(s) whose name(s) is/are 
subscribed to the within instrument and acknowledged to me that they executed the same in their 
authorized capacity(ies), and that by their signature(s) on the instrument the person(s), or the entity 
upon behalf of which the person(s) acted, executed the instrument. 
 
 
 WITNESS my hand and official seal. 
 

 
 

              
     Notary Public  

 
(Seal)  

     

A notary public or other officer completing this certificate 

verifies only the identity of the individual who signed the 

document to which this certificate is attached, and not the 
truthfulness, accuracy, or validity of that document. 
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CITY OF MENLO PARK 
STATE OF CALIFORNIA 

 
 

ALTERNATE FORM OF BID DEPOSIT 
 
 
Note: Bidders may use this form as the Bid Deposit to accompany proposals when submitting a 
cashier's check or a certified check, which must accompany this form. 
 
KNOW ALL PERSONS BY THESE PRESENTS, that we,   
  , as Principal, are held and firmly bound unto the City of Menlo Park, 
hereinafter called "City", in penal sum of ten percent (10%) OF THE TOTAL AMOUNT OF THE 
PROPOSAL submitted to the said City for the work described below for the payment of which sum 
in lawful money of the United States, well and truly to be made, we bind ourselves, our heirs, 
executors, administrators, successors and assigns, jointly and severally, firmly by these presents. 
 
THE EXACT FORM OF THIS DEPOSIT is as hereby described as:     

   
 
THE CONDITION OF THIS OBLIGATION IS SUCH that, whereas the Principal has submitted the 
accompanying Proposal dated  , 2020, for the Pierce Road Sidewalk 
and San Mateo Drive Bike Route Installation Project 
 
NOW, THEREFORE, if the Principal shall not withdraw said Proposal prior to the date and time for 
the opening of bids, and if the Principal is awarded the Contract and shall within the period specified 
in the Proposal after receiving notice that the Contract has been awarded and the prescribed forms 
are presented to him/her for signature, enter in a written Contract with the City, in accordance with 
the Proposal as accepted and give insurance and bond with good and sufficient surety or sureties, 
as may be required, for the faithful performance and proper fulfillment of such Contract and for the 
payment for labor and materials used for the performance of the Contract, or in the event of the 
withdrawal of said Proposal within the period specified or the failure to enter into such Contract and 
give such City bonds, within the time specified, if the Principal shall pay the City the difference 
between the amount specified in said Proposal and the amount for which the City may procure the 
required work and/or supplies, if the latter amount be in excess of the former, together with all costs 
incurred by the City in again calling for bids, then the above obligation shall be voided and of no 
effect, otherwise to remain in full force and virtue. 
 
Principal hereby stipulates and agrees that no change, extension of time, alteration or addition to 
the terms of the Contract on the call for bids, or to the work to be performed thereunder, or the 
specifications accompanying the same, shall in anywise affect its obligation, and it does hereby 
waive notice of any such change, extension of time, alteration or addition to the terms of said 
Contract or the call for bids, or to the work, or to the specifications. 
 
In the event suit is brought upon this Deposit by the City and judgment is recovered, all costs 
incurred by the City in such suit, including a reasonable attorney's fee to be fixed by the court shall 
also be added to the judgment award and be payable from the funds or instrument constituting this 
Deposit. 
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IN WITNESS WHEREOF, the above-bounded party has executed this instrument on this                 
day of                                            , 20    , the name, and corporate seal if a corporation, being hereto 
affixed and these presents duly signed by its undersigned representative, pursuant to authority of 
its governing body. 
 
 
 (Corporate Seal)     By:      ____________________________ 
 
 
 Name:        
 
 
 (Acknowledgment) Title:    ______________________________ 
 
 
 

NOTE TO SURETY COMPANY:  The following 
form of acknowledgment should be used.  If 
any other form of acknowledgment is used, 
there must be submitted a certified copy of 
unrevoked resolution of authority for the 
attorney-in-fact. 

 
 
NOTARIAL ACKNOWLEDGMENT OF ATTORNEY-IN-FACT OF SURETY 
 
STATE OF CALIFORNIA    } 
             } ss. 
COUNTY OF __________   } 
 
 
On     , before me,         , a Notary 
Public, personally appeared          , personally known to 
me (or proved to me on the basis of satisfactory evidence) to be the person(s) whose name(s) is/are 
subscribed to the within instrument and acknowledged to me that they executed the same in their 
authorized capacity(ies), and that by their signature(s) on the instrument the person(s), or the entity 
upon behalf of which the person(s) acted, executed the instrument. 
 
 
 WITNESS my hand and official seal. 
 

 
 

 
  
 Notary Public  
 
(Seal)  
 

A notary public or other officer completing this certificate 

verifies only the identity of the individual who signed the 

document to which this certificate is attached, and not the 
truthfulness, accuracy, or validity of that document. 
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LIST OF SUBCONTRACTORS 
 
Each Bidder shall set forth below the name, business address, telephone number and State of California Contractor’s 
license number, class, and expiration date of each subcontractor who will perform work or labor or render service to the 
Contractor in or about the construction of the work or improvement to be performed under these Contract Documents.  The 
Bidder shall also list the proposal item number(s) to be done, in whole or in part, by each subcontractor and the total amount 
of each subcontractor's work in dollars and as a percentage of the total bid amount.  The Bidder's attention is directed to 
Section 8-1.01, "Subcontracting", of the Standard Specifications. 
 

Per sections 4100-4114 of the Public Contracts Code, the Bidder shall list the name, California Contractor license number, 
address and telephone number of each subcontractor to whom the Bidder proposes to subcontract portions of the work in 
the excess of 0.5% of the total Contract, or $10,000, whichever is greater.  
 

NOTE: No contractor or subcontractor may work on a public works project unless registered with the Department of 
Industrial Relations pursuant to section 1725.5 of the Labor Code, subject to limited legal exceptions under Labor Code 
section 1771.1. 
 

1. Name: __________________________________  Item No(s).     

Contractor’s License No.:  Class:  Exp. Date:    

DIR Registration No.:                                                              

Address: _________________________________ Tel: (        )     

Dollar Amount & Percent of Total Bid: $    (      %) 

Description of portion of work subcontracted:______________________________________ 
 

2. Name: __________________________________  Item No(s).     

Contractor’s License No.:  Class:  Exp. Date:    

DIR Registration No.:                                                              

Address: _________________________________ Tel: (        )     

Dollar Amount & Percent of Total Bid: $    (      %) 

Description of portion of work subcontracted:______________________________________ 
 

3. Name: __________________________________  Item No(s).     

Contractor’s License No.:  Class:  Exp. Date:    

DIR Registration No.:                                                              

Address: _________________________________ Tel: (        )     

Dollar Amount & Percent of Total Bid: $    (      %) 

Description of portion of work subcontracted:______________________________________ 
 

4. Name: __________________________________  Item No(s).     

Contractor’s License No.:  Class:  Exp. Date:    

DIR Registration No.:                                                              

Address: _________________________________ Tel: (        )     

Dollar Amount & Percent of Total Bid: $    (      %) 

Description of portion of work subcontracted:______________________________________ 
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SUBCONTRACTORS 

(Continued) 

5. Name: __________________________________  Item No(s).     

Contractor’s License No.:  Class:  Exp. Date:    

DIR Registration No.:                                                              

Address: _________________________________ Tel: (        )     

Dollar Amount & Percent of Total Bid: $    (      %) 

Description of portion of work subcontracted:______________________________________ 

 

6. Name: __________________________________  Item No(s).     

Contractor’s License No.:  Class:  Exp. Date:    

DIR Registration No.:                                                              

Address: _________________________________ Tel: (        )     

Dollar Amount & Percent of Total Bid: $    (      %) 

Description of portion of work subcontracted:______________________________________ 

 

7. Name: __________________________________  Item No(s).     

Contractor’s License No.:  Class:  Exp. Date:    

DIR Registration No.:                                                              

Address: _________________________________ Tel: (        )     

Dollar Amount & Percent of Total Bid: $    (      %) 

Description of portion of work subcontracted:______________________________________ 

 

8. Name: __________________________________  Item No(s).     

Contractor’s License No.:  Class:  Exp. Date:    

DIR Registration No.:                                                              

Address: _________________________________ Tel: (        )     

Dollar Amount & Percent of Total Bid: $    (      %) 

Description of portion of work subcontracted:______________________________________ 
 

9. Name: __________________________________  Item No(s).     

Contractor’s License No.:  Class:  Exp. Date:    

DIR Registration No.:                                                              

Address: _________________________________ Tel: (        )     

Dollar Amount & Percent of Total Bid: $    (      %) 

Description of portion of work subcontracted:______________________________________ 
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MANDATORY SAFETY PROGRAM REQUIREMENTS  
 

The City of Menlo Park requires that to be considered a responsive bid, that all bidders meet the following safety 
qualification guidelines.  The bidder’s sub-consultant or sub-contractor shall be exempt from this section unless 
otherwise requested by the Engineer in writing.  Failure to provide the safety data sheets will result in a non-
responsive bid.   
 
All Bidders must satisfy at least two of the three safety standards identified below.  If a BIDDER cannot satisfy 
two of the three minimum safety standards, the City will consider a bid from BIDDER meeting only one of the 
minimum safety standards, however the BIDDER will be required to provide the services of a third-party safety 
consultant specializing in the type of work to be performed that is acceptable to the Engineer.  The City will not 
be responsible for any additional costs incurred for providing the third-party safety consultant and BIDDER shall 
include such costs in its bid.  The third-party safety consultant will be used in the capacity of reviewing the 
Contractor’s Site Safety and Project Safety Plans, providing periodic monitoring of site safety at a frequency to 
be determined by the Engineer, reviewing special safety hazards not addressed in the Contractor’s safety plans 
and reviewing and evaluating the safety incidents that occur during the project. 
 
City of Menlo Park Minimum Safety Standards: 
 
1. Experience Modification Rate (EMR or Exmod): Experience modification rates are calculated by the 

insurance industry as a way to determine equitable workers’ compensation insurance premiums.  It is 
calculated as a three-year moving average.  A BIDDER shall have a current three-year average EMR of 
1.0 or lower. 

 
2. Recordable Incident Rate (RIR): The RIR is a measure of the frequency of injuries and is a measure of all 

occupational injuries and illnesses that occur within an organization.  It is calculated from the OSHA Log 
300 form.  A BIDDER shall have a current three-year average RIR of 7.0 or lower. 

 
3. Lost Time Incident Rate: The LTIR is an indicator of the severity of a company’s occupational injuries.  The 

LTIR deals only with incidents that result in lost work time.  Like the RIR, the information needed to calculate 
the LTIR is derived OSHA Log 300 form. A BIDDER shall have a current three-year average RIR of 4.6 or 
lower. 

 
All Bidders shall complete and submit the following forms and release with its bid. 
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MANDATORY SAFETY PROGRAM REQUIREMENTS 
Experience Modification Rate 

 
The following information will be used to determine if you meet the minimum safety requirements for this 
project.   
 
You must not have a three-year average Workers’ Compensation Experience Modification Rate (Ex-mod) 
greater than 1.0.  Please provide verification of your Ex-mod from your insurer in your proposal and provide 
your current Ex-mod below: 
 

 
 
 
 
  

Enter your Experience Modification Rate for the last three 
complete years (available from your insurance carrier).   
 
 20______ EMR = __________ 
 
 20______ EMR = __________ 
 
 20______ EMR = __________ 
 

THREE-YEAR AVERAGE = _____ 
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MANDATORY SAFETY PROGRAM REQUIREMENTS  
Recordable Incident Rate 

 
The following information will be used to determine if you meet the minimum safety requirements for his project.  
To qualify, you must not have a three-year average Recordable Incident Rate greater than 7.0.  Incident rate 
information is on your OSHA Log 300.  Please calculate the RIR for the last three complete years as follows.   

 
Total number of recordable incidents x 200,000 = RIR 

Total employee hours worked 
 
  Recordable incidents    Total Employee Hours Worked 

 
 
 
 
 
 
 
 
 
 
  

 Year Number 
 
20_____ __________ 
 
20_____ __________ 
 
20_____ __________ 

 

 Year Hours 
 
20_____ __________ 
 
20_____ __________ 
 
20_____ __________ 

 

Enter your Total Recordable Incident Rate for each 
of the last three complete years.   
 
 20______ RIR = _______ 
 
 20______ RIR = _______ 
 
 20______ RIR = _______ 
 
 Three-Year Average = _______ 
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MANDATORY SAFETY PROGRAM REQUIREMENTS  
Lost Time Incident Rate 

 
The following information will be used to determine if you meet the minimum safety requirements for this 
project.  To qualify, you must not have a three-year average Lost Time Incident Rate greater than 4.6.  
Incident rate information is on your OSHA Log 300.  Please calculate the LTIR for the last three complete 
years as follows.   
 

Total number of lost-time incidents x 200,000 = LTIR 
Total employee hours worked 

  
 
       Lost-time Incidents    Total Employee Hours Worked 
 
 
 
 
 
 
 
 
 

 
 

  

 Year Number 
 
20_____ __________ 
 
20_____ __________ 
 
200_____ __________ 

 

 Year Hours 
 
20_____ __________ 
 
20_____ __________ 
 
20_____ __________ 

 

Enter your Lost Time Incident Rate for each 
of the last three complete years.   
 
 20______ LTIR = _______ 
 
 20______ LTIR = _______ 
 
 20______ LTIR = _______ 
 
 Three-Year Average = _______ 
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MANDATORY SAFETY PROGRAM REQUIREMENTS  
Authorization to Disclose Information  

 
To verify the information provided in your bid packet, we may contact your workers' compensation insurance 
company, agent, broker, safety consultants, or other related parties.  Please provide your authorization to 
release this information.  Failure to do so will result in automatic disqualification. 
 
I authorize my insurance company, agent or broker, as well as any other party with knowledge of the 
Company’s safety record, to disclose to the City of Menlo Park information concerning the Company’s 
insurance coverage, claims, and safety record, including the Workers’ Compensation Experience Modification 
Rate, Recordable Incident Rate, Lost Time Incident Rate, OSHA 300 log, claims history, or other safety issues 
or factors related to the Company’s operations. 
 
Company Name:______________________________________________________________ 
 
Authorized By:__________________________________ Title:  _________________________ 
 
Signature:_____________________________________ Date:  _________________________ 
 
This authorization shall remain in effect for the duration of the project or one year from date of signature.  A 
copy of the authorization shall be as valid as the original. 
 
Agent or Broker:______________________________________________________________ 
 
Address:_____________________________________________________________________ 
  
Contact Name: _________________________________ Phone:  ________________________ 
 
Contact Email Address:_________________________________________________________ 
 
 
Safety Personnel or Consultant:___________________________________________________ 
  
Contact Person: _______________________________ Phone:  ________________________ 
 
Contact Email Address:_________________________________________________________ 
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BIDDER'S FINANCIAL RESPONSIBILITY, TECHNICAL ABILITY & EXPERIENCE 
 

THE LOW BIDDER MUST, UPON REQUEST, SHALL FURNISH EVIDENCE OF FINANCIAL 
RESPONSIBILITY AND ABILITY TO PERFORM THE WORK INCLUDED IN THIS PROPOSED CONTRACT.  
SUCH EVIDENCE MAY INCLUDE, BUT NOT BE LIMITED TO, A FINANCIAL STATEMENT AS OF THE DATE 
OF BID; A STATEMENT, WITH REFERENCES, OF THREE COMPLETED PROJECTS OF A SCOPE & PRICE 
SIMILAR TO THAT INCLUDED HEREIN; A STATEMENT OF THE LAST THREE PROJECTS PERFORMED 
REGARDLESS OF THEIR CHARACTER; AND SUCH OTHER INFORMATION WHICH WILL ENABLE THE 
PUBLIC WORKS DIRECTOR TO JUDGE THE BIDDER'S RESPONSIBILITY, EXPERIENCE, SKILL AND 
BUSINESS STANDING. 
 
The bidder has been engaged in the contracting business under State License No.                  for a period of              
years and has the following DIR Registration No.__________. 
 
The bidder’s three recently completed projects similar to the work outlined by section -11 General of these special 
provisions for a Public Agency in the State of California: 
 
 

1. Title of Project:            
 
 Owner:             
 
 Address:            
 
 Telephone No.:           
 
 Engineer in Charge:           
 
 Date Accepted:           
 
 

2. Title of Project:            
 
 Owner:             
 
 Address:            
 
 Telephone No.:           
 
 Engineer in Charge:           
 
 Date Accepted:           
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3. Title of Project:            
 
 Owner:             
 
 Address:            
 
 Telephone No.:           
 
 Engineer in Charge:           
 
 Date Accepted:           
 
Reference is hereby made to the following bank or banks as to the financial responsibility of the bidder: 
 
Name of Bank      Address     
 
              
 
              
 
Reference is hereby made to the following surety companies as to the financial responsibility and general reliability 
of the bidder: 
 
Company:             
 
Address:             
 
Company:             
 
Address:             
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BIDDER’S QUALIFICATION STATEMENT 

 
All Prospective Bidders must submit the Qualification Statement (QS) herewith along with the Bid Package. 
 
Qualifications Statement Requirements: Prospective Bidders shall submit all information and forms specified in 
the Qualifications Statement, including the Response Sheets and resumes for key personnel. Failure to provide 
the required responsibility information as indicated herewith shall constitute grounds for rejection of the QS. 
 
Review of the Qualifications Statement:  All information submitted for qualification evaluation will be considered 
official information acquired in confidence and the City will maintain its confidentiality to the extent permitted by 
law. 
 
The City and/or its designee will review and evaluate the information contained in each Prospective Bidder’s QS 
within fine (5) days and notify Prospective Bidders, whether their QS is found responsive and responsible for this 
project. The sole and discretionary judgment of the City and/or its designee will determine if a Prospective Bidder 
is deemed responsible and responsive. 
 
Protesting a Disqualification: Prospective Bidders who are disqualified for this project, may submit a protest to 
the City. This protest must be submitted in writing and must provide a basis or grounds for the protest. This written 
protest must be received by the City within five (5) days of the date the City issues a disqualification notification. 
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RESPONSE SHEETS 
 
Please answer the following questions and sign the Qualification Statement certification for Pierce Road 
Sidewalk and San Mateo Drive Bike Route Installation Project: 
 
Contractor will be immediately disqualified if the answer to any of questions 1 through 4 is “No.” 

 
1. Contractor has a liability insurance policy with a policy limit of at least $2,000,000 per occurrence and 
$4,000,000 aggregate. 

� Yes  � No 

2. Contractor has current workers’ compensation insurance policy as required by the Labor Code or is legally 
self-insured pursuant to Labor Code section 3700 et. seq. 

� Yes  � No 

3. Contractor’s Field Superintendent/Foreman has a minimum of five (5) years of construction experience 
doing similar scope of work per the project description, each with a minimum construction value of $100,000. 
Please attach a copy of a resume of the proposed Field Supervisor/Foreman, detailing the similar project 
descriptions, project responsibilities, relevant experience, and project owner references including current contact 
information. 

� Yes  � No 

4. Safety. Has the Contractor maintained an Experience Modification Rate (EMR) of 1.00 or less, on average, 
for the last three (3) years? 

� Yes  � No 

Contractor will be may be disqualified if the answer to any of questions 5 through 16 is “Yes”. Explanation 
deemed to be Assistant Public Works Director/City Engineer  

5. Has your contractor’s license been revoked at any time in the last five (5) years? 

� Yes  � No 

6. Has a surety firm completed a contract on your behalf, or paid for completion because your firm was default 
terminated by the project owner within the last five (5) years? 

� Yes  � No 

7. At the time of submitting this Qualification Statement, is your firm ineligible to bid on or be awarded a public 
works contract, or perform as a subcontractor on a public works contract, pursuant to Labor Code section 1777.1. 

� Yes  � No 

8. At any time during the last five years, has your firm or any of its officers been convicted of a crime involving 
the awarding of a contract of a government construction project, or the bidding or performance of a government 
contract? 

� Yes  � No 

9. Was your firm in bankruptcy at any time during the last five years? 

� Yes  � No 
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10. Has your firm or any of its owners, officers or partners ever been found liable in a civil suit or found guilty in 
a criminal action for making any false claim or material misrepresentation to any public agency or entity? 

� Yes  � No 

11. Has your firm or any of its owners, officers or partners ever been convicted of a crime involving any federal, 
state, or local law related to construction? 

� Yes  � No 

12. Has your firm or any of its owners, officers or partners ever been convicted of a federal or state crime of 
fraud, theft, or any other act of dishonesty? 

� Yes  � No 

13. Defaulted on a contract forcing a surety to suffer a loss? 

� Yes  � No 

14. Had any mediation or arbitration on a contract initiated by the owner/public agency? 

� Yes  � No 

15. Has the Contractor been fined, penalized or otherwise found to have violated any State or Federal fair 
employment provision or law? 

� Yes  � No 

16. Has the Contractor been fined, penalized or otherwise found to have violated any prevailing wage 
provisions? 

� Yes  � No 

Explanation field for the ones they answered yes subject for review, not automatic disqualified. Need to 
update this language.  

Qualifications Statement Certification. The Undersigned declares under penalty of perjury that all of the 
responsibility information submitted with this form is true and correct and that this Declaration was executed by a 
duly authorized officer of the Company. 

Signature    

Typed or Printed Name and Title    

Firm Name    

Address    

   

Telephone Number   Fax Number      

QS Contact Email Address:    
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C. AGREEMENT FORMS 
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CONSTRUCTION AGREEMENT 
City Manager’s Office 
701 Laurel St., Menlo Park, CA 94025  
tel 650-330-6620  
 
 
 

                              Agreement #:          

AGREEMENT FOR SERVICES BETWEEN  
THE CITY OF MENLO PARK AND FIRST PARTY 

THIS CONSTRUCTION CONTRACT (“Contract”) is made and entered into this ____ day of 
__________, ______ (“Execution Date”) by and between the CITY OF MENLO PARK, a 
California municipal corporation, (“City”) and _______________________ (“Contractor”). 

RECITALS 

 
A.  Contractor is a _______________________ duly organized and in good standing in the State 
of California, License Number _______________________.  Contractor represents and warrants 
that it has the background and experience set forth in the Contractor’s responses to the notice 
inviting bids.   
 
B.  Contractor represents that it is duly licensed by the State of California and has the background, 
knowledge, experience and expertise to perform the obligations set forth in this Contract.   
 
C. On _______________________, the City issued a Notice to Contractors inviting bids for the 
Project.  A copy of the Contractor’s Bid proposal and List of Subcontractors is attached herein and 
incorporated by this reference.   
 
D.  The City desires to retain Contractor as an independent contractor to provide the 
construction and other services identified in this Contract for the Project upon the terms and 
conditions contained herein. 

AGREEMENT 

 

NOW, THEREFORE, in consideration of performance by the parties of the promises, 
covenants and conditions contained herein, the parties hereby agree as follows: 
 
1. DEFINITIONS.  Capitalized terms used throughout the Contract Documents shall have the 
meanings set forth in this Contract and/or the Special Provisions.  If there is a conflict between 
the definitions in this Contract and the Special Provisions, the definitions in this Contract shall 
prevail. 
 
2. PROJECT. The project is the construction of _______________________ (“Project”).  The 
work includes all labor, materials, equipment, services, permits, licenses and taxes, and all 
other things necessary for Contractor to perform its obligations and complete the Project, 
including, without limitation, any Change Orders executed by City and Contractor in 
accordance with the requirements of the Contract Documents (“Work”). 
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3. CONTRACT DOCUMENTS. 
 
3.1 List of Documents. The Contract Documents (sometimes collectively referred to as 
“Agreement” or “Bid Documents”) consist of the following documents which are on file with the 
Public Works Department and are hereby incorporated by reference. 
1) Change Orders 
2) Field Orders 
3) Contract 
4) Bidding Addenda 
5) Special Provisions 
6) Project Plans and Drawings 
7) Technical Specifications 
8) City Standard Details 
9) State of California Department of Transportation Specifications, 2006 Edition (Cal Trans 
specifications) 
10) Notice to Contractors 
11) Contractor's Bid 
12 Bidder Certifications, Questionnaire and Statements 
13) Reports listed in the Contract Documents 
14) City of Menlo Park Waste Management Form, Waste Management Daily Transport Report 
15) City of Menlo Park Truck Route Map and Regulations  
16) Performance and Payment Bonds 
 
3.2 Order of Precedence. For the purposes of construing, interpreting and resolving 
inconsistencies between and among the provisions of this Contract, the Contract Documents 
shall have the order of precedence as set forth in the preceding section. If a claimed 
inconsistency cannot be resolved through the order of precedence, the City shall have the sole 
power to decide which document or provision shall govern as may be in the best interests of 
the City. 
 
4. PERMITS.  Contractor, at its sole expense, shall obtain and maintain during the term of 
this Contract, all appropriate permits, licenses and certificates that may be required in 
connection with the performance of the Work, including, but not limited to, a City business 
license. 
 
5. DEPARTMENT OF INDUSTRIAL RELATIONS. Contractor and any subcontractor 
performing Work on this Project shall be registered with the Department of Industrial Relations 
(“DIR”) pursuant to Labor Code Section 1725.5.  No contractor or subcontractor may be listed 
on a bid proposal for a public works project unless registered with the DIR pursuant to Labor 
Code Section 1725.5, with limited exceptions from this requirement for bid purposes only 
under Labor Code Section 1771.1(a).  This Project is subject to compliance monitoring and 
enforcement by the DIR.  It is the responsibility of the Contractor to ensure all DIR 
requirements and regulations are met and stay current.  For more information see 
http://dir.ca.gov/Public-Works/SB854.html.     
 

6. TERM.  This Contract is effective on the Execution Date set forth in the initial paragraph of 
this Contract and shall remain in effect until the Project has been satisfactorily completed by 
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Contractor, unless earlier terminated pursuant to the terms of this Contract. 
 
7. TIME OF COMPLETION. Time is of the essence with respect to all time limits set forth in 
the Contract Documents.  Contractor shall commence the Work on the date specified in the 
City’s Notice to Proceed.  Contractor shall diligently prosecute the Work to Substantial 
Completion within ___ calendar days after the date specified in the City’s Notice to Proceed 
(“Contract Time”).  The Contract Time may only be adjusted for extensions of time approved 
by the City and agreed to by Change Order executed by City and Contractor in accordance 
with the requirements of the Contract Documents.   
 
8. COMPENSATION.  The City agrees to compensate Contractor for its satisfactory 
completion of the Work in compliance with the Contract Documents for the not to exceed 
amount of _________________ ($______) (“Contract Sum”). Payment shall be as set forth in 
the Plans, Special Provisions and/or Technical Specifications.  The Contract Sum may only be 
adjusted by Change Orders issued, executed and satisfactorily performed by Contractor in 
accordance with the requirements of the Contract Documents.  The Contract Sum shall be 
adjusted (upward or downward) only to account for Change Orders.  The Contract Sum is and 
shall be full compensation for all Work performed by Contractor.  The Contract Sum shall 
cover all losses arising out of the nature of the Work or from the elements or any unforeseen 
difficulties or obstructions which may arise or be encountered in performance of the Work until 
its Acceptance by the City, all risks connected with the Work and any and all expenses 
incurred due to the suspension or discontinuance of the Work.     
 
9. STANDARD OF PERFORMANCE.  As a material inducement to the City to enter into this 
Contract, Contractor hereby represents and warrants that it has the qualifications and 
experience necessary to undertake the Work to be provided and the Project to be completed 
pursuant to this Contract.  Contractor agrees that the Work shall be performed by qualified, 
experienced and well-supervised personnel.  The Work performed pursuant to this Contract 
shall be performed in a manner consistent with the standard of care under California law 
applicable to those who specialize in providing such services for projects of the type, scope 
and complexity of the Project.  
 
10. COMPLAINCE WITH LAW.  This Project constitutes a public work within the meaning of 
California Labor Code Section 1720 et. seq. and is subject to prevailing wage laws.  The Work 
performed by Contractor pursuant to this Contract shall be provided in accordance with all 
ordinances, resolutions, statutes, rules and regulations of the City, and any federal, state or 
local governmental agency having jurisdiction in effect at the time the work is rendered. 
 
11. REPRESENTATIVE.  ________________ is hereby designated as the project 
manager/superintendent/foreman of Contractor authorized to act on its behalf with respect to 
the Work specified in this Contract.  It is expressly understood that the experience, knowledge, 
capability and reputation of ________________ were a substantial inducement for City to 
enter into this Contract. Therefore, ________________ shall be responsible during the term of 
this Contract for directing all activities of Contractor and devoting sufficient time to personally 
supervise the services hereunder.  The representative may not be changed by Contractor 
without the express written approval of the City.   
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12. LIQUIDATED DAMAGES. 
 
12.1 Entitlement. City and Contractor acknowledge and agree that if Contractor fails to fully 
and satisfactorily complete the Work within the Contract Time, the City will suffer, as a result of 
Contractor’s failure, substantial damages which are both extremely difficult and impracticable 
to ascertain.  Such damages may include, but are not limited to: (a) loss of public confidence 
in the City and its contractors; (b) loss of public use of public facilities; and (c) extended 
disruption to public. 
 
12.2 Daily Amount. City and Contractor have reasonably endeavored, but failed, to ascertain 
the actual damage that the City will incur if the Contractor fails to achieve Substantial 
Completion of the Work within the Contract Time.  Therefore, the parties agree that in addition 
to all other damages to which the City may be entitled other than delay damages, in the event 
the Contractor shall fail to achieve Substantial Completion of the Work within the Contract 
Time, Contractor shall pay City as liquidated damages the amount of Five Hundred Dollars 
($500.00) per day for each calendar day after the expiration of the Contract Time until 
Contractor achieves Substantial Completion of the Work. The liquidated damages amount is 
not a penalty, but a reasonable estimate of the amount of damages the City will suffer. 
 
12.3 Apportionment. Such liquidated damages shall be subject to reduction for delays for 
which Contractor is entitled to receive an extension of time under the Contract Documents 
(“Apportionment”).  Such Apportionment shall not be affected by the fact that liquidated 
damages may not be applied for periods of time during which delays have occurred that are 
caused by both City and Contractor.  It is agreed that the liquidated damages shall not be 
applied for portions of the Work completed prior to the expiration of the Contract Time. 
 
12.4 Exclusive Remedy. City and Contractor acknowledge and agree that this Section 11, 
Liquidated Damages, shall be the City’s only remedy for delay damages caused by the 
Contractor’s failure to achieve Substantial Completion of the Work within the Contract Time.  
 
12.5 Damages upon Abandonment.  In the event that the Contractor either abandons the 
Work or is terminated for default in accordance with the provisions of this Contract, City shall 
have the right, in its sole discretion exercised by written notice issued either before or after 
Substantial Completion, to elect to either assert or waive its right to liquidated damages. If City 
elects to assert its right to liquidated damages, then the liquidated damages shall be 
calculated from expiration of the Contract Time to the date that Substantial Completion of the 
Work is achieved by the City or its replacement contractor employed to complete Contractor’s 
performance. If City elects to waive its right to liquidated damages, then Contractor shall be 
liable to the City, in lieu of the liquidated damages, for all actual Losses (as defined in the 
General Conditions) proximately resulting from Contractor’s failure to complete the Work 
within the Contract Time.  
 
12.6 Other Remedies.  The parties further acknowledge and agree that the City is entitled to 
any and all available legal and equitable remedies City may have where City’s Losses are 
caused by any reason other than Contractor’s failure to achieve Substantial Completion of the 
Work within the Contract Time. 
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13. INDEPENDENT CONTRACTOR.  Contractor is, and shall at all times remain as to the 
City, a wholly independent contractor and not an agent or employee of the City.  Contractor 
shall receive no premium or enhanced pay for work normally understood as overtime, nor shall 
Contractor receive holiday pay, sick leave, administrative leave, or pay for any other time not 
actually worked.  The intention of the parties is that Contractor shall not be eligible for benefits 
and shall receive no compensation from the City except as expressly set forth in this Contract.  
Contractor shall have no power to incur any debt, obligation, or liability on behalf of the City or 
otherwise act on behalf of the City as an agent.  Neither the City, nor any of its agents shall 
have control over the conduct of Contractor, any of Contractor’s employees, or any 
subcontractors, except as set forth in this Contract.  Contractor shall at no time, or in any 
manner, represent that it or any of its agents or employees or subcontractors are in any 
manner employees of the City.  Contractor agrees to pay all required taxes on amounts paid to 
Contractor under this Contract, and to indemnify and hold the City harmless from any and all 
taxes, assessments, penalties, and interest asserted against the City by reason of the 
independent contractor relationship created by this Contract.  Contractor shall fully comply 
with the worker’s compensation law regarding Contractor, Contractor’s employees and 
subconsultants.  Contractor further agrees to indemnify and hold the City harmless from any 
failure of Contractor and any subconsultants to comply with applicable worker’s compensation 
laws.   
 
14. CONFLICT OF INTEREST.  Contractor covenants that it presently has no interest and 
shall not acquire any interest, direct or indirect, which may be affected by the work to be 
performed by Consultant under this Contract, or which would conflict in any manner with the 
performance of its services hereunder.  Contractor further covenants that, in performance of 
this Contract, no person having any such interest shall be employed by it.  Furthermore, 
Contractor shall avoid the appearance of having any interest which would conflict in any 
manner with the performance of the work pursuant to this Contract. Contractor agrees not to 
accept any employment during the term of this Contract which is or may make Contractor 
financially interested, as provided in California Government Code Sections 1090 and 87100, in 
any decision made by the City on any matter in connection with which Contractor has been 
retained pursuant to this Contract. However, nothing herein shall preclude Contractor from 
accepting other engagements with the City. 
 
15. INDEMNIFICATION.   
 
15.1 To the fullest extent permitted by law, Contractor shall indemnify, defend, with 
independent counsel approved by the City, and hold harmless the City, and its elective or 
appointive boards, officers, employees agents and volunteers (“Indemnitee”) from and against 
any and all claims, losses, or liability that may arise out of or result from damages to property 
or personal injury received by reason of, or in the course of work performed under this 
Contract due to the acts or omissions of Contractor or Contractor’s officers, employees, 
agents or subcontractors.  The indemnification provisions survive completion of the Work or 
the termination of this Contract.  The acceptance of such services shall not operate as a 
waiver of such right of indemnification.  Notwithstanding the foregoing, nothing contained 
herein shall be construed as obligating Contractor to indemnify any Indemnitee for any claims, 
losses or liability resulting from the sole or active negligence or willful misconduct of the 
Indemnitee.  Contractor shall pay City for any costs incurred in enforcing this provision.  
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15.2 The City does not and shall not waive any rights that they may possess against 
Contractor because of the acceptance by the City or the deposit with the City of any insurance 
policy or certificate required pursuant to this Contract.  This hold harmless and indemnification 
provision shall apply regardless of whether or not any insurance policies are determined to be 
applicable to the claim, demand, damage, liability, loss, cost or expense.   
 
15.3 Pursuant to Public Contract Code Section 9201, the City shall timely notify Contractor 
upon receipt of any third-party claim relating to the Contract. 
 
16. ASSIGNABILITY.  The parties agree that the experience and qualifications of Contractor 
as set forth in the Contractor’s Bid are material considerations for the City entering into this 
Contract. Consultant shall not assign or transfer any interest in this Contract, without the prior 
written consent of the City, and any attempt by Contractor to do so shall be void and of no 
effect and a breach of this Contract.  For purposes of this section, the sale, assignment, 
transfer or other disposition of any of the issued and outstanding capital stock of Contractor or 
of any general partner or joint venturer or syndicate member of Contractor, if a partnership or 
joint venture or syndicate or co-tenancy exists, which shall result in changing the control of 
Contractor, shall be construed as an assignment of this Construction Contract. Control means 
more than fifty percent (50%) of the voting power of the corporation or other entity. 
 
17. INSURANCE AND BOND REQUIREMENTS.  
  
17.1 Prior to the commencement of any Work, the Contractor shall provide the City with 
evidence that it has obtained the insurance required by this Section and all bonds, including, 
but not limited to, payment and performance bonds, required in the Special Provisions.  
Failure to obtain and maintain the required insurance and bonds to so shall be deemed a 
material breach of this Contract. 
  
17.2 Insurance Requirements.  Contractor shall obtain the following insurance. 
 
A. Worker’s Compensation and Employer’s Liability Insurance: The CONTRACTOR shall have 
in effect during the entire life of this Contract workers' compensation and Employer's Liability 
Insurance providing full statutory coverage. In signing this Contract, the CONTRACTOR 
makes the following certification, required by Section 18161 of the California Labor Code:  "I 
am aware of the provisions of Section 3700 of the California Labor Code which require every 
employer to be insured against liability for workers' compensation or to undertake self-
insurance in accordance with the provisions of the Code, and I will comply with such 
provisions before commencing the performance of the work of this Contract."  
 
B.  Commercial General Liability Insurance: The CONTRACTOR shall take out and maintain 
during the life of this Contract such Bodily Injury Liability and Property Damage Liability 
Insurance (Commercial General Liability Insurance) on an occurrence basis as shall protect it 
while performing work covered by this Contract from any and all claims for damages for bodily 
injury, including accidental death, as well as claims for property damage which may arise from 
the CONTRACTOR's operations under this Contract, whether such operations be by 
CONTRACTOR or by any sub-consultant or by anyone directly or indirectly employed by 
either of them. The amounts of such insurance shall be not less than two million dollars 
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($2,000,000) per occurrence and four million dollars ($4,000,000) in aggregate, or four million 
dollars ($4,000,000) combined single limit bodily injury and property damage for each 
occurrence. CONTRACTOR shall provide the City with acceptable evidence of coverage, 
including a copy of all declarations of coverage exclusions.  
 
C. Automobile Liability Insurance: CONTRACTOR shall maintain Automobile Liability 
Insurance pursuant to this Contract in an amount of not less than one million dollars 
($1,000,000) for each accident combined single limit or not less than one million dollars 
($1,000,000) for any one (1) person, and one million dollars ($1,000,000) for any one (1) 
accident, and Three Hundred Thousand Dollars, ($300,000) property damage. 
 
17.3 CITY and its subsidiary agencies, and their officers, agents, employees and servants 
shall be named as additional insured on any such policies of Commercial General Liability and 
Automobile Liability Insurance, (but not for the workers' compensation), which shall also 
contain a provision that the insurance afforded thereby to the CITY, its subsidiary agencies, 
and their officers, agents, employees, and servants shall be primary insurance to the full limits 
of liability of the policy, and that if the CITY, its subsidiary agencies and their officers and 
employees have other insurance against a loss covered by a policy, such other insurance 
shall be excess insurance only. 
 
17.4 In the event of the breach of any provision of this Section, or in the event any notice is 
received which indicates any required insurance coverage will be diminished or canceled, 
CITY, at its option, may, notwithstanding any other provision of this Contract to the contrary, 
immediately declare a material breach of this Contract and suspend all further work pursuant 
to this Contract. 
 
17.5. Before the execution of this Contract, any deductibles or self-insured retentions must be 
declared to and approved by CITY. 
 
18. SUSPENSION.  The City may, at any time and from time to time, without cause, order 
Contractor, in writing (“Suspension Order”), to suspend, delay, or interrupt the Work in whole 
or in part for such period of time, up to an aggregate of fifty percent (50%) of the Contract 
Time, as City may determine, with such period of suspension to be computed from the date of 
the Suspension Order.  Upon receipt of a Suspension Order, Contractor shall, at City’s 
expense, comply with its terms and take all reasonable steps to minimize costs allocable to 
the Work covered by the Suspension Order during the period of work stoppage. Within the 
period of the above noted aggregate time, or such extension to that period as is agreed upon 
by Contractor and City, City shall either cancel the Suspension Order or delete the work 
covered by the Suspension Order by issuing a Change Order.  If a Suspension Order is 
canceled or expires, Contractor shall resume and continue with the Work.  A Change Order 
will be issued to cover any adjustments of the Contract Sum or the Contract Time necessarily 
caused by such suspension. 
 
19. BOOKS AND RECORDS.  Contractor shall keep full and detailed accounts and exercise 
such controls as may be necessary for proper financial management under this Contract in 
accordance with generally accepted accounting principles and practices consistently applied. 
City and City's accountants shall be afforded access at all times during normal business 
hours, to inspect, audit and copy Contractor's records, books, estimates, take-offs, cost 
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reports, ledgers, schedules, correspondence, instructions, drawings, receipts, subcontracts, 
purchase orders, vouchers, memoranda and other data relating to this Project, and Contractor 
shall preserve these for a period of three years after the later of (i) final payment or (ii) final 
resolution of all Contract Disputes and other disputes or for such longer period as may be 
required by law. Contractor’s compliance with any request by City pursuant to this Section18 
shall be a condition precedent to filing or maintenance of any legal action or proceeding by 
Contractor against City and to Contractor's right to receive further payments under the 
Contract Documents.  Any failure by Contractor to provide access to its business records for 
inspection or copying by City shall be specifically enforceable by issuance of a writ or a 
provisional or permanent mandatory injunction by a court of competent jurisdiction based on 
affidavits submitted to such court, without the necessity of oral testimony. 
 
20. WAIVER.  Waiver by either party of any breach or violation of any one or more terms or 
conditions of this Contract shall not be deemed to be a waiver of any other term or condition 
contained herein or a waiver of any subsequent breach or violation of the same or any other 
term or condition.  Acceptance by the City of the performance of any work by the Contractor 
shall not be deemed to be a waiver of any term or condition of this Contract.  In no event shall 
the City’s making of any payment to Contractor constitute or be construed as a waiver by the 
City of any breach of this Contract, or any default which may then exist on the part of 
Contractor, and the making of any such payment by the City shall in no way impair or 
prejudice any right or remedy available to the City with regard to such breach or default. 
 
21. DEFAULT.  In the event the City determines, in its sole discretion, that Contractor has 
failed or refused to perform any of the obligations set forth in the Contract Documents, or is in 
breach of any provision of the Contract Documents, the City may give written notice of default 
to Contractor in the manner specified for this giving of notices in this Contract.  Except for 
emergencies, Contractor shall cure any default in performance of its obligations under the 
Contract Documents within two (2) business days after receipt of written notice.  However, if 
the breach cannot be reasonably cured within such time, Contractor will commence to cure the 
breach within two (2) days and will diligently and continuously prosecute such cure to 
completion within a reasonable time, which shall in no event be later than ten (10) days after 
receipt of such written notice.  
 
22. CITY RIGHTS AND REMEDIES. 
 
22.1 Remedies Upon Default.  In the event that Contractor fails to cure any default of this 
Contract within the time period set forth in Section 20, then City may pursue any remedies 
available under law or equity, including, without limitation, the following: (1) the City may, 
without terminating the Contract, delete certain portions of the Work, reserving to itself all 
rights to losses related thereto; (2) the City may, without terminating the Contract, engage 
others to perform the Work or portion of the Work that has not been performed by the 
Contractor and withhold the cost thereof to City from future payments to the Contractor, 
reserving to itself all rights to Losses related thereto; or (3) the City may, without terminating 
the Contract and reserving to itself all rights to Losses related thereto, suspend all or any 
portion of this Construction Contract for as long a period of time as City determines, in its sole 
discretion, appropriate, in which event City shall have no obligation to adjust the Contract Sum 
or Contract Time, and shall have no liability to Contractor for damages if City directs 
Contractor to resume Work; (4) the City may terminate all or any part of this Contract for 
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default, reserving to itself all rights of Losses related thereto; or (5) the City may, without 
terminating the Contract and reserving to itself all rights to Losses related thereto, exercise its 
rights under the Performance Bond. 
 
22.2 Additional Provisions.  All of City’s rights and remedies under this Contract are 
cumulative, and shall be in addition to those rights and remedies available in law or in equity.  
Designation in the Contract Documents of certain breaches as material shall not be construed 
as implying that other breaches not so designated are not material nor shall such designations 
be construed as limiting City’s right to terminate the Contract, or the exercise of its other rights 
or remedies for default, to only material breaches.  City’s determination of whether there has 
been noncompliance with the Contract so as to warrant exercise by City of its rights and 
remedies for default under the Contract, shall be binding on all parties.  No termination or 
action taken by City after such termination shall prejudice any other rights or remedies of City 
provided by law or equity or by the Contract Documents upon such termination; and City may 
proceed against Contractor to recover all liquidated damages and Losses suffered by City. 
 
22.3 Delays by Sureties.  Without limitation to any of City’s other rights or remedies under the 
law, City has the right to suspend the performance by Contractor’s sureties in the event of any 
of the following: (1) failure of the sureties to begin Work within a reasonable time in such 
manner as to insure full compliance with the Contract within the Contract Time; (2) 
abandonment of the Work; (3) if at any time City is of the opinion the Work is unnecessarily or 
unreasonably delayed; (4) willful violation of any terms of the Contract; (5) failure to perform 
according to the Contract Documents; or (6) failure to follow instructions of City for its 
completion within the Contract Time.  City will serve notice of such failure upon the sureties 
and in the event the sureties neglect or refuse to cure the breach within the time specified in 
such notice, City shall have the power to suspend the performance or any part thereof of the 
sureties.   
 
22.4 Damages to the City.  The City will be entitled to recovery of all Losses under law or 
equity in the event of Contract’s default under the Contract Documents.  In the event that 
City's Losses arise from Contractor’s default under the Contract Documents, City shall be 
entitled to withhold monies otherwise payable to Contractor until Final Completion, as defined 
in the General Conditions, of the Project.  If City incurs Losses due to Contractor’s default, 
then the amount of Losses shall be deducted from the amounts withheld.  Should the amount 
withheld exceed the amount deducted, the balance will be paid to Contractor or its designee 
upon Final Completion of the Project.  If the Losses incurred by City exceed the amount 
withheld, Contractor shall be liable to City for the difference and shall promptly remit same to 
City.  
 
22.5 Termination of the Contract for Default.  Without limitation to any of City’s other rights or 
remedies at law or in equity, and reserving to itself all rights to Losses related thereto, City 
shall have the right to terminate this Contract, in whole or in part, upon the failure of Contractor 
to promptly cure any default.  City’s election to terminate the Contract for default shall be 
communicated by giving Contractor a written notice of termination in the manner specified for 
the giving of notices in the Contract.  Any notice of termination given to Contractor by City 
shall be effective immediately, unless otherwise provided therein. 
 
22.6 Termination Without Cause.  City shall have the option, at its sole discretion and without 
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cause, of terminating this Contract in part or in whole by giving thirty (30) days written notice to 
Contractor.  Contractor agrees to accept such sums as allowed under this Section as its sole 
and exclusive compensation and waives any claim for other compensation or Losses, 
including, but not limited to, loss of anticipated profits, loss of revenue, lost opportunity, or 
other consequential, direct, indirect or incidental damages of any kind.   
 
22.7 Compensation.  Following termination without cause and within forty-five (45) days after 
receipt of a billing from Contractor seeking payment of sums authorized by this Section, City 
shall pay to Contractor as its sole compensation for performance of the Work the following: (1) 
the amount of the Contract Sum allocable to the portion of the Work properly performed by 
Contractor as of the date of termination, less sums previously paid to Contractor; (2) 
reasonable costs of Contractor and its Subcontractors and Sub-subcontractors for 
demobilizing and administering the close-out of its participation in the Project (including, 
without limitation, all billing and accounting functions, not including attorney or expert fees) for 
a period of no longer than thirty (30) days after receipt of the notice of termination in an 
amount not to exceed the daily sum payable to Contractor for Compensable Delays; (3) 
previously unpaid cost of any items delivered to the Project Site which were fabricated for 
subsequent incorporation in the Work. 
 
22.8 Subcontractors.  Contractor shall include provisions in all of its subcontracts, purchase 
orders and other contracts permitting termination for convenience by Contractor on terms that 
are consistent with this Contract and that afford no greater rights of recovery against 
Contractor than are afforded to Contractor under this Section. 
 
22.9 Contractor’s Duties Upon Termination.  Upon receipt of a notice of termination for default 
or for convenience, Contractor shall, unless the notice directs otherwise, do the following: (1) 
immediately discontinue the Work to the extent specified in the notice; (2) place no further 
orders or subcontracts for materials, equipment, services or facilities, except as may be 
necessary for completion of such portion of the Work as is not discontinued; (3) provide to City 
a description, in writing no later than fifteen (15) days after receipt of the notice of termination, 
of all subcontracts, purchase orders and contracts that are outstanding, including, without 
limitation, the terms of the original price, any changes, payments, balance owing, the status of 
the portion of the Work covered and a copy of the subcontract, purchase order or contract and 
any written changes, amendments or modifications thereto, together with such other 
information as City may determine necessary in order to decide whether to accept assignment 
of or request Contractor to terminate the subcontract, purchase order or contract; (4) promptly 
assign to City those subcontracts, purchase orders or contracts, or portions thereof, that City 
elects to accept by assignment and cancel, on the most favorable terms reasonably possible, 
all subcontracts, purchase orders or contracts, or portions thereof, that City does not elect to 
accept by assignment; and (5) hereafter do only such Work as may be necessary to preserve 
and protect Work already in progress and to protect materials, plants, and equipment on the 
Project Site or in transit thereto. 
 
23. CONTRACTOR’S RIGHTS AND REMEDIES.  Contractor may terminate this Construction 
Contract for cause only upon the occurrence of one of the following: (1) the Work is stopped 
for sixty (60) consecutive days, through no act or fault of Contractor, any subcontractor or any 
employee or agent of Contractor or any subcontractor, due to issuance of an order of a court 
or other public authority other than City having jurisdiction or due to an act of government, 
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such as a declaration of a national emergency making material unavailable; or (2) if the City 
does not make payment of sums that are not in good faith disputed by the City and does not 
cure such default within ninety (90) days after receipt of notice from Contractor, then upon an 
additional thirty (30) days’ notice to City, Contractor may terminate the Contract.    
 
23.1 Damages to Contractor. In the event of termination for cause by Contractor, City shall 
pay Contractor the sums provided for in Section 21 above.  Contractor agrees to accept such 
sums as its sole and exclusive compensation and agrees to waive any claim for other 
compensation or Losses, including, but not limited to, loss of anticipated profits, loss of 
revenue, lost opportunity, or other consequential, direct, indirect and incidental damages, of 
any kind. 
 
24. NOTICES.  Any notices or other communications required or permitted to be given under 
this Contract shall be given in writing by personal delivery, by a recognized courier service, or 
by U.S. mail, postage prepaid, and return receipt requested, addressed to the respective 
parties as follows: 
 
To City:                                                                  To Contractor:  
 
Assistant Public Works Director/City Engineer                   ________________________ 
City of Menlo Park                                                              ________________________ 
City Hall, 701 Laurel St.                                                      ________________________ 

      Menlo Park, CA 94025                                                       ________________________ 
  
25. Notice shall be deemed communicated on the earlier of actual receipt or 48 hours after 
deposit in the U.S. mail, or the date of delivery shown on deliverer’s receipt. In the event of 
any change of address, the moving party is obligated to notify the other party of the change of 
address in writing within a reasonable period of time. 
 
In addition, copies of all Claims by Contractor under this contract shall be provided to the City 
Attorney as follows: 
 
To City Attorney: 
 
City Attorney 
Jorgenson, Siegel, McClure & Flegel 
1100 Alma Street, Suite 210 
Menlo Park, CA 94025 
 
All claims shall be delivered personally or sent by certified mail.   
 
26. NON-DISCRIMINATION AND EQUAL EMPLOYMENT OPPORTUNITY.  In the 
performance of this Contract, Contractor shall not discriminate against any employee, 
subcontractor or applicant for employment because of race, color, creed, religion, sex, marital 
status, sexual orientation, national origin, ancestry, age, physical or mental handicap, or 
medical condition.  Contractor will take affirmative action to ensure that employees are treated 
without regard to race, color, creed, religion, sex, marital status, sexual orientation, national 
origin, ancestry, age, physical or mental handicap, or medical condition. 
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27. CONTRACT DOCUMENTS AND PRECEDENCE. The Contract Documents shall consist 
of the following documents. In case of inconsistencies between Contract Documents, the 
documents are listed in order of precedence.  

 
28. PUBLIC WORKS CLAIMS. This Contract is subject to Public Contracts Code Section 9204 
governing contractor claims. 
 
29. ATTORNEYS’ FEES; VENUE.  In the event that any party to this Contract commences any 
legal action or proceeding to enforce or interpret the provisions of this Contract, the prevailing 
party in such action or proceeding shall be entitled to recover reasonable attorneys’ fees and 
other costs incurred in that action or proceeding, in addition to any other relief to which the 
successful party may be entitled.  The venue for any litigation shall be San Mateo County. 
 
30. COOPERATION.  In the event any claim or action is brought against the City relating to 
Contractor’s performance or services under this Agreement, Contractor shall render any 
reasonable assistance and cooperation which City might require. 
 
31. NUISANCE.  Contractor shall not maintain, commit, nor permit the maintenance or 
commission of any nuisance in connection with the performance of services under this 
Contract. 
 
32. GOVERNING LAW.  This Contract shall be construed in accordance with and governed by 
the laws of the State of California. 
 
33. COMPLETE AGREEMENT; SEVERABILITY.  This Contract, and any other documents 
incorporated herein by reference, represent the entire and integrated agreement between the 
City and Contractor. This Contract supersedes all prior oral and written negotiations, 
representations or agreements. No prior oral or written understanding shall be of any force or 
effect with respect to those matters covered hereunder.  This Contract may only be modified 
by a written amendment duly executed by the parties to this Contract.  In case a provision of 
this Contract is held to be invalid, illegal or unenforceable, the validity, legality and 
enforceability of the remaining provisions shall not be affected.  
 
34.  COUNTERPARTS. This Contract may be signed in multiple counterparts, which shall, 
when executed by all the parties constitute a single binding contract. 
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IN WITNESS WHEREOF, the parties hereto have executed this agreement on the day and year first above 
written. 
 
FOR FIRST PARTY: 
 
   
Signature  Date 
 
  
Printed name Title 
 
   
Tax ID# 
 
APPROVED AS TO FORM: 
 
 
William L. McClure, City Attorney    Date 
 
FOR CITY OF MENLO PARK: 
 
 
Starla Jerome-Robinson, City Manager   Date 
 
 
ATTEST: 
 
 
Judi A. Herren, City Clerk     Date
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GENERAL LIABILITY ENDORSEMENT 
 

CITY OF MENLO PARK (“the City”) 
701 LAUREL STREET, MENLO PARK, CA  94025 

ATTENTION: CHRISTOPHER T. LAMM, ASSISTANT PUBLIC WORKS DIRECTOR/CITY 
ENGINEER 

 
A. POLICY INFORMATION 

1.  Insurance Company: 
 
 

Policy Number: 
 

2.  Policy Term:  From: To: Endorsement Effective Date: 
 

3.  Named Insured: 
 
 
4.  Address of Named Insured: 
 
 
5.  Limit of Liability Any One Occurrence/Aggregate $2,000,000/$4,000,000 
 
6.  Deductible or Self-Insured Retention (Nil unless otherwise specified): 
 
7.  “Claims Made” coverage:  Retroactive Date: 
 
                                                                               Tails: 
 

 
B. POLICY AMENDMENTS 
 
This endorsement is issued in consideration of the policy premium.  Notwithstanding any 
inconsistent statement in the policy to which this endorsement is attached or any other 
endorsement attached thereto it is agreed as follows: 
 
 1.  INSURED:  The City, its elected or appointed officials, employees, and volunteers are 
included as insureds with regard to damages and defense of claims arising from: (a) activities 
performed by or on behalf of the Named Insured, (b) products and completed operations of the 
Named Insured, or (c) premises owned, leased or used by the Named Insured. 
 
 2.  CONTRIBUTION NOT REQUIRED:  As respects: (a) work performed by the Named 
Insured for or on behalf of the City; or (b) products sold by the Named Insured to the City, or (c) 
premises leased by the Named Insured from the City, the insurance afforded by this policy shall 
be primary insurance as respects the City, its elected or appointed officials, employees or 
volunteers; or stand in an unbroken chain of coverage excess of the Named Insured’s scheduled 
underlying primary coverage.  In either event, any other insurance maintained by the City, its 
elected or appointed officials, employees or volunteers shall be excess of this insurance and shall 
not contribute with it. 
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 3.  SCOPE OF COVERAGE:  The policy: (1) if primary, affords coverage at least as broad 
as Insurance Services Office form for Broad Form Commercial General Liability Insurance and 
Insurance Services Office form for Broad Form Commercial General Liability endorsement; or (2) 
if excess, affords coverage which is at least as broad as the Primary Insurance form referenced 
in the preceding Section (1). 
 
 4.  SEVERABILITY OF INTEREST:  The insurance afforded by this policy applies 
separately to each insured seeking coverage or against whom a claim is made or a suit is brought, 
except with respect to the Company’s limit of liability. 
 
 5.  PROVISIONS REGARDING THE INSURED’S DUTIES AFTER ACCIDENT OR 
LOSS:  Any failure to comply with reporting provisions of the policy shall not affect coverage 
provided to the City, its elected or appointed officials, employees or volunteers. 
 
 6.  CANCELLATION NOTICE:  The insurance afforded by this policy shall not be 
suspended, voided, canceled, reduced in coverage or in limits except after thirty (30) days prior 
written notice by Certified Mail Return Receipt Requested have been given to the City.  Such 
notice shall be addressed as shown in the heading of this endorsement. 
 
C. SIGNATURE OF INSURER OR AUTHORIZED REPRESENTATIVE OF THE INSURER 
 
 
I,           (print/type name), warrant that I have 
authority to bind the below-listed insurance company and by my signature hereon do so bind this 
company. 
 
 
 
Signature of              
  Authorized Representative 
  (original signature on endorsement furnished to the City) 
 
 
ORGANIZATION:                        TITLE:       
 
 
ADDRESS:             TELEPHONE:     
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AUTOMOBILE LIABILITY ENDORSEMENT 

 
CITY OF MENLO PARK (“the City”) 

701 LAUREL STREET, MENLO PARK, CA  94025 
ATTENTION: CHRISTOPHER T. LAMM, ASSISTANT PUBLIC WORKS DIRECTOR/CITY 

ENGINEER 
 
 
A. POLICY INFORMATION 

1.  Insurance Company: 
 

Policy Number: 

2.  Policy Term:  From: To: Endorsement Effective Date: 
 

3.  Named Insured: 
 
 
4.  Address of Named Insured: 
 
 
5.  Limit of Liability Any One Occurrence/Aggregate $1,000,000.00 
 
6.  Deductible or Self-Insured Retention (Nil unless otherwise specified): 
 
7.  “Claims Made” coverage:  Retroactive Date: 
 
                                                                               Tails: 
 

 
B. POLICY AMENDMENTS 
 
This endorsement is issued in consideration of the policy premium.  Notwithstanding any 
inconsistent statement in the policy to which this endorsement is attached or any other 
endorsement attached thereto it is agreed as follows: 
 
 1.  INSURED:  The City, its elected or appointed officials, employees, and volunteers are 
included as insureds with regard to damages and defense of claims arising from: (a) activities 
performed by or on behalf of the Named Insured, (b) products and completed operations of the 
Named Insured, or (c) premises owned, leased or used by the Named Insured. 
 
 2.  CONTRIBUTION NOT REQUIRED:  As respects: (a) work performed by the Named 
Insured for or on behalf of the City; or (b) products sold by the Named Insured to the City, or (c) 
premises leased by the Named Insured from the City, the insurance afforded by this policy shall 
be primary insurance in respect to the City, its elected or appointed officials, employees or 
volunteers; or stand in an unbroken chain of coverage excess of the Named Insured’s scheduled 
underlying primary coverage.  In either event, any other insurance maintained by the City, its 
elected or appointed officials, employees or volunteers shall be excess of this insurance and shall 
not contribute with it. 
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3.  SCOPE OF COVERAGE:  This policy affords coverage to the Named Insured which 
is at least as broad as Insurance Services Office form for Automobile Liability, Code 1 (“any auto”). 
 
 4.  SEVERABILITY OF INTEREST:  The insurance afforded by this policy applies 
separately to each insured seeking coverage or against whom a claim is made or a suit is brought, 
except with respect to the Company’s limit of liability. 
 
 5.  PROVISIONS REGARDING THE INSURED’S DUTIES AFTER ACCIDENT OR 
LOSS:  Any failure to comply with reporting provisions of the policy shall not affect coverage 
provided to the City, its elected or appointed officials, employees or volunteers. 
 
 6.  CANCELLATION NOTICE:  The insurance afforded by this policy shall not be 
suspended, voided, canceled, reduced in coverage or in limits except after 30 days prior written 
notice by Certified Mail Return Receipt Requested have been given to the City.  Such notice shall 
be addressed as shown in the heading of this endorsement. 
 
C. SIGNATURE OF INSURER OR AUTHORIZED REPRESENTATIVE OF THE INSURER 
 
 
 
I,         (print/type name), warrant that I have 
authority to bind the below-listed insurance company and by my signature hereon do so bind this 
company. 
 
 
Signature of              
   Authorized Representative 
   (original signature on endorsement furnished to the City) 
 
 
ORGANIZATION:                        TITLE:       
 
 
ADDRESS:             TELEPHONE:      
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WORKERS COMPENSATION/EMPLOYEES LIABILITY ENDORSEMENT 
 

CITY OF MENLO PARK (“the City”) 
701 LAUREL STREET, MENLO PARK, CA  94025 

ATTENTION: CHRISTOPHER T. LAMM, ASSISTANT PUBLIC WORKS DIRECTOR/CITY 
ENGINEER 

 
A. POLICY INFORMATION 
 

1.  Insurance Company: 
 
 

Policy Number: 
 

2.  Endorsement Effective Date: 
 
3.  Named Insured: 
 
 
4.  Employer’s Liability Limits (coverage B)  $1,000,000.00 
 

 
B. POLICY AMENDMENTS: 
 
This endorsement is issued in consideration of the policy premium.  Notwithstanding any 
inconsistent statement in the policy to which this endorsement is attached or any other 
endorsement attached thereto it is agreed as follows: 
 
 1.  CANCELLATION NOTICE:  The insurance afforded to this policy shall not be 
suspended, voided, canceled, reduced in coverage or in limits except after 30 days prior written 
notice by Certified Mail Return Receipt Requested have been given to the City.  Such notice shall 
be addressed as shown in the heading of this endorsement. 
 
 2.  WAIVER OF SUBROGATION:  The Company agrees to waive all rights of subrogation 
against the City, its elected or appointed officials, agents and employees for losses paid under 
the terms of this policy which arise from work performed by the Named Insured for the City. 
 
C. SIGNATURE OF INSURER OR AUTHORIZED REPRESENTATIVE OF THE INSURER 
 
I,       (print/type name), warrant that I have authority to bind the 
below-listed insurance company and by my signature hereon do so bind this company. 
 
 
Signature of              
   Authorized representative  
   (original signature on endorsement furnished to the City) 
 
ORGANIZATION:          TITLE:        
 
 
ADDRESS:      TELEPHONE:       
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CERTIFICATE OF INSURANCE 
 

CITY OF MENLO PARK (“the City”) 
701 LAUREL STREET, MENLO PARK, CA  94025 

ATTENTION: Christopher T. Lamm, ASSISTANT PUBLIC WORKS DIRECTOR/CITY 
ENGINEER 

 
This certifies that the following described policies have been issued to the insured named below 
and are in force at this time. 
 
Insured              
 
Address              
 
Description of operations/locations/products insured (show Contract name and/or number if any).  
 

POLICIES AND INSURERS LIMITS 
         
Bodily Injury                       Property Damage 

Expiration 
Date/ 
Policy 

Number 
Worker’s Compensation 

 
Insurer 

 
Employer’s Liability $ 1,000,000 per accident  
 

 

Commercial General Liability 
 
 

Insurer 

Each Occurrence 
$2,000,000 
 
Aggregate $4,000,000 
Combined Single Limit  

Each Occurrence 
$2,000,000  
 
Aggregate $4,000,000  
Combined Single Limit 

 

Business Auto Policy 
Liability 

 
Coverage Symbol 

 
Insurer 

Each Person 
$1,000,000 
 
 
Each Accident 
$1,000,000    

Each Accident 
Combined Single Limit 
$1,000,000 

 

Umbrella Liability 
                                              

Insurer 

Occurrence/Aggregate $                                        
Self-Retention $                                                     

 

The following coverages or conditions are in effect: 
   Yes  �    No  � The City, its officials, and employees are named on all liability 

policies described above as insureds in respect to: (a) activities 
performed for the City or on behalf of the named insured, (b) 
products and completed operations of the named insured and 
(c) premises owned, leased or used by the named insured. 
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Products and completed operations: 
   Yes  �    No  � The undersigned will mail to the City 30 days written notice of 

cancellation or reduction of coverage or limits, cross liability 
clause (or equivalent wording).  

   Yes  �    No  � Personal Injury, perils A, B, and C. 
   Yes  �    No  � Broad form property damage. 
   Yes  �    No  � X, C, U hazards included. 
   Yes  �    No  � Contractual liability coverage applying to this Contract. 
   Yes  �    No  � Liquor liability. 
   Yes  �    No  � Coverage afforded the City, its officials, employees and 

volunteers as an insured applies as primary and not excess or 
contributing to any insurance issued in the name of the City. 

   Yes  �    No  � Waiver of subrogation from worker’s compensation insurer. 
 
This certificate is issued as a matter of information.  This certificate is not an insurance policy and 
does not amend, extend or alter the coverage afforded by the policies listed herein.  
Notwithstanding any requirement, term or condition of any Contract or other document with 
respect to which this certificate or insurance may be issued or may pertain, the insurance afforded 
by the policies described herein is subject to all the terms, exclusions and conditions of such 
policies. 
 
 
              
Agency or Brokerage     Insurance Company 
 
              
Address      Home Office 
 
              
Name of Person to be Contacted   Authorized Signature 
 
              
Telephone      Date 
 
 
Note:  Authorized signature may be the agent’s, if agent has placed insurance through an agency 

agreement with the insurer.  If insurance is brokered, authorized signature must be that of 
official of insurer. 
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CERTIFICATE OF LIABILITY INSURANCE 
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EQUAL EMPLOYMENT OPPORTUNITY CERTIFICATION 
 

This certificate must be completed and submitted by the apparent low bidder within five 
(5) working days after notification by the City of intent to award 

 

The bidder_________________________________________________________________, 

proposed subcontractor _______________________________________________, hereby 

certifies that he has____, has not_ __, participated in a previous contract or subcontract subject 

to the equal opportunity clauses, as required by Executive Orders 10925, 11114, or 11246, and 

that, where required, he has filed with the Joint Reporting Committee, the Director of the Office of 

Federal Contract Compliance, a Federal Government contracting or administering agency, or the 

former President’s Committee on Equal Employment Opportunity, all reports due under the 

applicable filling requirements. 
 
 
 
Note: The above certification is required by the Equal Employment Opportunity Regulations of 

the Secretary of Labor (41 CFR 60-1.7(b) (1)), and must be submitted by bidders and 
proposed subcontractors only in connection with contracts and subcontracts, which are 
subject to the equal opportunity clause.  Contracts and subcontracts which are exempt 
from the equal opportunity clause are set forth in 41 CFR 60-1.5.  (Generally only contracts 
or subcontracts of $10,000 or under are exempt.) 

 
Currently, Standard Form 100 (EEO-1) is the only report required by the Executive Orders 
or their implementing regulations.  
 
Proposed prime contractors and subcontractors who have participated in a previous 
contract or subcontract subject to the Executive Orders and have not filed the required 
reports should note that 41 CFR 60-1.7(b) (1) prevents the award of contracts and 
subcontracts unless such contractor submits a report covering the delinquent period or 
such other period specified by the Federal Highway Administration or by the Director, 
Office of Federal Contract Compliance, U.S. Department of Labor 

 
 
I declare under penalty of perjury that the foregoing information is true and correct. 
 
 
Dated:_______________________, 20____. ________________________________ 

             Bidder’s Signature 
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CITY OF MENLO PARK 
STATE OF CALIFORNIA 

 
 

PERFORMANCE BOND 
 
 
KNOW ALL PERSONS BY THESE PRESENTS: 
 
WHEREAS, the City of Menlo Park, State of California, has awarded to   
                                                                     , hereinafter designated as the "Principal," a Contract for 
the Pierce Road Sidewalk and San Mateo Drive Bike Route Installation Project and 
 
WHEREAS, said Principal is required under the terms of said Contract to furnish a bond for the 
faithful performance of said Contract. 
 
NOW, THEREFORE, we the Principal, and                                                     as Surety, are held and 
firmly bound unto the City of Menlo Park in the penal sum of  
 DOLLARS ($                                            ), 
lawful money of the United States for the payment of which sum well and truly to be made, we bind 
ourselves, our heirs, executors, administrators, successors, or assigns jointly and severally, firmly 
by these presents. 
 
THE CONDITION OF THIS OBLIGATION IS SUCH, that if the above bounded Principal, or its heirs, 
executors, administrators, successors or assigns, shall in all things stand to and abide by, and well 
and truly keep and perform the covenants, conditions and agreements in said Contract Agreement 
and any alteration thereof made as therein provided, on their part, to be kept and performed at the 
time and in the manner therein specified and in all respects according to their true intent and 
meaning; and shall defend, indemnify and save harmless the City of Menlo Park, its officers and 
agents as therein stipulated, then this obligation shall become null and void; otherwise it shall be 
and remain in full force and virtue. 
 
Surety, for value received hereby stipulates and agrees that, in accordance with the Plans, Standard 
Specifications, Special Provisions and other Contract Documents, no change, extension of time, 
alteration or addition to the terms of the Contract or to the work to be performed thereunder or the 
specifications accompanying the same shall in anywise affect its obligations on this bond, and it 
does hereby waive notice of any such change, extension of time, alteration or additions to the terms 
of the Contract or to the work or to the specifications. 
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IN WITNESS WHEREOF, the above bounded parties have executed this instrument under their 
seals this               day of                                                , 20____ the name and corporate seals of 
each corporate party being hereto affixed and these presents duly signed by its undersigned 
representative, pursuant to authority of its governing body. 
 
 
 
 
 

(Corporate Seal)                                                                       
Principal 
 
By:             ________________________ 
 

(Acknowledgment) Title:      __________________________ 
 

 
(Corporate Seal)                                                                       

Surety 
 
By:         __________________________ 
              Attorneys-in-fact 

 
(Acknowledgment) Title:      __________________________ 

 
 

(Seal) 
 
                                                                      
 

 
 
 
_________________________________ 

 (Witness) 
 
Approved as to form: 
 
 
                                                           
City 
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NOTE TO SURETY COMPANY:  The following 
form of acknowledgment should be used.  If any 
other form of acknowledgment is used, there 
must be submitted a certified copy of unrevoked 
resolution of authority for the attorney-in fact 
 

 
NOTARIAL ACKNOWLEDGMENT OF ATTORNEY-IN-FACT OF SURETY 
 
 
STATE OF CALIFORNIA        } 
       } ss. 
COUNTY OF ___________    } 
 
 
On                                     , before me, ______________________ , a Notary Public, personally 
appeared                                                                                   , personally known to me (or proved 
to me on the basis of satisfactory evidence) to be the person(s) whose name(s) is/are subscribed 
to the within instrument and acknowledged to me that they executed the same in their authorized 
capacity(ies), and that by their signature(s) on the instrument the person(s), or the entity upon behalf 
of which the person(s) acted, executed the instrument. 
 
 
 WITNESS my hand and official seal. 
 
 

 
____________________________ 

                                                 Notary Public 
 
 
 
 
(Seal) 

A notary public or other officer completing this certificate 

verifies only the identity of the individual who signed the 
document to which this certificate is attached, and not the 
truthfulness, accuracy, or validity of that document. 
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CITY OF MENLO PARK 
STATE OF CALIFORNIA 

 
 

PAYMENT BOND 
 
 
KNOW ALL PERSONS BY THESE PRESENTS: 
 
WHEREAS, the City of Menlo Park, a Municipal Corporation, has awarded to 
___________________________________________________, hereinafter designated as the 
"Principal," a Contract for the Pierce Road Sidewalk and San Mateo Drive Bike Route 
Installation Project, and 
 
WHEREAS, said Principal is required to furnish a bond in connection with said Contract, to secure 
payment of claims of laborers, mechanics, or material persons employed on work under said 
Contract Agreement, as provided by law. 
 
NOW, THEREFORE, we the undersigned Principal and _____________________________ as 
Surety, are held and firmly bound unto the City of Menlo Park in the sum of    
  DOLLARS ($ ), 
said sum being equal to the estimated amount payable by said City of Menlo Park under the terms 
of the Contract Agreement, for which payment well and truly to be made, we bind ourselves, our 
heirs, executors, administrators, successors, or assigns jointly and severally, firmly by these 
presents. 
 
THE CONDITIONS OF THIS OBLIGATION ARE SUCH that if said Principal, its heirs, executors, 
administrators, successors, or assigns, or subcontractors shall fail to pay for any material, 
provisions, provender or other supplies, implements or machinery used in, upon, for or about the 
performance of the work contracted to be done, or for any work or labor thereon of any kind, or for 
amounts due under the Unemployment Insurance Code with respect to such work or labor or for 
any amounts required to be deducted, withheld, and paid over to the Franchise Tax Board from the 
wages of employees of the Contractor and their subcontractors pursuant to the Revenue and 
Taxation Code, with respect to such work and labor, the Surety or Sureties hereon will pay for the 
same in an amount not exceeding the sum specified in this bond, otherwise the above obligation 
shall be voided.  In case suit is brought upon this bond, said Surety will pay a reasonable attorney's 
fee to be fixed by the court. 
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This bond shall inure to the benefit of any and all persons, companies and corporations entitled to 
file claims under Section 3181 of the Civil Code of the State of California so as to give a right of 
action to them or their assigns in any suit brought upon this bond. 
 
Said Surety, for value received, hereby stipulates and agrees that, in accordance with the Plan, 
Standard Specifications, Special Provisions and other Contract Agreement documents, no change, 
extension of time, alteration or addition to the terms of the Contractual Agreement, or to the work to 
be performed thereunder, or to the specifications accompanying the same, shall in anywise affect 
its obligations on this bond, and it does hereby waive notice of any such change, extension of time, 
alteration or addition to the terms of the Contractual Agreement or to the work or to the 
specifications. 
 
IN WITNESS WHEREOF, the above-bounded parties have executed this instrument under their 
seals this               day of                                          , 20    , the name and corporate seals of each 
corporate party being hereto affixed and these presents duly signed by its undersigned 
representative, pursuant to authority of its governing body. 
 
 
 

(Corporate Seal)                                                                       
Principal 
 
By:       __________________________ 
 

(Acknowledgment) Title:     __________________________ 
 

 
(Corporate Seal)                                                                       

Surety 
 
By:        _________________________  

Attorneys-in-fact 
 

(Acknowledgment) Title:     _________________________ 
 

 
 

(Seal) 
 
                                                                      
 

 
 
 
________________________________ 

 (Witness) 
 

 
Approved as to form: 
 
_______________________________ 
City 
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NOTE TO SURETY COMPANY:  The following 
form of acknowledgment should be used.  If any 
other form of acknowledgment is used, there 
must be submitted a certified copy of unrevoked 
resolution of authority for the attorney-in-fact. 

 
 
NOTARIAL ACKNOWLEDGMENT OF ATTORNEY-IN-FACT OF SURETY 
 
 
STATE OF CALIFORNIA       } 
             } ss. 
COUNTY OF ___________   } 
 
 
 
On                                       , before me, _______________________ , a Notary Public, personally 
appeared                                                                                        , personally known to me (or proved 
to me on the basis of satisfactory evidence) to be the person(s) whose name(s) is/are subscribed 
to the within instrument and acknowledged to me that they executed the same in their authorized 
capacity(ies), and that by their signature(s) on the instrument the person(s), or the entity upon behalf 
of which the person(s) acted, executed the instrument. 
 
 
 WITNESS my hand and official seal. 
 
 

 
      

Notary Public  
 
 
 
 
(Seal) 
 

A notary public or other officer completing this certificate 

verifies only the identity of the individual who signed the 

document to which this certificate is attached, and not the 
truthfulness, accuracy, or validity of that document. 
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CITY OF MENLO PARK 
STATE OF CALIFORNIA 

 
 
 
 

ESCROW FOR SECURITY DEPOSIT IN LIEU OF RETENTION 
 
This Escrow Agreement is made and entered into by and between the City of Menlo Park, whose 
address is Civic Center, 701 Laurel Street, Menlo Park, CA 94025, hereinafter called "City,"                                                                                   
hereinafter called "Contractor", and 
                                                                    , whose address is                                             , hereinafter 
called "Escrow Agent." 
 
 For the consideration hereinafter set forth, the City, Contractor, and Escrow Agent agree as 
follows: 
 
 (1) Pursuant to Section 22300 of the Public Contract Code of the State of California, 
Contractor has the option to deposit securities with Escrow Agent as a substitute for retention 
earnings required to be withheld by the City pursuant to the Construction Contractual Agreement 
entered into between the City and Contractor for the Pierce Road Sidewalk and San Mateo 
Drive Bike Route Installation Project, in the amount of          dated                                              
(hereinafter referred to as the "Contract").  Alternatively, on written request of the Contractor, the 
City shall make payments of the retention earnings directly to the Escrow Agent.  When 
Contractor deposits the securities as a substitute for Contractual Agreement earnings, the Escrow 
Agent shall notify the City within ten (10) days of the deposit.  The market value of the securities at 
the time of the substitution shall be at least equal to the cash amount then required to be withheld 
as retention under the terms of the Contractual Agreement between the City and Contractor.  
Securities shall be held in the name of City of Menlo Park, and shall designate the Contractor as 
the beneficial owner. 
 
 (2) The City shall make progress payments to the Contractor for those funds which 
otherwise would be withheld from progress payments pursuant to the Contractual Agreement 
provisions, provided that the Escrow Agent holds securities in the form and amount specified above. 
 
 (3) When the City makes payment of retentions earned directly to the Escrow Agent, 
the Escrow Agent shall hold them for the benefit of the Contractor until the time that the escrow 
created under this Contractual Agreement is terminated. The Contractor may direct the investment 
of the payments into securities.  All terms and conditions of this Agreement and the rights and 
responsibilities of the parties shall be equally applicable and binding when the City pays the Escrow 
Agent directly. 
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 (4) Contractor shall be responsible for paying all fees for the expenses incurred by 
Escrow Agent in administering the Escrow Account and all expenses of the City.  These expenses 
and payment terms shall be determined by the City, Contractor and Escrow Agent. 
 
 (5) The interest earned on the securities or the money market accounts held in escrow 
and all interest earned on that interest shall be for the sole account of Contractor and shall be 
subject to withdrawal by Contractor at any time and from time to time without notice to the City. 
 
 (6) The Contractor shall have the right to withdraw all or any part of the principal in the 
Escrow Account only by written notice to Escrow Agent accompanied by written authorization from 
City to the Escrow Agent that City consents to the withdrawal of the amount sought to be withdrawn 
by Contractor. 
 
 (7) The City shall have a right to draw upon the securities in the event of default by the 
Contractor.  Upon seven (7) days written notice to the Escrow Agent from the City of the default, 
the Escrow Agent shall immediately convert the securities to cash and shall distribute the cash as 
instructed by the City. 
 
 (8) Upon receipt of written notification from the City certifying that the Contractual 
Agreement is final and complete, and that the Contractor has complied with all requirements and 
procedures applicable to the Contractual Agreement, Escrow Agent shall release to Contractor all 
securities and interest on deposit less escrow fees and charges of the Escrow Account.  The escrow 
shall be closed immediately upon disbursement of all monies and securities on deposit and 
payments of fees and charges. 
 
 (9) The Escrow Agent shall rely on the written notification from the City and the 
Contractor pursuant to Sections (5) to (8) inclusive, of this Contractual Agreement and the City and 
Contractor shall hold Escrow Agent harmless from Escrow Agent's release and disbursement of the 
securities and interest as set forth above. 
 
 (10) The names of the persons who are authorized to give written notice or to receive 
written notice on behalf of the City and on behalf of Contractor in connection with the foregoing, and 
exemplars of their respective signatures, are as follows: 
 
On behalf of City:     On behalf of Contractor: 
 
                                                                              
Title       Title 
 
              
Name Name 
 
                                                                               
Signature Signature 
 
                                                                                                                                            
Address                                                                        Address 
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On behalf of Escrow Agent: 
 
_________________________________ 
Title 
 
_________________________________ 
Name 
 
_________________________________ 
Signature 
 
_________________________________ 
Address 
 
 At the time the Escrow Account is opened, the City and Contractor shall deliver to the 
Escrow Agent a fully executed counterpart of this Agreement. 
 
 IN WITNESS WHEREOF, the parties have executed this Agreement by their proper officers 
on the date first set forth above. 
 
                                                                                         _________________________________ 
City                     Contractor 
 
                                                                                         _________________________________ 
Title                     Title 
 
                                                                                         _________________________________ 
Name                     Name 
 
                                                                                         _________________________________ 
Signature        Signature 
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CITY OF MENLO PARK 
STATE OF CALIFORNIA 

 
 

MAINTENANCE BOND 
 
 
KNOW ALL PERSONS BY THESE PRESENTS: 
 
WHEREAS, the City of Menlo Park, State of California, has awarded to   
      , hereinafter designated as the "Principal," a Contractual 
Agreement for the Pierce Road Sidewalk and San Mateo Drive Bike Route Installation 
Project, and 

 
WHEREAS, said Principal is required under the terms of said Contractual Agreement to furnish a 
bond for the correction of any defects due to defective materials or workmanship in the work 
performed under said Agreement. 
 
NOW, THEREFORE, we the Principal, and                                                                 as Surety, are 
held and firmly bound unto the City of Menlo Park in the penal sum of   
 DOLLARS ($                                                   ), 
lawful money of the United States for the payment of which sum well and truly to be made, we bind 
ourselves, our heirs, executors, administrators, successors, or assigns jointly and severally, firmly 
by these presents. 
 
THE CONDITION OF THIS OBLIGATION IS SUCH that if, during a maintenance period of one year 
from the date of acceptance of the contracted work, the Contractor upon receiving written notice of 
a need for repairs which are directly attributable to defective materials or workmanship, shall 
diligently take the necessary steps to correct said defects within seven (7) days from the date of 
said notice, then this obligation shall be null and void; otherwise it shall remain in full force and 
effect. 
 
If any action shall be brought by City upon this bond, a reasonable attorney's fee, to be fixed by the 
Court, shall be and become a part of City's judgment in any such action. 
 
No right of action shall accrue on this bond to, or for the use of, any person or corporation other 
than the City named herein or the heirs, executors, administrator or successor of the City. 
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IN WITNESS WHEREOF, the above bounded parties have executed this instrument under their 
seals this            day of                                          , 20    , the name and corporate seals of each 
corporate party being hereto affixed and these presents duly signed by its undersigned 
representative, pursuant to authority of its governing body. 
 
 
 
 
 

(Corporate Seal)                                                                       
Principal 
 
By:       _________________________ 
 

(acknowledgment) Title:     _________________________ 
 

 
(Corporate Seal)                                                                       

Surety 
 
By:                                                                         

Attorneys-in-fact 
 

(Acknowledgment) Title:    ___________________________ 
 

 
(Seal) 
 
                                                                      
    

(Witness) 
 
________________________________ 

 
 
 
 
 
Approved as to form: 
 
_________________________________ 
City 
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NOTE TO SURETY COMPANY:  The 
following form of acknowledgment should be 
used.  If any other form of acknowledgment is 
used, there must be submitted a certified copy 
of unrevoked resolution of authority for the 
attorney-in-fact. 

 
 
NOTARIAL ACKNOWLEDGMENT OF ATTORNEY-IN-FACT OF SURETY 
 
 
STATE OF CALIFORNIA         } 
      } ss. 
COUNTY OF ____________ } 
 
 
 
On                                     before me, __________________________ , a Notary Public, personally 
appeared                                                                               , personally known to me (or proved to 
me on the basis of satisfactory evidence) to be the person(s) whose name(s) is/are subscribed to 
the within instrument and acknowledged to me that they executed the same in their authorized 
capacity(ies), and that by their signature on the instrument the person(s), or the entity upon behalf 
of which the person(s) acted, executed the instrument. 
 
 
 WITNESS my hand and official seal. 
 
 
 

      
Notary Public 

 
 
 
 
 
(Seal)
 
 
 
 
 
 
 
 
 
 
 
 
 
 

A notary public or other officer completing this certificate 
verifies only the identity of the individual who signed the 

document to which this certificate is attached, and not the 
truthfulness, accuracy, or validity of that document. 
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 D.  SPECIAL PROVISIONS 

 

 SECTION 1:  GENERAL 

 
 
1-1 GENERAL 
 
The work embraced herein shall be done in accordance with the Standard Specifications and the 
City Standard Details insofar as the same may apply and in accordance with the following special 
provisions. 
 
The State of California Department of Transportation ("Caltrans") Standard Specifications for 
Construction of Local Streets and Roads, May 2006 Edition, and all revisions (“Standard 
Specifications”), is incorporated here by reference, and is considered to be a part of this 
document as if actually included herein, except as modified in the these special provisions. 
 
Wherever, in the Standard Specifications, reference is made to "the State of California", or to the 
"Department of Transportation" or any subdivision or personnel of the Department, for purposes 
of administering construction contracts, it is to be understood that those provisions refer, instead, 
to the City of Menlo Park, City Engineer, and the City’s employees and agents, except where 
specific responsibilities or authorities are required by law to be delegated to the State of 
California or its officers or officials. 
 
1-2 ABBREVIATIONS  
 
The Contractor's attention is directed to Section 1-1.02, “Abbreviations,” of the Standard 
Specifications for the definition of commonly used abbreviations.  Other abbreviations include: 
 

AB Aggregate Base Rock 
ASB  Aggregate Sub Base Rock 
CY Cubic Yards 
EA Each 
JP  Joint Utility Pole 
LBS  Pounds 
LF  Linear Feet 
LS  Lump Sum 
MIN (Capitalized) Minimum 
Min (Lower Case Letters) Minutes 
NIC Not In Contract 
SF  Square Feet 
SY Square Yards 
TN Tons (Defined As 2000 Pounds) 
TP Telephone Pole 
UON Unless Otherwise Noted 

 
1-3 DEFINITIONS  
 
The following paragraphs are added to Section 1, “Definitions and Terms,” of the Standard 
Specifications. 
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Wherever in the Standard Specifications, Plans, Special Provisions or other Contract Documents 
the following definitions and terms are used, the intent and meaning shall be interpreted as follows: 
 
A. Agency:  The City of Menlo Park. 
 
B. Board:  The City Council of the City of Menlo Park. 
 
C. City:  The City of Menlo Park. 
 
D. Contractor:  The original, or prime, contractor, who is responsible for completing the work 

described herein. 
 
E. Contract Provisions:  Any provision which supplements or modifies the Standard 

Specifications, including the Technical Specifications and these Special Provisions and any 
reference documents identified within the Special Provisions.  The State Department of 
Transportation publication titled Labor Surcharge and Equipment Rental Rates and the 
State Department of Industrial Relations General Prevailing Wage Rates shall also be 
included as Contract Provisions. 

 
F. Engineer:  The City Engineer of the City of Menlo Park, State of California, acting either 

directly or through properly authorized agents, such agents acting within the scope of the 
particular duties entrusted to them. 

 
G. Laboratory:  Laboratories approved by, and authorized by the Engineer to test materials 

and work involved in the Contract. 
 
H. Standard Specifications:  The State of California Department of Transportation Standard 

Specifications for Construction of Local Streets and Roads, May 2006 Edition. 
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 SECTION 2:  PROPOSAL REQUIREMENTS AND CONDITIONS 

 
 
2-1 PROPOSAL 
 
2-1.1 Contents of Proposal Forms 
 
Section 2-1.01, “Contents of Proposal Forms,” of the Standard Specifications is replaced with the 
following:  
 
Prospective bidders shall use the proposal forms contained here within which refer to the special 
provisions and project plans for the work to be done and include a schedule of items for which 
bid prices are asked, showing the approximate estimate of the various quantities and kinds of 
work to be performed or materials to be furnished. 
 
2-1.2 Proposal Forms 
 
Section 2-1.05, “Proposal Forms,” of the Standard Specifications is replaced with the following: 
 
The proposal form together with the Notice to Contractors, special provisions, and contract 
contained here within are bound in a book, entitled “Proposal and Contract Book”. The proposal 
shall set forth the item prices and totals, in clearly legible figures, in the respective spaces 
provided and shall be signed by the bidder, who shall fill out all blanks in the proposal form as 
therein required. 
 
The bidder shall also fill out all blanks in the proposal forms for any alternative to the project 
proposed by the City; failure to do so may, in the City's sole discretion, result in the proposal 
being considered nonresponsive and rejected on that basis. 
 
The proposal shall be submitted as directed in the "Notice to Contractors" under sealed cover 
plainly marked as a proposal, and identifying the project to which the proposal relates and the 
date of the bid opening therefor.  Proposals which are not properly marked may be disregarded 
at the sole discretion of City. 
 
2-1.3 Approximate Estimate:  
 
The following is added to Sec. 2-1.02 of the Standard Specifications: 
 
The Engineer may, at his option, change the type of work to be done on any street, or on any 
portion of any street, from one pay item to another if, in his judgment, conditions, or circumstances 
warrant. Compensation to the Contractor shall be adjusted as provided for in Section 4-1.03 of the 
Standard Specifications, except that the Contract prices may, or may not, be adjusted at the 
discretion of the Engineer. 
 
2-1.3 Disqualification of Bidders 
 
Section 2-1.10, “Disqualification of Bidders,” of the Standard Specifications is replaced with the 
following: 
 
Anyone or more of the following causes may, at City's sole discretion, be considered as sufficient 
for the disqualification of bidder and the rejection of their bid or bids: 
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1.  More than one proposal from an individual, firm, partnership, corporation, or combination 

thereof under the same or different names is received, all such proposals will not be 
considered. 

 
2.  Evidence of collusion among bidders. 
 
3.  Lack of competency as revealed by any financial statement, as may be required by the 

special provisions, or by experience or plant and equipment statements submitted. 
 
4.  Lack of responsibility as shown by past work on any Public Works project for any public entity 

judged from the standpoint of workmanship and progress. 
 
5. Incomplete work on any Public Works project for any public entity which, in the judgment of 

the City, might hinder or prevent the prompt completion of additional work if awarded. 
 
6.  Being in arrears on any existing Public Works contract for any public entity, in litigation with 

the City, or having defaulted on a previous contract with any public entity. 
 
7.  Failure of the bidder to have a valid Contractor's license in the class specified in the Notice to 

Contractors at the time of bid opening. 
 
8.  Failure of the bidder to provide prices for all items in the proposal, including alternatives, or 

submitting an incomplete or otherwise non-responsive proposal. 
 
9. Any other ground which the Engineer determines, in the Engineer’s sole discretion, 

significantly impairs the ability of the Contractor to perform on a City project.  In making this 
determination, the Engineer may consider, without limitation, items such as any previous or 
current prevailing wage violations by the bidder, the number of stop notices on any previous 
Public Works project for any public entity performed by the bidder, and the existence of past 
or current agreements with any other public entity to not bid on Public Work projects. 
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 SECTION 3:  AWARD AND EXECUTION OF CONTRACT 

 
 
3-1 AWARD OF CONTRACT 
 
The bidder's attention is directed to the provisions in Section 3, "Award and Execution of Contract," 
of the Standard Specifications and these special provisions for the requirements and conditions 
concerning award and execution of contract. 
 
3-1.1 Basis for Award 
 
The City reserves the right to reject any and all proposals. 
 
The award of Contract, if it is awarded, will be made within forty five (45) days after the opening of 
bids to the lowest responsive and responsible bidder who’s Proposal complies with all the 
requirements prescribed.  If two or more bids are the same and lowest, the City may accept either 
bid it chooses in its sole discretion.  If the lowest responsive and responsible bidder refuses or fails 
to execute the contact, the City may award the contract to the second lowest responsive and 
responsible bidder.  Such award, if made, will be made within sixty (60) days after the opening of 
the proposals.  If the second lowest responsive and responsible bidder refuses or fails to execute 
the contact, the City may award the contract to the third lowest responsive and responsible bidder.  
Such award, if made, will be made within seventy five (75) days after the opening of the proposals.  
The basis of award may proceed in like manner until the City Engineer either finds a responsive 
and responsible bidder willing to be awarded the contract or determines that it is not in the best 
interest of the City to proceed further.  The periods of time specified above within which the award 
of contact may be made shall be subject to extension for such further period as may be agreed 
upon in writing between the City Engineer and the bidder concerned. 
 
All bids will be compared on the basis of the Engineer's estimate of the quantities of work to be 
done.  The Engineer's estimate of construction quantities is approximate only, being given as a 
basis for the comparison of bids.  The City does not expressly or by implication agree that the 
actual amount of work will correspond therewith, and reserves the right to change the amount of 
any class or portion of the work, or to omit portions of the work, as may be deemed necessary or 
expedient in accordance with the Special Provisions. 
 
3-1.2 Add Alternate Consideration 
 
When Add Alternates are included in the Pay Item Pay Schedule, the low bid will be determined by 
adding each of the Add Alternate Bids to the Base Bid in ascending numerical/alphabetical 
sequence.  Once the low responsive and responsible bidder has been identified in the preceding 
manner, the City may elect to award the Base Bid item alone or any or all Add Alternate items in 
any sequence to that low responsive and responsible bidder, even if the resulting contract amount 
no longer represents the lowest total price for the particular items chosen. 
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3-2 CONTRACT BONDS  
 
3-2.1 Payment and Performance Bonds 
 
The successful bidder shall furnish a Payment Bond and a Performance Bond in accordance with 
Section 3-1.02, "Contract Bonds" of the Standard Specifications and these special provisions. 
 
Forms of Payment and Performance Bonds can be found with the Proposal and Contract Book.  
Each of the bonds shall be in the amount of at least one-hundred percent (100%) of the amount of 
the Contract. 
 
3-2.2 Maintenance Bond and Landscaping Warranty Bond 
 
The Contractor shall guarantee the entire work constructed under the Contract to be free of defects 
in material and workmanship for a period of one-year following the date of the Public Work 
Director’s acceptance of work unless a different warranty period is mutually agreed upon in writing. 
 
The Contractor shall agree to make, at his own expense, any repairs or replacements made 
necessary by defects in materials or workmanship that become evident within said warranty period.  
The Contractor shall further agree to indemnify and hold harmless the City and Engineer, their 
officers, agents and employees against and from all claims and liability arising from damage and 
injury due to said defects. 
 
Upon receipt of written order from the Engineer, the Contractor shall make all repairs and 
replacements within the time indicated on the Maintenance Bond required below.  If the Contractor 
fails to make the repairs and replacements within said period of time, the City may do the work and 
the Contractor and his surety shall be liable to the City for the cost of the work. 
 
The guarantee and conditions specified above shall be secured by a Maintenance Bond, which 
shall be delivered by the Contractor to the City prior to City Council acceptance of the work and 
release of the Performance Bond.  Said bond shall be in the form included in the Proposal & 
Contract Book, and it shall be executed by a surety company or companies satisfactory to the City 
in the amount of ten (10) percent of the Contract Price or $1,000.00, whichever is greater.  Said 
bond shall remain in force for the duration of the warranty period specified. 
  
If landscaping and irrigation are part of the project, the City will retain - in addition to the 
Maintenance Bond described above - a cash amount equal to the greater of $1,000.00 or ten (10) 
percent of the cost of all landscaping and irrigation improvements, as shown on the Pay Item Price 
Schedule of the Contract, as a warranty for maintenance and replacement of landscaping and 
irrigation material during the plant establishment period.  The landscaping and irrigation cash 
warranty shall operate in the same fashion as the Maintenance Bond described above, and shall 
remain in full effect until the end of the plant establishment period as generally described in Section 
20-4.08, "Plant Establishment Work" of the Standard Specifications as modified in these Special 
Provisions. 
 
3-3 INSURANCE POLICIES 
 
Section 3-1.025, “Insurance Policies,” of the Standard Specifications is replaced with the 
following: 
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The Contractor shall provide, as part of the Contract Documents, completely filled-in copies of 
the forms included in the Proposal package that pertain to insurance policies.  Additional 
insurance requirements are to be found in Section 7 of these Provisions. 
 
 
3-4 FAILURE TO EXECUTE CONTRACT 
 
Section 3-1.04, “Failure to Execute Contract” of the Standard Specifications is replaced with the 
following: 
 
If the lowest responsible bidder refuses or fails to execute the Contract as specified in Section 3-1.03 
of the Standard Specifications, the City may award the Contract to the second lowest responsible 
bidder within 60 days after the opening of bids. If the second lowest responsible bidder refuses or 
fails to execute the Contract, the City may award the Contract to the third lowest responsible bidder 
within 75 days after the opening of bids. The periods of time specified above within which the award 
of Contract may be made shall be subject to extension for such further period as may be agreed 
upon in writing between the Engineer and the bidder concerned. 
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SECTION 4:  SCOPE OF WORK 

 
 
4-1 GENERAL 
 
The work shall conform to the provisions of Section 4, "Scope of Work," of the Standard 
Specifications and these Special Provisions. 
 
4-2 SCOPE OF WORK 
 
The scope of work is outlined under “Work Description” in the Notice to Contractors Inviting Bids 
section of this document.      
 
4-3 SIGN REMOVAL 
 
The following is inserted immediately prior to the last sentence in Section 4-1.02, “Final Cleaning 
Up,” of the Standard Specifications: 
 
Contractor shall replace or restore any damaged signage, and remove all temporary signs that 
have been rendered obsolete by the completion of the work, such as warnings of uneven or 
rough surfaces or lane closures. 
 
4-4 CHANGES 
 
The following is added immediately prior to Section 4-1.03A, “Procedure and Protest,” of the 
Standard Specifications: 
 
4-4.1 Limited City Authority 
The Contractor recognizes that the City is a public agency and that it can only act through its 
duly authorized agents.  In this regard, the Contractor agrees that only written change orders, 
executed by the governing body of the City, shall be valid.  The Engineer shall have no authority 
to issue a change order unless so specifically authorized, and no person shall have authority to 
issue any oral change order. 
 
4-4.2 Contractor Liability for Unapproved Change Orders 
Unless a valid change order is issued, all changes in the work performed by the Contractor shall 
be at the Contractor’s own risk, and shall not be entitled to any additional compensation.  
Furthermore, the Contractor may be required to make the work conform to the project Plans and 
Specifications.  No act or series of acts by the City during the course of the contract shall be 
deemed to constitute a waiver of this requirement. 
 
4-4.3 Adjustments to the Contract Price 
The Engineer retains the option, at his discretion, whether or not to adjust the Contract price as 
described in Section 4-1.03B(1), “Increases of More Than 25 Percent,” or 4-1.03B(2), 
“Decreases of More Than 25 Percent,” of the Standard Specifications. 
 
4-4.4 Revocable Contract Items 
Items noted as "Revocable" in the Proposal may be deleted entirely or in part or added to at the 
sole discretion of the City.  The provisions of Section 4-1. 03B, "Increased or Decreased 
Quantities" of the Standard Specifications, shall not apply to entire or partial deletion of or 
addition to Revocable items 
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4-5 DETOURS 
 
The following is added to Section 4-1.04 of the Standard Specifications: 
 
Detours, as well as lane closures and closures of streets to public traffic, if they are allowed at all, 
must be approved by the Engineer in advance. A detailed Traffic Control Plan shall be prepared by 
a California licensed Traffic or Civil Engineer for the Project, or for portions of the Project, may be 
required (see Section 12 of these Special Provisions). Prior to implementation of any traffic diversion, 
the affected neighborhood shall be notified as described in Section 12 of these Special Provisions. 
This applies to staging of equipment and temporary storage of materials as well as to the work 
described in the Plans or Drawings and these Provisions. 
 
Unless a road closure is approved, the contractor is required to keep one lane open in each 
direction of travel, at all times during construction. For streets scheduled to have an adjacent 
traffic lane open during resurfacing operations, a single, reversible, flagger-controlled, minimum 
lane width of not less than ten feet (10') with an additional 2-feet of clearance from the curbs, 
shall be maintained for vehicular traffic.   
 
The Contractor shall conduct his construction operations in such a manner so as to minimize the 
hazard, inconvenience, and disruption to the public. 
 
Irrespective of anything stated or implied elsewhere in the Contract Documents, residents shall be 
allowed to access or leave their residences at all times, other than brief transient delays, unless 
explicit authorization to the contrary is granted by the Engineer. 
 
4-6 PAYMENT 
 
Full compensation for conforming to the provisions in this section shall be considered as included 
in the Contract prices paid for the various items of work, and no additional compensation shall be 
allowed therefore. 
 
.  
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SECTION 5:  CONTROL OF WORK 

 
 
5-1 GENERAL 
 

The work shall conform to the provisions of Section 5, "Order of Work," of the Standard 
Specifications and these Special Provisions. 
 
5-2 PLANS, SHOP DRAWINGS, AND SUBMITTALS 
 
The following is added to Section 5-1.02, “Plans and Working Drawings,” of the Standard 
Specifications: 
 
Shop Drawings and other Submittals, as required in the Plans or elsewhere in these Special 
Provisions, shall be provided to the Engineer prior to furnishing or fabricating the products or 
performing the work to which they apply. 
 
The Engineer shall have seven (7) working days to review any one Submittal or shop drawing and 
for each resubmittal.  Rejection of Submittals or shop drawings shall not constitute delays to the 
project: it shall be the Contractor's responsibility to provide the correct Submittals in sufficient time 
to avoid delaying the work.  The Contractor shall bring and submit, at minimum, the following 
submittals at the Pre-Construction Meeting unless otherwise noted by the Engineer: 
 

1) CPM Baseline Construction Schedule (refer to Section 8-5.1) 
2) Concrete Mix(es) (refer to Sections 6-1.07 and 73-1.01) 
3) Asphalt Mix(es) (refer to Section 39) 
4) Aggregate Base Class 2 (refer to Section 26) 
5) Storm Drain structures and pipes (refer to Section 51 and 65)  
6) Other materials as noted in the Standard Specifications, Special Provisions, 

Technical Specifications, and Construction Drawings.   
 
Contractor is encouraged to bring and submit the following submittals at the Pre-Construction 
Meeting: 
 

7) Work Notifications (refer to Section 12-5.1) 
8) Business License (refer to Section 7-7) 
9) Truck Route Permits (refer to Section 7-7) 

 
Unless otherwise required in the Plans or elsewhere in these Special Provisions, the Contractor 
shall submit a minimum of three paper copies of each submittal.  Two of those will be retained by 
the City and the third will be returned to the Contractor with evidence of approval, and it will be the 
Contractor’s responsibility to make copies for their own or their subcontractors’ use.  If submittals 
are physical samples, the Contractor shall make prior arrangements with the Engineer if more than 
one approved sample is desired back. 
 

5-2.1 Working Drawings and Shop Drawings 
A. Submit new prepared information drawn accurately to scale and clearly labeled.  

Highlight, encircle, or otherwise indicate deviations from the Contract Documents. 
B. Include at least the following information: 

 

10) Full name of the project. 
11) For a drawing or other prepared document: 
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12) Date of preparation. 
13) Name, address and phone number of firm that prepared the document. 
14) Name of person responsible for document preparation. 
15) License or other certification of responsible person, if applicable. 
16) Legend or other identification of symbols used. 
17) Dimensions or scale on graphics. 
18) Notation of dimensions established by field measurement. 
19) References to specified standards.   
20) Identification of all items or materials, either directly or by reference to other 

documentation provided. 
21) Such notes as are necessary to explain the functioning, applicability and suitability 

of the subject of the drawings. 
C. Sheet Size:  Except for templates, patterns and similar full size drawings, submit 

drawings on sheets at least 8-1/2” by 11 inches but not larger than 36 inches by 48 
inches).  The scale and drawing size shall be appropriate for displaying the necessary 
information sufficiently clearly. 

D. Submit three (3) black or blue line prints for the Engineer’s review.  The Engineer will 
return one print stamped with approval or further action required.  Contractor shall make 
copies of the approved print as needed.  One copy shall be maintained clean except for 
“red-lined” record of field revisions, which shall be used in preparation of the final “as-
built” record. 

E. Do not use working drawings or shop drawings without a final stamp indicating approval. 
 

5-2.2 Manufacturers’ Documentation 
A. When documentation of a product’s suitability is demonstrated by providing 

documentation from the manufacturer, the documentation needs to show clearly and 
explicitly that the proposed item or product complies with the Project requirements. 

B. If the manufacturer’s documentation covers multiple models or alternates, the proposed 
model or item needs to be selected and unmistakably identified, and its specifications 
need to be presented clearly. 

 

5-2.3 Samples 
A. Provide samples identical to the proposed item or product.  Identify them as described 

under “Submittals Identification” below. 
B. Unless otherwise specified, submit two samples.  One will be retained by the Engineer.  

By prearrangement in specific cases, a single sample may be submitted for review and 
when approved, be installed in the work at a location agreed upon by the Engineer or his 
authorized representative. 

C. Unless the precise color and pattern are specifically called out in the Plans or elsewhere 
in these Special Provisions, when a choice of color or pattern is available in the specified 
product submit the accurate color and/or pattern to the Engineer for selection. 

 

 
5-2.4 Submittals Identification 

A. Consecutively number all Submittals (one number to cover all identical copies or samples 
within a single Submittal).  When an item is resubmitted for any reason, transmit under a 
new letter of transmittal with a new transmittal number.  On resubmittals, cite the original 
Submittal number for reference. 

B. Accompany each Submittal with a Transmittal form identifying and describing the 
Submittal, labeled with the date that the Submittal is conveyed to the City.  Always show 
the Submittal number in the Transmittal. 

C. Identify occurrence(s) of item or product in the contract plans, by referencing sheet and 
detail number(s), or in the Standard Specifications or these Special Provisions by section 
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number. 
D. Maintain an accurate Submittal Log for all the duration of the work, showing status of all 

Submittals at all times.  Make this log available to the Engineer for his review upon 
request. 

 
5-2.5 Submittal List 
The Contractor shall submit to the Engineer the following items within the outlined timeframe, 
unless otherwise specified. 
 

Submittal Section Due Date 

CPM Baseline Construction Schedule 8-5.1 
Submit at the Pre-construction 
Meeting 

Traffic Control Plan 12-2 
At least two weeks prior to 
commencing any work on any 
specific street segment 

Notification of Residents and Businesses (two 
week notice) 

12-5.1 
At least seven working days 
prior to distribution 

Notification of Residents and Businesses (72 
hour notice) 

12-5.1 
At least seven working days 
prior to distribution 

Waste Management Plan 13-1.3 
Five (5) working days after pre-
construction conference 

Waste Management Daily Transport reports 13-1.4 Prior to beginning work 
Video and Photograph Survey 15-1 Prior to beginning work 

Water Pollution Control Program 14-2 
Within ten (10) business days 
after Contract approval 

Aggregate Certified Weight Tags 37-3.4.5 Provide at the time of delivery 
Any other submittal required by these special 
provisions and Engineer 

- As required by the Engineer 

 
5-3 CONFORMITY WITH CONTRACT DOCUMENTS; DISCREPANCIES 
 
The following is added to Section 5-1.03, “Conformity with Contract Documents and 
Allowable Deviations,” of the Standard Specifications: 
 
The Contractor shall not take advantage of any apparent error or omission in the Contract 
Documents.  In the event Contractor discovers any apparent error, discrepancy or omission, he 
shall immediately inform the Engineer whose decision on the matter shall be final. 
 
5-4 COORDINATION AND INTERPRETATION OF PLANS, STANDARD 

SPECIFICATIONS, AND SPECIAL PROVISIONS 
 
Section 5-1.04, “Coordination and Interpretation of Plans, Standard Specifications, and Special 
Provisions,” of the Standard Specifications is revised as follows: 
 
The second bulleted paragraph of Section 5-1.04, “Coordination and Interpretation of Plans, 
Standard Specifications, and Special Provisions,” is replaced with the following: 
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In case of conflict, the order of precedence shall be as follows, from highest to lowest: 
 
      1.  Technical Specifications  

2. Special Provisions 
3. Project Plans 
4. City Standard Details 
5. Revised Standard Specifications 
6. Standard Specifications 
7. Revised Standard Plans 
8. Standard Plans 
9. Supplemental Project Information 

 
Specific specification shall govern over a general specification, and specifications in a section shall 
govern over a specification referenced by that section. 
 
5-5 ORDER OF WORK 
 
The following is added to Section 5-1.05, “Order of Work,” of the Standard Specifications: 
 
5-5.1 General Requirements 
The Contractor shall efficiently sequence the various phases of work to avoid conflicts between 
trades or subcontractors. 
 
No additional time shall be granted if the Contractor cannot complete the work on schedule due 
to his failure to maintain an efficient and orderly progression of work.   
 
The progression and sequence of the various phases of the work shall be approved by the 
Engineer.  Work within a particular location or area shall not be started without prior approval of 
the Engineer. 
 
5-5.2 Project-Specific Requirements 
The Contractor shall coordinate the work with schools’ first day of class schedule. 
 
5-6 TESTING AND SAMPLING 
 
The City will provide the Geotechnical Engineer for performing compaction testing, if necessary, 
and for obtaining and testing samples of materials provided by the Contractor and where required 
per the Standard Specifications, Special Provisions, and Technical Specifications.   
 
5-7 LINES, GRADES AND GEOTECHNICAL TESTING 
 
The following is added to Section 5-1.07, “Lines and Grades,” of the Standard Specifications: 
 
The contractor shall set all stakes and reference marks necessary to establish lines, grades for 
construction of concrete elements such as valley gutters, curb and gutter and curb ramps  

The City will not provide survey construction stakes for this project. 

 

The contractor shall set all stakes and reference marks necessary to establish lines, grades and 

to re-establish location of utility covers and street improvements adjusted during construction. 

Refer to Section 73 Sidewalks, Concrete Curbs, Gutters & Flatwork. 
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5-8 INSPECTION 
 
The following is added to Section 5-1.08, “Inspection,” of the Standard Specifications: 
 
The Engineer may authorize a third-party firm or individual to provide Inspection services for the 
Project.  If so, that firm or individual shall carry the authority designated to them as though they 
were an employee of the City. 
 
 
5-9 FINAL INSPECTION 
 
Section 5-1.13, “Final Inspection,” of the Standard Specifications shall be replaced with the 
following: 
 
When the work has been essentially completed, the City Engineer and / or Designee will inspect it 
in detail.  Any corrective, remedial, or work not completed to meet contract requirements will be 
noted on a punch list to be conveyed to the Contractor.  The Contractor shall complete all items 
prior to requesting a Final Inspection. 
 
 
5-10 RECORD DOCUMENTATION 
 
Prior to receiving final payment, the Contractor shall provide to the City a complete listing of all 
aspects of the work that vary from the original Contract Documents.  All revisions due to change 
orders, Engineer's directives, field-decisions, and Contractor's judgment shall be included.  The 
listing shall indicate the nature of each revision and its precise location. 
 
Prior to receiving final payment, the Contractor shall provide to the City a "red-lined" set of Plans 
that identifies all aspects of the work that vary from the original Contract Documents.  The 
Contractor shall maintain an "office-copy" set of Plans on which all changes are marked as soon 
as they occur.  All revisions due to change orders, Engineer's directives, field-decisions, and 
Contractor's judgment shall be noted, indicating the nature of the revision and its precise 
location.  It shall remain available for the Engineer's inspection throughout the course of the 
project. 
 
 
5-11 PAYMENT 
 
Full compensation for conforming to the provisions in this section shall be considered as included 
in the Contract prices paid for the various items of work, and no additional compensation shall be 
allowed therefore. 
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 SECTION 6:  CONTROL OF MATERIALS 

 
 
6-1 GENERAL 
 
Attention is directed to the provisions of Section 6, "Control of Materials," of the Standard 
Specifications and these Special Provisions. 
 
6-2 STORAGE OF MATERIALS 
 
The following is added to Section 6-1.03, “Storage of Materials,” of the Standard Specifications: 
 
Stockpiling of materials or spoils within the public right-of-way shall not be permitted unless 
explicitly authorized in advance, in writing, by the Engineer. 
 
6-3 ITEMS DELIVERED AND STORED PRIOR TO INSTALLATION 
 
Unless approved by the Engineer in advance, in writing, the Contractor shall retain ownership of all 
materials and components of the work until they are installed, and payment will not be made for 
them until that time.  Materials stockpiled or items stored in the vicinity of the project shall not be 
considered installed until they have been set and secured in their permanent location. 
 
6-4 SPECIFIC BRAND OR TRADE NAME AND SUBSTITUTION 
 
Sections 6-1.05, “Trade Names and Alternatives,” of the Standard Specifications is replaced with 
the following:  
 
For convenience in designation on the project plans or in these special provisions, certain articles, 
or materials, to be incorporated in the work may be designated under a trade name or the name of 
a manufacturer and catalog information and followed by the words "or equal."  The use of an 
alternative article or material which is of equal quality and of the required characteristics or the 
purpose intended will be permitted, subject to the following requirements: 
 

1. The burden of proof as to the quality and suitability of alternatives shall be upon the 
Contractor and the Contractor shall furnish all information necessary as required by the 
Engineer.  The Engineer shall be the sole judge as to the quality and suitability of 
alternative articles or materials and the Engineer's decision shall be final. 
 

2. Whenever the specifications permit the substitution of a similar or equivalent material or 
article, no tests or action relating to the approval of such substitute material will be made 
until the request for substitution is made in writing by the Contractor accompanied by 
complete data as to the equality of the material or article proposed, and such equal 
material or article will cause no delay.  Such request shall be made after the award of the 
contract, allow thirty (30) calendar days for review, and cause no delay. 
 

3. Wherever in the contract documents the name or the name and address of a 
manufacturer or supplier is given for a material, product, or equipment, or if any other 
source of a material, product, or equipment is indicated therefor, such information is given 
for the convenience of the Contractor only, and no limit, restriction, or direction is 
indicated or intended thereby, nor is the accuracy or reliability of such information 
guaranteed.  It shall be the responsibility of the Contractor to determine the accurate 
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identity and location of any such manufacturer, supplier, or other source of any material, 
product, or equipment called for in the contract documents. 
 

4. Approval by the Engineer of substitute item proposed by the Contractor shall not relieve 
Contractor of the responsibility for full compliance with the contract documents and for 
adequacy of the substituted item.  The Contractor shall also be responsible for resultant 
changes and all additional costs which the substitution requires in its work, the work of 
subcontractors and of other contractors and shall effect such changes without cost to the 
City. 
 

6-5 MATERIAL SUBMITTAL LIST 
 
The manufacturers/producers of the materials proposed by the Contractor for use under this 
contract shall be identified on the following ''Material Submittal List" forms and submitted, for 
approval by the Engineer, within twenty one (21) I calendar days after the award of the contract 
unless otherwise noted or permitted by the City Engineer in writing.  Contractor shall submit two 
copies of each submittal. 
 
The list supplied is not intended to be comprehensive therefore no claim for its completeness is 
implied, and submittals of the completed list shall not relieve the Contractor of supplying all 
information needed or of complying with any of the other requirements of the specifications.  
Revised lists may be issued and items may be added to the list supplied. 
 
Manufacturer's/producer's specifications shall be supplied along with the material submittal list 
form for all applicable products on the list.  Certificates of Compliance shall be submitted in 
accordance with Section 6-1.07, "Certificates of Compliance," of the Standard Specifications. 
6-5  
 
The Engineer reserves the right to reject any item which does not fulfill the requirements of the 
Standard Specifications and these Special Provisions.  No work is permitted for the select 
material submittal unless first approved by the City Engineer in writing.  
 

 
 
 
 

Spec-Sec 
No. Submittal – Material Description 

26 Aggregate Base 

39 Asphalt Concrete (including Tack Coat) 

73 Portland Cement Concrete (including rebar and dowels)  

51 Storm drain structures (inlets)  

52 12” RCP pipe 

73 Federal Yellow or Colonial Red Truncated Domes 
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6-6 PAYMENT 
 
Full compensation for conforming to the provisions in this section shall be considered as included 
in the Contract prices paid for the various items of work, and no additional compensation shall be 
allowed therefore.  
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 SECTION 7:  LEGAL RELATIONS AND RESPONSIBILITY 

 
 
7-1 GENERAL 
 
The Contractor shall conform to the provisions of Section 7, "Legal Relations and Responsibility," 
of the Standard Specifications and these Special Provisions. 
 
7-2 LAWS TO BE OBSERVED  
 
7-2.1 Prevailing Wages: 
The following is added to Section 7-1.01A(2), “Prevailing Wage,” of the Standard Specifications: 
 
The City Council by Resolution No. 77-236 has adopted the general prevailing wage rates 
determined by the Director of Industrial Relations, State of California, to be part of this Contract.  
The general prevailing wage rates applicable to the County of San Mateo are listed in the 
publication titled "General Prevailing Wage Rates."  This document is hereby made part of this 
Contract by reference.  Copies of the current versions of this document are on file in the Public 
Works Department, City Hall, 701 Laurel Street, Menlo Park, California.  The published rates 
applicable to this Project on the Bid Opening Date shall be the Contract rates. 
 
7-3 LABOR NON-DISCRIMINATION 
 
In addition to the requirements of Section 7-101A(4), “Labor Nondiscrimination,” of the Standard 
Specifications, the following apply. 
 
1. The Contractor shall post in conspicuous places, available to employees and applicants for 
employment, notices to be provided, setting forth the law prohibiting discrimination and advising 
anyone who feels he is being discriminated against to advise the Fair Employment Practices 
Commission. 
 
2. The Contractor shall make written progress reports on the performance of his Minority 
Employment Program (M.E.P.) at intervals established by the City Manager.  The Contractor, 
however, is encouraged to submit written reports as often and when he deems it relevant to his 
M.E.P. 
 
3. A written record of all meetings, conferences, progress meetings and reports thereof and of 
all M.E.P.  activities will be maintained at the jobsite and will be available for inspection at all 
reasonable times by City officials. 
 
4. The City shall monitor the performance of the M.E.P. until completion of the contract: 
 

a.) Enforcement procedures may include site inspections throughout the length of the 
Contract and according to the changing work schedule requiring different work 
crews. 

 
b.) Site inspections and other compliance checks will be conducted by City, and may 

be coordinated with other standard inspections to avoid interference with work 
crews. 

 
5. The Contractor may appeal any ruling of the City Manager under the M.E.P.  to the City 
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Council.  However, the action of the City Council on the matter will be final. 
 
7-4 CONTRACTOR 
 
7-4.1 Independent Contractor  
At all times during the term of this Agreement, the Contractor shall be an independent contractor 
and shall not be an employee of City.   
 
7-4.2 Contractor Not an Agent of City 
Except as the City may specify in writing, the Contractor shall have no authority, express or 
implied, to act as an agent of the City in any capacity whatsoever.  The Contractor shall have no 
authority, express or implied, pursuant to this Agreement, to bind the City to any obligation 
whatsoever. 
 
7-5 PROJECT SITE MAINTENANCE 
 
7-5.1 Air Pollution   
The following is added to Section 7-1.01F, “Air Pollution Control,” of the Standard Specifications: 
 
Particular attention is directed to the requirements of the Bay Area Air Quality Management 
District (939 Ellis Street, San Francisco 94109, Phone:  (415) 771-6000).  (www.baaqmd.gov) 
 
7-5.2 Water Pollution Prevention 
Section 7-1.01G, “Water Pollution,” of the Standard Specifications is replaced with the following: 
 
A.   General Requirements 
 
 1) Non-hazardous Material/Waste Management 
 

a) Designated Area 
 

The Contractor shall propose designated areas of the project site, for approval 
by the Engineer, suitable for material delivery, storage and waste collection to 
the maximum practicable extent, near construction entrances and away from 
catch basins, gutters, drainage courses and creeks. 

 
b) Granular Material 

 
The Contractor shall store granular material at least 10 feet away from catch 
basins and curb returns. 

 
The Contractor shall not allow granular material to enter into any storm drain or 
water course. 
 
When rain is forecasted within 24 hours or during wet weather, the Contractor 
shall be required to cover granular material and to provide suitable containment 
to prevent storm water runoff from entering or leaving stockpiled material. 

 
c) Dust Control 

 
Dust control shall be in accordance to Section 10, “Dust Control,” of the 
Standard Specifications. 
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d) Street Sweeping 

 
At the end of each working day, the Contractor shall clean and sweep roadways 
and on-site paved areas of materials attributed to or involved in the work.  The 
Contractor shall not flush down streets in place of street sweeping. 
 
Contractor is strongly advised to use recycled water for street sweeping 
whenever possible.  See http://bacwa.org/wp-content/uploads/2015/01/FINAL-
Truck-Guide_1-28-14-for-Distribution.pdf.  The Contractor shall make all effort to 
purchase recycled water.  Redwood City is one agency where recycled water 
can be purchased by contacting the following telephone number (650) 780-
7470.  The Contractor shall not flush down streets in place of street sweeping. 

 
e) Recycling 

 
The Contractor shall recycle aggregate material, asphalt concrete, Portland 
Cement concrete, rock, dirt and bricks at any approved recycling or reuse facility 
listed on www.RecycleWorks.org under “Construction and Demolition” (or call 
the RecycleWorks hotline at 1-888-422-2666). 
 
Qualifying facilities must not use more than 20% of the materials for alternative 
daily cover (ADC) at landfill. 
 
After delivering materials to a facility, the Contractor shall submit to the City 
original weight tags obtained from the facility for each load.  Tags must include 
the weight of the material received at the facility and must list Menlo Park as the 
city of origin. 

 
f) Disposal 

 
At the end of each working day, the Contractor shall collect all recyclable, debris 
and waste materials and dispose of such materials properly. 
 
The Contractor shall inspect dumpsters for leaks and contact trash hauling 
contractors to replace or repair dumpsters that leak. 
 
The Contractor shall arrange for regular recyclable and waste materials 
collection before dumpsters overflow. 

 
2. Hazardous Material/Waste Management 

 
a) Storage 

 
The Contractor shall label and store all hazardous materials, such as pesticides, 
paints, thinners, solvents and fuels and all hazardous wastes, such as waste oil 
and anti-freeze. 

 
The Contractor shall store all hazardous materials and all hazardous waste 
according to the County of San Mateo Regulations. 

 
The Contractor shall keep an accurate up-to-date inventory of hazardous 
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material and hazardous wastes stored on site to assist emergency response 
personnel in the event of a hazardous material incident. 

 
b) Usage 

 
When rain is forecasted within 24 hours or during wet weather, the Contractor 
shall not apply chemicals in outside areas. 

 
The Contractor shall not over apply pesticides or fertilizers and shall follow 
material manufacturer’s instructions regarding uses, protective equipment, 
ventilation, flammability and mixing of chemicals. 

 
c) Disposal 

 
The Contractor shall arrange for regular hazardous waste collection to comply 
with time limits on storage of hazardous waste. 

 
The Contractor shall dispose of hazardous waste only at authorized and 
permitted treatment, storage and disposal facilities and use only licensed 
hazardous waste haulers to remove the waste off-site, unless quantities to be 
transported are below applicable threshold limits for transportation specified in 
State and federal regulations. 

 
3) Spill Prevention and Control 

 
a) The Contractor shall keep a spill kit to clean up and contain materials, readily 

accessible on site. 
 

b) The Contractor shall immediately contain and prevent leaks and spills from 
entering storm drains, and properly clean up and dispose of the waste and clean 
up materials.  If the waste is hazardous, the Contractor shall handle the waste 
as described in Section 7-5.2,A.2.c above. 

 
c) The Contractor shall not wash any spilled material into streets, gutters, storm 

drains, or creeks and shall not bury spilled hazardous materials. 
 

d) The Contractor shall report any hazardous materials spill to the City of Menlo 
Park Engineering Division at (650) 330-6740. 

 
4. Vehicle/Equipment Cleaning 

 
a) The Contractor shall not perform vehicle or equipment cleaning on site or in the 

street. 
 

5. Vehicle/Equipment Maintenance and Fueling 
 

a)  The Contractor shall perform maintenance and fueling of vehicles or equipment 
in a designated, bermed area or over a drip pan that will not spill or run off-site 
into streets, gutters, storm drains or water courses. 

 
b)  Use secondary containment, such as a drip pan to catch leaks or spills any time 

that vehicle or equipment fluids are dispensed, changed or poured. 
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c)  Clean up leaks and spills of vehicles or equipment fluids immediately and 

dispose of the waste and clean up materials as hazardous waste, described in 
Section A.2.c above. 

 
d)  Inspect vehicles and equipment arriving on site for leaking fluids.  Leaking 

vehicles and equipment shall be repaired promptly.  Drip plans shall be used to 
catch leaks until repairs are made. 

 
e)  Recycle waste oil and anti-freeze to the maximum practical extent. 
 
f)  Comply with Federal, State and City requirements of aboveground storage 

tanks. 
 
 6) Contractor Training and Awareness 
 

a) The Contractor shall train all employees/subcontractors on the storm water 
pollution prevention requirements contained in these Special Provisions. 

 
b) Inform subcontractors of the storm water pollution prevention contract 

requirements and include appropriate subcontract provisions to ensure that 
these requirements are met. 

 
c) Post warning signs in areas treated with chemicals. 
 
d) Install “No Dumping, Flows to Bay” metal placards as furnished by the City’s 

Public Works Department for all storm drain inlets as part of the project.       
 
B.   Activity Specific Requirements 
 

1) Dewatering Operation 
 

a)  Sediment Control 
 

The Contractor shall route water through a control measure, such as a sediment 
trap, sediment basin trap, and/or sediment basin to remove settleable solids 
before discharge to the storm drain system. 
 
Approval of the control measures shall be obtained in advance from the 
Engineer. 
 
Filtration of the water following the control measures may be required on a case-
by-case basis. 
 
If the Engineer determines that the dewatering operation would not generate an 
appreciable amount of settleable solids, the control measures requirement in (1) 
above may be waived. 
 
The Contractor shall reuse water for other needs, such as dust control or 
irrigation, to the maximum practicable extent. 

 
b) Contaminated Groundwater 
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If the project is within an area of known groundwater contamination, then water 
from dewatering operations shall be tested before discharge.  If the water quality 
meets Regional Water Control Board (RWQCB) standards, then it may be 
discharged to the storm drain. 
 
Otherwise, the water shall be treated or hauled off-site for proper disposal. 

 
2) Paving Operations 

 
a) Project Site Management 

 
The Engineer may prohibit the Contractor from paving, during wet weather or 
when rain is forecasted within 24 hours. 
 
The Engineer may direct the Contractor to protect drainage courses by using 
control measures, such as earth dike, straw bales, and sand bags to divert run-
off or trap and filter sediment. 
 
The Contractor shall place drip pans or absorbent material under paving 
equipment when not in use. 
 
The Contractor shall cover catch basins and manholes when paving or applying 
a seal coat or tack coat. 
 

b) Paving Waste Management 
 

The Contractor shall not sweep or wash down excess sand or screenings 
(placed as part of a sand seal, chip seal or to absorb excess oil) into gutters, 
storm drains or creeks.  Instead, the Contractor shall both collect the sand and 
screenings and return it to the stockpile or dispose of it in a trash container.  The 
Contractor shall not use water to wash down fresh asphalt concrete pavement.  

 
3) Sawcutting 

 
a) During sawcutting, the Contractor shall cover or barricade catch basins using 

control measures, such as filter fabric, straw bales, rock socks or fine gravel 
dam to keep slurry out of the storm drain system.  When protecting a catch 
basin, the Contractor shall ensure that the entire opening is covered. 

 
b) The Contractor shall vacuum saw-cut slurry, and pick up waste before moving to 

the next location or at the end of each working day, whichever is sooner. 
 
c) If sawcut slurry enters catch basins, the Contractor shall remove the slurry from 

the storm drain system immediately. 
 

4) Contaminated Soil Management 
 

a) On all projects involving grading or excavation, the Contractor shall look for 
contaminated soil as evidenced by site history, discoloration, odor, differences in 
soil properties, abandoned underground tanks or pipes or buried debris.  If the 
project is not within an area of known soil contamination and no evidence of soil 
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contamination is found, then testing of the soil will not be required.  The 
Contractor shall follow Section 7-5.2,B.4.b below if contamination is found. 

 
b) If the project is within an area of known soil contamination or evidence of soil 

contamination is found, then soil from grading or excavation operations shall 
abide by the protocols of the project’s Soil Management Plan (Appendix C).   
The Contractor shall refer to Technical Specifications TS-2 for additional 
information.      

 
5) Concrete, Grout and Mortar Waste Management 

 
a) Material Management 
 

The Contractor shall store concrete, grout and mortar away from drainage areas 
and ensure that these materials do not enter the storm drain system.   

 
b) Concrete Truck/Equipment Wash Out 
 

The Contractor shall not wash out concrete trucks or equipment into streets, 
gutters, storm drains or creeks. 

7- 
The Contractor shall perform wash out of concrete trucks or equipment off-site 
or in self-contained units on the trucks. 

 
6) Painting 

 
a) Painting Clean Up/Designated Area 

 
The Contractor shall conduct cleaning of painting equipment and tools in a 
designated area that will not allow run-on of storm water or run-off of spills. 

 
The Contractor shall not allow wash water from cleaning of painting equipment 
and tools into streets, gutters, storm drain or creeks. 

 
b) Water-Based Paint 

 
The Contractor shall remove as much excess paint as possible from brushes, 
rollers and equipment before starting clean up. 
 
To the maximum practicable extent, the Contractor shall dispose of wash water 
from aqueous cleaning of equipment and tools to the sanitary sewer. 
 
Otherwise, Contractor shall clean equipment in self-contained units, and all 
wash water shall be disposed of off-site. 

 
c) Oil-Based Paint 
 

The Contractor shall remove as much excess paint as possible from brushes, 
rollers and equipment before starting clean up. 
 
To the maximum practicable extent, the Contractor shall filter paint thinner and 
solvents for re-use. 
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The Contractor shall dispose of waste thinner and solvent and sludge from 
cleaning of equipment and tools and hazardous waste, as described in Section 
A.2.c above. 

 
d) Material/Waste Management 
 

The Contractor shall store paint, solvents, chemicals and waste materials in 
compliance with the County of San Mateo Hazardous Materials Storage 
Regulations and all applicable State and Federal regulations.  The Contractor 
shall store these materials in a designated area which will not allow run-on of 
storm water or run-off of spills. 
 
The Contractor shall dispose of excess thinners, solvents, oil and water-based 
paint as hazardous waste. 
 
The Contractor shall dispose of dry, empty paint cans/buckets, old brushes, 
rollers, rags and drop cloths in the trash. 

 
7) Earthwork 

 
The Contractor shall maximize the control of erosion and sediment by using 
appropriate BMP’s for erosion and sedimentation in the California Storm Water 
Best Management Practice Handbook - Construction Activity. 
 

7-5.2A      PAYMENT 

 
Full compensation for furnishing all materials, labor, equipment, tools and incidentals for doing all 
work required for water pollution prevention, as specified herein, as shown on the plans and as 
directed by the Engineer, shall be included in the Contract prices paid for the various items of work, 
and no additional compensation shall be allowed therefore. 

 
7-5.3  Sound Control Requirements 
The following is added to Section 7-1.01I, “Sound Control Requirements,” of the Standard 
Specifications: 
 
The noise level from the Contractor's operations, between the hours of 7:00 a.m.  and 10:00 
p.m., cannot exceed 60 dBA at a residential property line.  All construction noise during the hours 
of 8 a.m.  and 6 p.m., Monday through Friday, is exempt from the 60 dBA limit except that noise 
generated by powered equipment may not exceed 85 dBA measured at 50 feet from the source 
(Ordinance No.892).  Note the limitation on working hours in Section 8-6. 
 
Said noise level requirement shall apply to all equipment on the job or related to the job 
including, but not limited to, trucks, transit mixers or transient equipment that may or may not be 
owned by the Contractor.  The use of loud sound signals shall be avoided in favor of light 
warnings except those required by safety laws for the protection of personnel. 
 
7-5.4 Assignment of Rights to City 
In entering into a public works contract or a subcontract to supply goods, services, or materials 
pursuant to a public works contract, the contractor or subcontractor offers and agrees to assign 
to the awarding body all rights, title, and interest in and to all causes of action it may have under 
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Section 4 of the Clayton Act (15 U.S.C.  Sec.  15) or under the Cartwright Act (Chapter 2 
(commencing with Section 16700) of Part 2 of Division 7 of the Business and Professions Code), 
arising from purchases of goods, services, or materials pursuant to the public works contract or 
the subcontract.  This assignment shall be made and become effective at the time the awarding 
body tenders final payment to the contractor, without further acknowledgment by the parties. 
 
7-5.5 Payment 
 

Full compensation for conforming to the provisions in this Section shall be considered as included 
in the Contract prices paid for the various items of work, and no additional compensation will be 
allowed therefore. 
 
 
7-6 LOAD LIMITATIONS 
 
The following is added to Section 7-1.02, “Load Limitations,” of the Standard Specifications: 
 
Truck Route Permits are required for all trucks over 3 tons that enter the City of Menlo Park.  
Additional information, including permit requirements, can be found on the City's website at: 
 
http://www.menlopark.org/departments/trn/truckroutepermits.html 
 
The Contractor's attention is directed to the Figure 7-5.1, “Truck Routes Map” showing truck routes 
in the City of Menlo Park per Ordinance No.  718, as well as the following notice: 
 
 

NOTICE 
 

CITY OF MENLO PARK TRUCK ROUTES 
 

Menlo Park Municipal Code Section (11.48.035) establishes Willow Road from Bayshore (Highway 
101) Freeway to, and including, Middlefield Road as a “special limited truck route.”  Trucks with a 
“maximum gross weight,” including load, EXCEEDING THREE (3) TONS, are excluded from this 
(limited) truck route.  Trucks entering the City of Menlo Park for a destination in the vicinity of 
Willow Road or Middlefield Road or a truck on a trip originating within this area will be permitted.   
 
Trucks exceeding three tons with a Downtown or other central Menlo Park destination must enter 
and exit such locations via El Camino Real (Highway 82) or other designated truck routes unless 
they have made a stop at a destination on Willow Road or Middlefield Road.  NO TRUCKS WITH 
A PALO ALTO DESTINATION ARE PERMITTED ON WILLOW ROAD. 
 
Questions regarding this notice should be directed to the City’s Transportation Division, at 
(650) 330-6770, or to the Menlo Park Police Department at (650) 330-6300. 
 
7-6.1 Payment 
 
Full compensation for conforming to the provisions in this section shall be considered as included 
in the Contract prices paid for the various items of work, and no separate payment will be made 
therefore. 
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FIGURE 7-5.1 – TRUCK ROUTE MAP 



 
Special Provisions 

 

Pierce Road Sidewalk and San Mateo Drive Bike Route Installation Project Page 108 of 196 

7-7 PERMITS AND LICENSES 
 
The following is added to Section 7-1.04 “Permits and Licenses” of the Standard Specifications: 
 
Prior to commencement of work, the Contractor shall obtain and pay for all applicable permits from the City.  
The following City permits are required:  
 

1. Business License (obtain from Finance Department)   
2. Truck Route Permits (obtain from Transportation Division) 

 
A City of Menlo Park Business License is required of any person who transacts or conducts any business, 
trade, profession, calling or occupation in the City of Menlo Park.  The Contractor shall submit to the 
Engineer a copy of his receipt or other evidence of having procured a current City of Menlo Park 
Business license. 
 
See the preceding section regarding the Truck Route Permits.  A separate permit is required for each truck 
in excess of 3 Tons.  When the work is to be done at multiple locations, attachments shall be issued for each 
permit indicating the entry/exit point and the work area for which it can be used. 
 
Contractor shall obtain and pay for State and County permits, and permits from other jurisdictions that may 
be required for the project.  Contractor shall pay fees associated with such permits.   
 
The Contractor shall comply with all conditions set forth in these permits and agreements, and shall bear the 
full costs of all expenses incurred in such compliance. 
 
Contractor represents and warrants to the City that they have all licenses, permits, qualifications and 
approvals of whatsoever nature, which are legally required for Contractor to practice their profession.  
Contractor represents and warrants to the City that Contractor shall, at his sole expense, keep in effect at all 
times during the term of this Agreement any licenses, permits, and approvals which are legally required for 
Contractor to perform the work required hereunder. 
 
7-8 SAFETY AND HEALTH PROVISIONS 
 
The following is added to Section 7-1.06, “Safety and Health Provisions,” of the Standard Specifications, 
prior to the last bulleted paragraph: 
 
Contractor shall follow the safety practices and procedures contained in the State of California Department 
of Transportation Construction Manual. 
 
Notwithstanding any provisions of the Standard Specifications and these Special Provisions, the Contractor 
shall be solely and completely responsible for conditions of the job site, including safety of all persons and 
property, during performance of the 7-work.  Construction review by the owner is not intended to include 
review of the adequacy of the Contractor's safety measures, in, on or near the scheduled construction 
areas.  This requirement will apply continuously and will not be limited to normal working hours.  Safety and 
sanitary provisions shall conform to applicable Federal, State, County, and Local Laws, Regulations, 
Ordinances, Standards and Codes.  Where any of these are in conflict, the more stringent requirement shall 
be followed. 
 
7-9 PUBLIC CONVENIENCE  
 
The following is added to Section 7-1.08, “Public Convenience,” of the Standard Specifications.   
 
Contractor shall not obstruct public pedestrian pathways with construction material or equipment. 
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Access for local residents and businesses shall be maintained.  At the end of each working day, any closed 
lanes shall be reopened to through traffic with proper barricades, warning devices and temporary striping.  
No two adjacent streets shall be closed at the same time during the construction of any segment.  The 
Contractor shall furnish and maintain all signs, lights, barricades, and flagpersons necessary to provide 
access.  If any street is authorized for closure, the Contractor shall proceed expeditiously and with 
consideration for public convenience from the start of excavation to completion of paving. 
 
The Contractor is directed to Section 12 of these Special Provisions for requirements pertaining to notifications 
to affected persons.   
 
Note: The Contractor shall insure that the work of asphalt dig-out does not exceed excavation or material 
removal beyond to that which can be replaced on the same day unless prior approval is received from the 
Engineer.  Streets not completed on the same day shall be accessible to all traffic with smooth temporary 
asphalt ramp transitions between surfaces not exceeding one and one half inches in elevation.  Accessible 
shall mean that equipment is off the road with no pending work encumbering the flow of traffic including 
finished asphalt ramp transitions providing a safe passage between uneven surfaces such as driveway 
entrances and street; street intersections and connecting adjacent roadway travelled ways. 
 
All street and driveways shall be accessible by 5 pm each day unless prior approval is obtained from the 
Engineer. 
 
7-10 PUBLIC SAFETY 
 
The following is added to Section 7-1.09, “Public Safety” of the Standard Specifications: 
 
When surfaces have been moistened by rain or dew, the Contractor shall take additional precautions than 
might otherwise have been sufficient during dry conditions. 
 
When reference is made to “Ythe free and safe passage of public trafficY” with respect to the storage of 
material or equipment or the placement of temporary facilities, it shall be understood that this applies to 
pedestrian and bicycle traffic as well as vehicular traffic and to pedestrian and bicycle facilities as well as 
roadways. 
 
The Contractor shall correct any hazardous conditions reported by the City within two (2) hours of 
notification.  If the Contractor fails to correct the hazardous condition within two (2) hours of notification, the 
City reserves the right to install or have installed the necessary lights, barricades, etc.  The cost involved 
shall be deducted from any payment due to the Contractor. 
 
7-11 EXPLOSIVES 
 
Section 7-1.10, “Use of Explosives,” of the Standard Specifications is replaced with the following: 
 
No explosives of any kind, other than powder-actuated tools properly used by persons certified to use them, 
are allowed to be employed without the specific, written permission of the Engineer. 
 
7-12 PRESERVATION OF PROPERTY 
 
The following is added to Section 7-1.11, “Preservation of Property,” of the Standard Specifications: 
 
No right-of-way monument may be disturbed without prior written consent of the Engineer.  If permitted, a 
licensed surveyor, hired by the Contractor, shall take and record whatever measurements might be necessary 
to relocate it, and that information shall be given to the Engineer prior to disturbing the monument. 
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If any damage is done to Portland cement concrete gutters, curbs or sidewalks during pavement repair, 
rehabilitation or replacement operations, the Contractor shall be responsible for replacing the damaged 
concrete, regardless of the cause of the damage.  Generally, concrete work shall be saw-cut and replaced 
in sections between existing joints or score lines. 
 
7-13 INDEMNIFICATION AND INSURANCE 
 
The Contractor shall procure and maintain for the duration of the Contract insurance against claims for injuries 
to persons or damages to property which may arise from or in connection with the performance of the work 
hereunder by the Contractor, his agents, representatives, employees or subcontractors.  The cost of such 
insurance shall be considered as included in the prices for the various items of work and no additional 
compensation will be allowed therefore. 
 
A. Minimum Scope of Insurance.  Coverage shall be at least as broad as: 
 

1. Insurance Services Office form number GL 0002 (Ed.  1/73) covering Comprehensive General 
Liability and Insurance Services Office form number GL 0404 covering Broad Form 
Comprehensive General Liability; or Insurance Services Office Commercial General Liability 
coverage ("occurrence" form CG 0001). 

 
2. Insurance Services Office form number CA 0001 (Ed.  1/78) covering Automobile Liability, 

code 1 "any auto" and endorsement CA 0025. 
 

3. Workers' Compensation insurance as required by the Labor Code of the State of California and 
Employers Liability insurance. 

 
B. Minimum Limits of Insurance.  Contractor shall maintain limits no less than: 
 

1. Commercial General Liability:  $4,000,000 combined single limit, annual aggregate for bodily 
injury, personal injury and property damage; and with a minimum of $2,000,000.00 per 
occurrence. 

 
2. Automobile Liability:  $1,000,000 combined single limit per accident for bodily injury and 

property damage. 
 

3. Workers' Compensation and Employers Liability:  Workers' compensation limits as required by 
the Labor Code of the State of California and Employers Liability limits of $1,000,000 per 
accident. 

 

C. Deductibles and Self-Insured Retentions.  Any deductibles or self-insured retentions must be declared 
to and approved by the City.  At the option of the City, either the insurer shall reduce or eliminate such 
deductibles or self-insured retentions as respects the City, its officers, officials and employees; or the 
Contractor shall procure a bond guaranteeing payment of losses and related investigations, claim 
administration and defense expenses. 

 

D. Other Insurance Provisions.  The policies are to contain, or be endorsed to contain, the following 
provisions: 

 
 1. General Liability and Automobile Liability Coverages. 
 

o The City, its officers, officials, employees and volunteers are to be covered as insureds as 

respects: liability arising out of activities performed by or on behalf of the Contractor; products 
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and completed operations of the Contractor, premises owned, occupied or used by the 

Contractor; or automobiles owned, leased, hired or borrowed by the Contractor.  The 

coverage shall contain no special limitations on the scope of the protection afforded to the 

City, its officers, officials, employees or volunteers. 

 
o The Contractor's insurance coverage shall be primary insurance as respects the City, its 

officers, officials, employees and volunteers.  Any insurance or self-insurance maintained by 

the City, its officers, officials, employees or volunteers shall be excess of the Contractor's 

insurance and shall not contribute with it. 

 
o Any failure to comply with reporting provisions of the policies shall not affect coverage 

provided to the City, its officers, officials, employees or volunteers. 

 
o The Contractor's insurance shall apply separately to each insured against whom claim is 

made or suit is brought, except with respect to the limits of the insurer's liability. 

 
 2. Workers' Compensation and Employers Liability Coverage. 
 
  The insurer shall agree to waive all rights of subrogation against the City, its officers, officials, 

employees and volunteers for losses arising from work performed by the Contractor for the City. 
 
 3. All Coverage. 
 
  Each insurance policy required by this clause shall be endorsed to state that coverage shall not 

be suspended, voided, canceled by either party, reduced in coverage or in limits except after thirty (30) 
days prior written notice by certified mail, return receipt requested, has been given to the City. 

 
E. Acceptability of Insurers.  Insurance is to be placed with insurers with a Bests rating of no less than 

A:XII. 
 
F. Verification of Coverage.  Contractor shall furnish City with certificates of insurance and with original 

endorsements effecting coverage required by this clause.  The certificates and endorsements for each 
insurance policy are to be signed by a person authorized by that insurer to bind coverage on its behalf.  
The certificates and endorsements are to be received and approved by the City before commencing 
work.  The City reserves the right to require complete, certified copies of all required insurance 
policies, at any time. 

 
G. Subcontractors.  Contractor shall include all subcontractors as insureds under its policies or shall 

furnish separate certificates and endorsements for each subcontractor.  All coverage for 
subcontractors shall be subject to all of the requirements stated herein. 

 
7-14 BUILDERS RISK INSURANCE 
 
This Section on Builders Risk Insurance shall be applicable only to building construction projects. 
 
Contractor will cause to be taken out and maintain in the name of the City and the Contractor until final 
completion and acceptance of the project, all builder’s risk insurance including but not limited to coverage 
against loss of damage to the project by fire and lightning, extended coverage, vandalism, malicious 
mischief, flood, earthquake and collapse; said extended coverage shall cover loss or damage by explosion, 
windstorm, riot, aircraft, vehicle damage, smoke and other such hazards as are normally covered by such 
coverage.  Such insurance (except the earthquake and flood coverage in the event that they are not fully or 



 
Special Provisions 

 

Pierce Road Sidewalk and San Mateo Drive Bike Route Installation Project Page 112 of 196 

reasonably available) shall be in an amount equal to the replacement cost (without deduction for 
depreciation and subject to stipulated value in lieu of average clause) of all structures constituting any part 
of the work, excluding the cost of excavations, of grading and of filling of the land, and except that such 
insurance (except earthquake and flood insurance) may be subject to deductible clauses not to exceed 
$10,000 for any one loss.  Earthquake and flood insurance may be subject to deductible clauses not to 
exceed five percent (5%) of such replacement cost for any one loss.  Such insurance will not cover loss or 
damage to the Contractor’s equipment, scaffolding or other materials not to be consumed in the 
construction of the project. 
 
The Contractor shall obtain from the insurer a waiver of subrogation endorsement for losses caused by fire 
or other perils to the extent by this insurance.  Contractor shall pay any extra premium required therefore. 
 
7-15 FAILURE TO MAINTAIN INSURANCE 
 
During the term of this Agreement and until final completion and acceptance of work by the City, the 
Contractor shall maintain in full force and effect insurance coverage in the forms and amounts specified in the 
Contract Documents.  If, at any time during the performance of this Contract, Contractor fails to maintain any 
item of required insurance in full force and effect, Contractor shall immediately discontinue all work under 
the Contract and City will withhold all Contract Payments due or that become due until notice is received by 
City that such insurance has been restored in full force and effect and that the premiums therefore have 
been paid for a period satisfactory to the City. 
 
7-16 RESPONSIBILITY FOR DAMAGE 
 
Attention is directed to Section 7-1.15, “Relief from Maintenance and Responsibility,” and 7-1.16, 
“Contractor's Responsibility for the Work and Materials,” of the Standard Specifications regarding 
Contractor’s responsibility for the work. 
 
The City of Menlo Park and all officers and employees thereof connected with the work, including but not 
limited to the Engineer, shall not be answerable or accountable in any manner for any loss or damage that 
may happen to the work or any part thereof; for any loss or damage to any of the materials or other things 
used or employed in performing  the work; for injury to or death of any person, either work persons or 
public; or for damage to property from any cause which might have been prevented by the Contractor, or his 
workers, or anyone employed by Contractor. 
 
It is the intent of the parties that the Contractor will indemnify and hold harmless the City, its officers and 
employees from any and all claims, suits or actions as set forth above, regardless of the existence or 
degree of fault or negligence on the part of the City, Contractor, subcontractor or employee of any of these, 
other than the active negligence of the City, its officers and employees. 
 
7-17 HOLD HARMLESS AND RESPONSIBILITY OF CONTRACTOR 
 
Contractor shall take all responsibility for the work, shall bear all losses and damages directly or indirectly 
resulting to him, to any subcontractor, to the City, to City officers and employees, or to parties designated by 
the City, on account of the performance or character of the work, unforeseen difficulties, accidents, 
occurrences or other causes predicated on active or passive negligence of the Contractor or of any 
subcontractor.  The Contractor shall indemnify, defend and hold harmless the City, its officers, officials, 
directors, employees and agents from and against any or all loss, liability, expense, claim costs (including 
costs of defense), suits, and damages of every kind, nature and description directly or indirectly arising from 
the performance of the work.  This paragraph shall not be construed to exempt the City, its employees and 
officers from its own fraud, willful injury or violation of law whether willful or negligent.  By execution of this 
agreement, Contractor acknowledges and agrees that he has read and understands the provisions hereof 
and that this paragraph is a material element of consideration. 
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City’s acceptance of the insurance documents does not relieve the Contractor or subcontractors from 
liability under this provision. 
 
7-18 ACCEPTANCE OF CONTRACT  
 

Section 7-1.17 of the Standard Specifications is replaced with the following: 
 
When the all of the Contract Work, except for plant establishment work (if included in the Contract), has been 
completed and has passed inspection as provided in Section 5-1.13, “Final Inspection” of the Standard 
Specifications and as modified in these Special Provisions, and when all required warranties from 
subcontractors or suppliers have been provided to the Engineer, the Engineer will recommend to the City 
Council that they accept the Work. The City Council, at its discretion, may accept - or conditionally accept - the 
Work and direct the Engineer to file a Notice of Completion.  
 
If landscaping and irrigation are part of the project, partial acceptance of the Work will be allowed upon 
completion of all Contract Work except for plant establishment work as described in Section 20-4.08, "Plant 
Establishment Work" of the Standard Specifications and as modified in the Special Provisions.  
 
 
7-19 PAYMENT 
 
No separate measurement and payment shall be made for the provisions of this section. Full compensation 
for conforming to the provisions in this section shall be considered as included in the Contract prices paid 
for the various items of work, and no additional compensation shall be allowed therefore. 
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 SECTION 8:  PROSECUTION, AND PROGRESS OF THE WORK 

 
8-1 GENERAL 
 
The Contractor shall conform to the provisions of Section 8, "Prosecution, and Progress of the Work," of the 
Standard Specifications and these Special Provisions. 
 
8-2 SUBCONTRACTING 
 
The second bulleted paragraph of Section 8-1.01, “Subcontracting,” of the Standard Specifications is replaced 
with the following: 
 
Any of the Contractor’s subcontractors, or subcontractors of the Contractor’s subcontractors, shall be directed 
by the Contractor, and the Contractor shall be held responsible for their work as if it had been performed by 
his own forces.  Suppliers and vendors of materials or components of the work shall likewise be directed by 
the Contractor, and the Contractor shall be held responsible for the quality and suitability of those materials 
and components. 
 
8-3 PRECONSTRUCTION CONFERENCE 
 
Prior to the issuance of the Notice to Proceed, a pre-construction conference will be held at the Public Works 
Department between the City and the Contractor.  The purpose of this meeting shall be to discuss the scope 
of work, the project Plans and Specifications, existing conditions, materials to be ordered, equipment to be 
used, schedule and form, and all matters pertaining to the prosecution and satisfactory completion of the 
project.  The Contractor's representatives at this conference shall include the field superintendent, 
supervisors, and major subcontractors.   
 
8-4 COMMENCEMENT OF WORK 
 
The first bulleted paragraph of Section 8-1.03, “Beginning of Work” of the Standard Specifications is replaced 
with the following: 
 
The Contractor shall not begin work until the Notice to Proceed is issued by the City.  The Contractor shall 
begin work within five (5) working days from the date of issuance of the Notice to Proceed and shall diligently 
prosecute the same to completion before the expiration of the time stated in the “Proposal To The City 
Council”.  The City shall begin charging working days on the fifth day following the date of issuance of the 
Notice to Proceed. 
 
At least 48-hours prior to commencement of work the Contractor shall notify the following agencies: 
 
 City of Menlo Park Maintenance Division  (650) 330-6780 
 City of Menlo Park Engineering Division  (650) 330-6740 
 City of Menlo Park Police Department (650) 330-6300 
 Menlo Park Fire District   (650) 688-8400 
 
8-5 PROGRESS SCHEDULE 
 
8-5.1 Overall Schedule 
At the preconstruction conference, the Contractor shall submit a CPM baseline schedule for review and 
approval.  The schedule shall represent a practical plan to complete the work within the contract time.  The 
schedule shall show the starting and completion dates for all major items or phases of the work.  In preparing 
the schedule, the Contractor shall review and coordinate the time schedule with other contractors for the work 
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to be completed by utility companies.  Progress schedules shall reflect the utility companies' activities. 
 
A schedule showing the work completed in less than the contract time, which is found to be practical by the 
Engineer, shall be considered to have float.  The float is the time between the scheduled completion of the 
work and the contract completion date.  Float is not for the benefit of either the Engineer or the Contractor.  It 
is a resource to both parties. 
 
A schedule found to be impractical for the preceding reason or any other reason shall be revised by the 
Contractor and resubmitted at no extra cost to the City. 
 
Each schedule shall show: 
 
1. Planned and actual start and completion dates of each work activity, including applicable: 
� Submittal development 
� Submittal review and acceptance 
� Material procurement 
� Contract milestones and constraints 
� Interfaces with outside entities 
� Test periods 
� Traffic control staging 

 
2. Proposed order of work activities to prosecute the work 
3. Logical links between the time-scaled work activities 
4. All controlling activities 
5. Legible description of each activity 
6. At least 1 predecessor and 1 successor to each activity except for project start and project end milestones 
7. Duration of at least 1 working day for each activity 
8. Start milestone date as the Contract approval date 
 
8-5.2 Updates 
Contractor shall submit a monthly updated schedule that includes the status of work completed to date and 
the work yet to be performed as planned.   
 
If any proposed change in planned work would alter the critical path or extend the scheduled completion date, 
Contractor shall submit a revised schedule for review and approval in advance of beginning revised operation. 
 
8-5.3 Regular Look-Ahead Schedules 
In order to be able to coordinate other activities or notifications of affected neighborhoods, the Contractor shall 
provide bi-weekly up-to-date schedule of the work activities to take place in the upcoming two week time 
period. 
 
8-6 TEMPORARY SUSPENSION OF WORK 
 
The following is added to Section 8-1.05, “Temporary Suspension of Work,” of the Standard Specifications: 
 

The Engineer may temporarily suspend the work, or any portion of the work, if he determines that it imposes 
undue hardship on the affected residents or businesses.  Such a temporary suspension, to allow for 
accommodations to be made to somewhat mitigate the hardship, shall be considered to be of the same 
nature as the reasons given in the first paragraph of Section 8-1.05, “Temporary Suspension of Work,” of 
the Standard Specifications, and shall be treated accordingly.  The Contractor shall not be entitled to 
compensation for the inconvenience of having to move his operations to a different portion of the project, 
nor for the delay unless it is found to be unreasonable as defined in Section 8-1.05, “Temporary Suspension 
of Work,” of the Standard Specifications.  
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8-7 TIME OF COMPLETION   
 

The following paragraphs are added to Section 8-1.06, “Time of Completion,” of the Standard Specifications. 
 

The following are the designated City holidays: 
 

   1.   January 1 (New Year's Day) 
   2.   The third Monday in January (Martin Luther King's Birthday) 
   3.   The third Monday in February (Washington's Birthday) 
   4.   The last Monday in May (Memorial Day) 
   5.   July 4 (Independence Day) 
   6.   The first Monday in September (Labor Day) 
   7.   November 11 (Veterans' Day) 
   8.   The fourth Thursday in November (Thanksgiving Day) 
   9.   The day after Thanksgiving Day 
              10.   December 24 (Christmas Eve) 

  11.      December 25 (Christmas Day) 
 
  
  

When a designated holiday falls on a Sunday, the following Monday shall be a designated holiday.  When 
Christmas Day falls on a Sunday or Monday the preceding Friday shall be a holiday. 
 

8-8 LIQUIDATED DAMAGES 
 
The following is added to Section 8-1.07, “Liquidated Damages,” of the Standard Specifications: 
 
The Contractor shall pay to the City of Menlo Park five hundred dollars ($500.00) in liquidated damages per 
calendar day for each and every calendar day’s delay in finishing the work in excess of the number of days set 
forth in these Special Provisions. 
 
The City may deduct damages specified herein from payments for each calendar day needed to complete a 
work part in excess of the time or date specified for completing the work part. 
 
Damages for untimely completion of work parts may not be equal to the daily amount specified as liquidated 
damages for the project as a whole, but the City will not simultaneously assess damages for untimely 
completion of work parts and for the whole work. 
 
Damages will accrue starting the 1st calendar day after a work part exceeds the specified time or day through 
the day the specified work part is complete. 
 
8-9 TERMINATION OF CONTROL 
 
Section 8-1.08, “Termination of Control,” of the Standard Specifications is replaced with the following: 
 

• Failure to supply an adequate working force, or material of proper quality, or failure to pay 
subcontractors as required by law, or in any other respect to prosecute the work with the diligence 
and force specified by the Contract, is grounds for termination of the Contractor's control over the 
work and for taking over the work by the City. 

• If the Contractor's control of the work is terminated or the Contractor abandons the work and the 
Contract Work is completed by the City, any dispute concerning the amount to be paid by the City to 
the Contractor or the Contractor's surety shall be subject to arbitration in conformance with the 
provisions in Section 9-1.10, "Arbitration" of the Standard Specifications.  The surety shall be bound 
by the arbitration award and is entitled to participate in the arbitration proceedings. 
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• The City, at its option, may complete the work by any means or may leave any portion of the work 
unfinished. 

 
8-10 UTILITY AND NON-HIGHWAY FACILITIES 
 
The following is added to Section 8-1.10, “Utility and Non-Highway Facilities,” of the Standard 
Specifications:  
 
8-10.1 Utility Company Contacts 
The Contractor shall notify the following utility companies at least 48-hours prior to intentionally disturbing 
their facilities or immediately upon accidentally damaging their facilities:   
 
 Pacific Gas & Electric Co.   (800) 743-5000 
 AT&T      (408) 493-7134 
 California Water Service   (650) 367-6800 
 West Bay Sanitary District   (650) 321-0384 
 City of Menlo Park/Maintenance Division (650) 330-6780 
 Fiber Optics: 
  1.  Cable-Tech   (408) 437-1213 
  2.  Qwest    (303) 291-1400 
  3.  Brooks Fiber   (209) 943-3661 
  4.  Cable Co-op   (650) 856-8181 
 
8-10.2 Locating Underground Utilities: 
At least two working days, and no more than fourteen calendar days, prior to any disturbance of the ground or 
pavements, the Contractor shall notify Underground Service Alert (USA North) at 800-227-2600, and shall file 
a service request.  No digging shall be allowed until all operators of subsurface utilities have responded.  If a 
utility operator has failed to respond by the intended excavation date on the USA North ticket, the Contractor 
must pursue the follow-up procedures outlined by USA North.  The Contractor shall be entirely responsible for 
any damage caused to subsurface utilities if the procedure prescribed by USA North was not followed, or if the 
markings left by the operators of the utilities were not respected. 
 
The USA North service request number shall be provided to the Engineer. 
 
While the best efforts will be made, by the Project Designers and by the operators of underground utilities, to 
identify the correct locations of buried facilities, the Contractor bears the final responsibility for avoiding such 
facilities.  If, during construction, any indication of possible unmarked utilities is observed, the Contractor shall 
immediately stop working and attempt to resolve the question by careful manual probing and digging.   
 
The Contractor shall notify the Engineer immediately upon discovery of any unmarked facilities 
 
The Contractor shall be responsible for furnishing all materials, labor, equipment, tools and incidentals for 
doing all work necessary to prepare and implement all specified requirements by the particular affected 
underground utility company.  Contractor shall be responsible, when required, to verify depth and location of 
underground line(s) when and as required by the utility owner before digging any area.   
 
8-11 TERMINATION OF CONTRACT 
 
The following is added to the first paragraph of Section 8-1.11, “Termination of Contract,” of the Standard 
Specifications: 
 
The City may, at its discretion, terminate the Contract for environmental considerations. 
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8-12 PAYMENT 
 
No separate measurement and payment shall be made for the provisions of this section. Full compensation 
for conforming to the provisions in this section shall be considered as included in the Contract prices paid 
for the various items of work, and no additional compensation shall be allowed therefore.  
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 SECTION 9:  MEASUREMENT AND PAYMENT 

 
 
9-1 MEASUREMENT OF QUANTITIES 
 
The following paragraph in Section 9-1.01, “Measurement of Quantities,” of the Standard Specifications is 
revised to read: 
 

• “When work is paid for by the weight of material delivered, the operator of each vehicle weighed 
shall obtain a weight or load slip from the weigher and deliver that slip to the Engineer at the point of 
delivery of the material.” 

 
The following is added to Section 9-1.01, “Measurement of Quantities,” of the Standard Specifications: 
 
Where partial truck-loads of new Asphalt Concrete are placed, and the quantity of material used has to be 
estimated from the volume in place, the density of the compacted material shall be taken as 95% of the 
maximum dry density of the mixture, as provided by the supplier in the Certificate of Compliance required by 
these Special Provisions. 
 
Full compensation for furnishing all materials, labor, equipment, tools and incidentals for doing all work to 
coordinate and perform any necessary underground utility line(s) as required by the utility owner shall be the 
Contractor’s responsibility, as specified herein, as shown on the plans and as directed by the Engineer, shall 
be included in the Contract prices paid for the various items of work to which it is related to, and no 
additional compensation shall be allowed therefore 
 
9-2 FORCE ACCOUNT PAYMENT 
 
Section 9-1.03, “Force Account Payment,” of the Standard Specifications is revised as follows: 
 
To Section 9-1.03A(3c) is added the following:   When urgent circumstances require an expeditious decision, 
a flat “move-in” charge, to include all costs associated with delivering and removing equipment not being used 
or reasonably expected to be used on the project, may be agreed to in advance by the Engineer in lieu of the 
itemization of costs described in Section 9-1.03A(3b). 
 
9-3 NOTICE OF POTENTIAL CLAIM 
 
The following is added after the third bulleted paragraph of Section 9-1.04, “Notice of Potential Claim,” of the 
Standard Specifications: 
 
Email correspondence between the Contractor and the Engineer shall not substitute for the signed written 
initial notice of potential claim described herein. 
 
9-4 STOP NOTICES 
 
The second sentence of Section 9-1.05, “Stop Notices,” of the Standard Specifications is replaced with the 
following: 
 
The Engineer may, at any time that he determines necessary, direct in writing that the Contractor cease 
operations, and the Contractor shall immediately comply as directed.  It shall be considered a Temporary 
Suspension of Work, as described in Section 8-1.05, “Temporary Suspension of Work,” of the Standard 
Specifications, unless the Engineer stipulates that it is a Termination of Contract as described in Section 8-
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1.08, “Termination of Control,” of the Standard Specifications. 
 
9-5 PARTIAL PAYMENTS 
 
Section 9-1.06, “Partial Payments,” of the Standard Specifications is replaced entirely with the following: 
 
9-5.1 Application For Payment 
 
Within 30-days of an undisputed and properly submitted request for payment the Contractor may periodically, 
but not more frequently than once in each calendar month, make the request to the Engineer for payment for 
work done and materials furnished during that period.  The application must itemize the work according to the 
Pay Item Price Schedule.  It must show the original quantities for each item and the present totals as modified 
by all currently approved change orders; it must be stated on the application which change orders are 
included.  It must show the amount of each item that was covered through and including the previous 
application, the amount of each item performed or provided during the period of the current application, and 
the cumulative total for each item.  The amounts must be given both in dollar figures and in percentages of the 
present totals that include all approved change orders.  The amounts shall be the full values of each item, 
without retention amounts deducted. 
 
Materials or components delivered to the site but not yet installed shall not be paid for unless the storage is 
under the direct control of the City. 
 
Work done and materials furnished on a force account basis must be clearly itemized separately from the 
regular work of the Contract, and shall not be paid for unless sufficient documentation is provided as 
described in Section 9-1.03. 
 
The total amount of the application shall be the sum of the amounts of each of the price items performed or 
provided during the application period, plus the total of any force account work, not reduced by retention. 
 
The application shall tabulate the previous cumulative total, the current application amount, and the new 
cumulative total, all without reduction by retention. 
 
If the Engineer does not agree with the Contractor’s estimates of work completed, he may reject the 
application and require that the disputed amounts be adjusted. 
 
No payment to the Contractor shall be construed as an acceptance of any defective work or improper 
materials. 
 
9-5.2 Retained Amounts 
 
Once the Engineer has checked and verified the accuracy of each payment application, he shall reduce the 
application amount by five percent (5%), and the balance shall be authorized by the City Engineer to be paid 
to the Contractor.  The reduction shall be retained by the City until the work is complete and accepted by the 
Public Works Director and the Contractor has provided the required Maintenance Bond. 
 
In lieu of the City simply retaining portions of each application amount, the Contractor can request, and the 
Engineer may agree to, a substitution of securities or payment into an escrow account, as outlined in Section 
9-1.065, “Payment of Withheld Funds” of the Standard Specifications. 
 
9-6 RELEASE OF RETENTION 
 
Section 9-1.07, “Payment After Acceptance” of the Standard Specifications is replaced entirely with the 
following: 
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Upon completion of the Contract Work, including all Extra Work directed by the Engineer to be done, the 
Contractor shall submit a final application for payment.  This application shall show the final quantities in each 
Price Item.  If any of these is different from sum of the original amount and all revisions due to approved 
change orders, the Contractor shall submit a written explanation, including detailed documentation of all costs 
or quantities that make up the difference. 
 
If the Engineer does not agree with the Contractor’s final application for payment, he will agree to meet with 
the Contractor to discuss and examine the areas of disagreement.  Following that meeting, the Engineer shall 
issue a final determination of the amount due to the Contractor, and that determination shall be conveyed to 
the Contractor, the Escrow Agent (if any), and the Public Works Director.` 
 
A lien period of 35 calendar days shall begin from the date City Engineer accepts the project.  Final payment 
of amounts deducted and placed in an escrow account or retained from the final Contract amount shall be 
paid to the Contractor at the end of this lien period.  Exception shall be those amounts required by law to be 
withheld by properly executed and filed notices to stop payment, or as authorized by the Contract to be further 
retained. 
 
9-7 FINAL PAYMENT 
 
Section 9-1.09, Clerical Errors,” of the Standard Specifications is entirely replaced with the following: 
 
Final payment shall not be made to the Contractor until 35 days after the Public Works Director has accepted 
the work. 
 
The making and acceptance of the final payment shall constitute a waiver of all claims by the City, other than 
those arising from any of the following:  (1) unsettled liens, (2) faulty work appearing within twelve (12) months 
after Substantial Completion, (3) requirements of the Standard Specifications, or (4) manufacturer's 
guarantees.  It shall also constitute a waiver of all claims by the Contractor, except those previously made and 
still unsettled. 
 
9-8 PAYMENT 
 
Full compensation for complying with the provisions of this section shall be considered as included in the 
Contract prices paid for the various items of work, and no additional compensation shall be allowed therefor. 
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 SECTION 10:  DUST CONTROL 

 
 
10-1 GENERAL 
 
Dust Control shall conform to the provisions of Section 10, "Dust Control," of the Standard Specifications and 
these Special Provisions. 
 
The rate and number of applications shall be at the initiative of the Contractor, as necessary to prevent the 
release of dust in the atmosphere. 
 
The Contractor may not use the water service of any particular address included in the construction 
location, unless approved in advance in writing by the Engineer.  The Engineer will not consider any such 
request unless it is accompanied by written permission signed by the owner of the property whose service is 
to be used.  Signatures of tenants will not be considered. 
 
If the Contractor elects to use water from a fire hydrant, they must obtain a hydrant meter from the City of 
Menlo Park Water Department or California Water and pay the appropriate fees. 
 
Care must be taken not to cause dust, soil materials, or debris to enter the City’s storm drainage system. 
 
The fine for failure to comply with the above requirement will be $100.00 per occurrence. 
 
Prior to using a dust palliative, the manufacturer's documentation of composition and MSDS must 
be approved by the Engineer. 
 
Take Notice:  The State of California has lifted the drought restrictions imposed in previous years 
throughout the state, excepting specifically designated Counties, consequently the State Water 
Resources Control Board has adopted through Executive Order B-40-17 that builds on actions taken 
in Executive Order B-37-16, remaining in effect, to continue making water conservation a way of life 
in California.  The State Water Resources Control Board currently maintains urban water use 
reporting requirements and prohibitions on wasteful practices such as watering during or after 
rainfall, hosing off sidewalks and irrigating ornamental turf on public street medians. 
 
Consequently, The City strongly recommends the Contractor to use recycled water instead of 
potable water as a dust palliative whenever needed. 
 
10-2 PAYMENT 
 
Section 10-1.04 of the Standard Specifications is replaced with the following: 
 
Full compensation for conforming to the provisions in this section shall be considered as included in the 
Contract prices paid for the various items of work, and no additional compensation shall be allowed therefor. 
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 SECTION 11:  MOBILIZATION 

 
11-1 GENERAL 
Mobilization shall conform to the provisions of Section 11, "Mobilization," of the Standard Specifications and 
these Special Provisions. 
 

The following paragraphs are added to Section 11, "Mobilization" of the Standard Specifications. 
 

11-2  CONVEYANCE AND STORAGE 
Except as otherwise specified, the Contractor shall furnish all necessary means of conveyance for the 
transfer of material to its proper place at work, storage of materials for work, and disposal of refuse and 
unused materials, and shall pay all costs of rentals or leases thereby made necessary. 
 

As required, adequate precautions shall be taken by the Contractor to protect and preserve stored items, 
including providing fencing, barricades, reflective tapes, etc.  The Contractor is not allowed to use the 
project site (i.e.  the public right-of-way or City property) for staging equipment, storing materials or 
establishment of offices, buildings or other facilities necessary for work on the project without prior written 
authorization of the Engineer.  The Contractor is responsible for locating and renting such facilities as 
necessary to complete the project. 
 
No trucks, trailers or equipment licensed for street driving shall be left parked overnight within the Right of 
Way.  Non-licensed equipment remaining in the ROW shall be neatly stored at the end of each working day 
in such a fashion as to not create a hazard. 
 
11-3 TEMPORARY FACILITIES 
 
Temporary structures and facilities, necessary for the execution of the Work or for the convenience of the 
Contractor, shall be subject to the following: 
 
a. Storage areas for materials shall be secured to exclude the public, and shall be protected against 

contamination of groundwater or surface run-off.  Sufficient space  shall be provided to allow 
unloading or loading of materials or equipment in such a manner as to avoid blocking sidewalks, 
driveways or adjacent streets.  

  
b. Sanitary toilets shall be provided for all persons working on the project.  They must be cleaned at 

least weekly and shall be protected against contamination of groundwater or surface run-off.  
Sanitary toilets shall not be located close to decks, patios, or windows of adjacent private properties; 
obstruct private property access; or prevent City services from being performing for private 
properties.  Sanitary toilets shall be removed from the job-site when remaining construction activities 
can be performed within two (2) hours per day.  Contractor shall relocate sanitary toilets within thirty 
(30) minutes of receiving a notice from the Engineer. 

 
c. Field offices, whether at the option of the Contractor or as called-for in the Contract Documents, 

shall be located so as to not impede pedestrian or vehicular traffic or impair safe sight-distances, for 
traffic in the right-of-way or for traffic entering or leaving a privately-owned site.  They shall not be 
located where they would cast shadows onto structures, including decks and patios, on adjacent 
private property.  If located in residential neighborhoods, they shall not produce noise, glare or odors 
above existing ambient levels. 

 
d. Lighting of temporary facilities for safety or security shall not shine directly, or indirectly off highly 

reflective surfaces, into adjacent residential properties. 
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e. Upon completion of the project, the Contractor shall remove all temporary structures and facilities 

from the site and clean and restore the area. 
 
 

11-4 MEASUREMENT AND PAYMENT 
 
The lump sum Contract price paid for Mobilization (Bid Item #1) shall include full compensation for furnishing 
all labor, materials, tools, equipment and incidentals, and for performing all the work related to preparation 
and mobilization as indicated in the Plans and these Special Provisions and as directed by the Engineer, and 
no additional compensation shall be allowed therefor. 
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SECTION 12:  CONSTRUCTION AREA TRAFFIC CONTROL 

 
 
12-1 GENERAL 
 
Traffic in the vicinity of the work shall be maintained and controlled using the provisions in Section 12 of the 
Standard Specifications, except as modified herein. 
 
Whenever, in the opinion of the Engineer, field conditions require additional or revised measures to safely 
control the movement of vehicles, bicycles or pedestrians, the Contractor shall implement such measures as 
directed by the Engineer.  No additional compensation shall be paid unless it was impossible to have 
anticipated the circumstances requiring the change. 
 
12-2 FLAGGING 
 
The following is added to Section 12-2.01 of the Standard Specifications: 
 
At least one full-time flagger shall be provided whenever traffic flow must be halted.  Temporary electric 
signals may be substituted for flagger control if approved in advance by the Engineer.  Flaggers shall be 
dedicated entirely to the task, without other duties diverting their attention. 
 
Flagger control will be required wherever traffic must be diverted into an oncoming lane or onto the opposite 
side of the street, unless well-defined corridors in both directions are established by temporary or semi-
permanent devices or markings, with sufficient advance signage, according to a Traffic Control Plan (see 
below) approved in advance by the Engineer.  If traffic cannot be stopped sufficiently before the work area to 
allow opposing traffic to get past, or if a single flagger cannot safely stop traffic coming from both directions, 
flaggers will be required at both ends of the work area.  When multiple flaggers are needed and they cannot 
see each other clearly enough to understand each other’s actions, each must be provided with an electronic 
communications device capable of immediate contact with the other. If conditions require additional flaggers 
they shall be provided as needed. 
 
Section 12-2.02 and related sections of the Standard Specifications are changed as follows: 
 
If flaggers are necessary for the safe control of traffic, the full cost of providing them and their equipment shall 
be included in the lump sum Contract price paid for Traffic Control, and shall not be borne equally by the City 
and the Contractor.  No additional compensation shall be paid for flaggers unless subsequently agreed to by 
the Engineer.  
 
12-3 TRAFFIC HANDLING EQUIPMENT AND DEVICES 
 
12-3.1  General 
 
The term “hours of darkness” shall also include periods when visibility is significantly impaired by dense fog 
or heavy rain. 
 
12-3.2  Barricades 
 
The following is added to Section 12-3.02 of the Standard Specifications: 
 
All barricades shall have functioning warning lights. Barricades shall be placed no more than twenty (20) feet 
apart, center to center, or closer together where necessary or where directed by the Engineer. 



 
Special Provisions 

 

Pierce Road Sidewalk and San Mateo Drive Bike Route Installation Project Page 126 of 196 

 
12-3.3  Flashing Arrow Signs 
  
The following is added to Section 12-3.03 of the Standard Specifications: 

Flashing arrow signs (24-hour operation) shall be required by the Engineer if deemed necessary for safe 
construction operations at busy streets.   
 
12-4 TEMPORARY MARKERS, MARKINGS AND SIGNAGE 
 
The following is added to Section 12-3 of the Standard Specifications: 
 
Immediately after resurfacing, short-term temporary pavement markers (floppies) and tape shall be installed 
where striping previously existed, prior to opening the street to traffic.  Temporary pavement markers shall be 
day/night retro-reflective raised pavement markers as manufactured by Davidson Plastics company (or 
equal), conforming to the requirements of Section 85 of the State Standard Specifications and the MUTCD.  
Temporary markers and markings shall be monitored, maintained and replaced by the contractor as 
necessary until such time that permanent striping can be applied.   
 
Center Line Delineation - At a minimum, temporary pavement markers shall be placed 24-feet on center, in 
the quantity and appropriate colors to delineate centerlines (two yellow markers spaced 3-inches apart) and 
travel lanes (single white marker).  Edge lines, median lines and bike lanes shall not be marked. 
 
Stop Bar Delineation – A minimum of five temporary markers in a row shall be placed in a straight line from 
the centerline to the gutter to designate the stop bar at all stop-controlled intersections.   
 
Temporary Stop Signs, Stop Ahead Signs and Night-Time Type II barricades - At all stop signs where 
temporary delineation is being implemented, and at a distance approximately 50 to 100 feet prior to the stop 
sign, as approved by the Engineer, the Contractor shall place and maintain temporary Type II barricades 
with functioning night-time warning lights.  The barricade at the stop sign shall contain a temporary STOP 
sign and shall be secured to the stop sign pole with bailing wire or cable locks.  The barricade 50 to 100 feet 
prior to the stop sign shall be placed just past driveways to avoid being blocked by parked cars and to be 
visible to approaching vehicles.  Stop Ahead barricade shall also be secured in a manner approved by the 
Engineer.   
 

Section 12-4, “MEASUREMENT AND PAYMENT” of the Standard Specifications, including its sub-sections, 
is deleted, and the following new Sections 12-4, 12-5 and 12-6 are added: 

 
12-5 WARNINGS, NOTIFICATIONS, AND PARKING RESTRICTIONS 
 
12-5.1  General Notices 
 
The Contractor shall post written informational notices every 100’ describing the work that will take place, the 
hours and approximate dates, any restrictions that will be imposed and a Contractor contact name and phone 
number. The wording of the notices shall be provided to the Engineer for approval at least five (5) 
working days prior to distribution, and must be posted at least 72 hours prior to commencing work.  
Failure to properly post notices shall be sufficient cause for the Engineer to suspend the work until such 
notices are properly posted. 
 
Notices shall be delivered to all dwelling units and/or places of business and shall be secured on barricades.  
If different notices are used for different areas, the Contractor shall take special care to deliver the appropriate 
notice to the correct location. 
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The first barricade of each block, on both sides of the street, in both directions of travel (4 total) shall contain, 
in addition to the “No Parking – Tow Away” sign, the advance notice flyer to provide property owners with a 
general description of the work to be done. 
 
12-5.2 Specific Notifications 
 
Notices for each street segment included in the Project shall include the specific dates upon which work will 
be performed on that particular street segment, including the working hours. 
 
12-5.3 Parking Restrictions 
 
The Contractor may establish "No Parking" zones contiguous to the work area by posting No Parking signs.  
The City will enforce parking restrictions only when the Contractor has posted the proper signs and has notified 
the City Police Department a minimum of 72 hours in advance of the required restriction period.  Signs shall be 
posted on the front and back of Type II barricades, spaced no greater than 100-feet apart.  Only the date in 
which the parking restriction is needed shall be printed (in 2-inch letters) on the sign.  All signs must be 
removed immediately after the work requiring the parking restriction has been completed.  Access to private 
property shall be maintained at all times. 
 
12-5.4 Coordination with Garbage Collection 
 
The Contractor must coordinate with the City’s garbage collection franchisee to avoid or resolve conflicts with 
the normal collection schedule. 
 
12-6 TRAFFIC CONTROL PLANS 
 
The Contractor shall submit a detailed, site-specific Traffic Control Plan (TCP) for the Engineer's approval 
prior to commencing work that requires any temporary diversion of one or more lanes of traffic or any bicycle 
lane or pedestrian walkway. A unique Traffic Control Plan shall be prepared for each project work site 
by a licensed Traffic Engineer in the State of California. 
 
The City's guidelines for Traffic Control Plans can be found on the City's website. at: 
 

https://www.menlopark.org/DocumentCenter/View/828/Traffic-Control-Guidelines?bidId= 
 
Construction signs, lights, barricades, etc., shall conform to the 2012 California Manual of Uniform Traffic 
Control Devices and MUTCD 2012 California Supplement and Sheets T10 through T17 of the California 
Department of Transportation Standard Plans of May 2006, as appropriate to the location of work. 
 
Any Traffic Control Plan must be submitted at least two weeks prior to the time that the traffic diversions 
are needed in order to allow the Engineer time to specify changes prior to implementation without 
causing the work to be delayed. 
 
 
12-7 MEASUREMENT AND PAYMENT 
 
The lump sum Contract price paid for Traffic Control (Bid Item #2) shall include full compensation for 
furnishing all labor, materials, tools, equipment and incidentals, and for performing all the work related to 
safe management of pedestrian, bicycle and vehicular traffic, including, but not limited to, Traffic Control 
Plans and flaggers as indicated in the Plans and these Special Provisions and as directed by the Engineer, 
and no additional compensation shall be allowed therefor.  
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SECTION 13:  WASTE MANAGEMENT 

 
 

13-1 CONSTRUCTION WASTE MANAGEMENT 
 
The Contractor shall minimize the creation of construction and demolition waste on the job site.  Factors that 
contribute to waste such as over packaging, improper storage, ordering error, poor planning, breakage, 
mishandling, and contamination, shall be minimized.  Waste materials as shall be reused, salvaged, or 
recycled to the maximum extent practicable.  Waste disposal in landfills shall be minimized. 
 
13-1.1  Diversion Goal 
 
One hundred percent (100%) of inert wastes, and at least fifty percent (50%) of the remaining construction 
and demolition debris shall be diverted from landfills. 
 
Inert wastes, such as concrete, brick, rock, asphalt, and soil not intended for on-site use, shall be taken to a 
facility for reuse or recycling. 
 
Other mixed construction & demolition (C&D) wastes shall be taken to a facility with a C&D sorting program, 
as listed in the Construction and Demolition Debris Recycling Guide referenced below, if additional recycling 
is needed in order to meet the requirements set forth in this Section.  If debris box service is used, the 
debris boxes must be taken to a C&D sorting facility if materials are not separated on-site for recycling. 
 
The Contractor has the option of separating on-site for recycling non-inert materials, such as cardboard, 
paper, wood, metals, green waste, new gypsum wallboard, tile, porcelain fixtures, and other easily recycled 
materials, and directing them to recycling facilities and taking the remaining mixed waste (but no more than 
50% by weight or yardage) to a facility for disposal.  If waste is taken for disposal, documentation must be 
provided to show that 50% of C&D wastes (in addition to 100% of inert wastes) have been diverted. 
 
13-1.2  References and Resources 
 
A Construction, Deconstruction, and Demolition Information Guide is available online at 
http://www.smcsustainability.org/download/waste-reduction/CD_2017-Web.pdf or contact the County of San 
Mateo Office of Sustainability’s hotline at (888) 442-2666.  Contractor shall complete the Waste 
Management Plan form included in Appendix A or available online at http://www.smcsustainability.org/wp-
content/uploads/Waste-Management-Plan.pdf. 
 
13-1.3 Waste Management Plan & Daily Transport Report 
 
The Contractor shall submit a Waste Management Plan shall be submitted to the Engineer or his/her 
designee for approval within FIVE (5) WORKING DAYS after pre-construction conference.  The 
Waste Management Plan shall include a description of how the Contractor will meet the requirements of this 
Contract and shall include a list of disposal and recycling facilities where waste materials will be taken (Blue 
Line, Zanker Road, Newby Island, etc., or any other local user of the waste materials), a description of what 
will be taken to each facility (inert wastes, metals, wood, glass, plastics, mixed waste, etc.), a description of 
the means of transportation of recyclable materials (whether materials will be site-separated and self-hauled 
to designated centers, or whether mixed materials will be collected by a waste hauler and designated 
center, or whether mixed materials will be collected by a waste hauler and removed from the site), an 
estimate of how often bins will need to be emptied, and  an estimated amount (weight, yardage, etc.).  
Approval will be granted if the plan shows: 
 
• One hundred percent (100%) of inert wastes being reused or recycled and at least fifty percent (50%) of 
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C&D wastes being reused or recycled; or 
 

• All waste that is not separated on-site for recycling is sent to a mixed C& D sorting facility for recycling. 
 
13-1.4  Waste Management Plan Implementation 
 
A. Plan Distribution: 

The contractor shall provide copies of the approved Waste Management Plan to the project 
superintendent and each subcontractor. 
 

B. Instruction: 
The contractor shall provide on-site instruction of appropriate separation, handling, and recycling, 
salvage, reuse, and return methods to be used by all parties at the appropriate stages of the Project. 
 

C. Meetings: 
The contractor shall conduct monthly Construction Waste Management meetings or at least one 
meeting for projects with length of less than twenty (20) working days.  Meetings shall include 
subcontractors affected by the Waste Management Plan.  At a minimum, waste management goals 
and issues shall be discussed at regularly scheduled project meetings. 
 

D. Separation Facilities: 
The contractor shall designate a specific area or areas to facilitate separation of materials for potential 
reuse, salvage, recycling, and return.  Recycling and waste bin areas are to be kept neat and clean 
and clearly marked in order to avoid co-mingling of materials.  Bins shall not be stored within the City 
Right of Way unless approved in writing in advance by the Engineer.  All bins used shall be protected 
during non-working hours from off-site contamination. 
 

E. Materials Handling Procedures: 
Materials to be recycled shall be protected from contamination, and shall be handled, stored and 
transported in a manner that meets the requirements set by the designated facilities for acceptance. 
 

F. Hazardous Wastes: 
Hazardous wastes shall be separated, stored, and disposed of according to local regulations.  Unless 
specified in other sections, the City is not aware of any hazardous wastes within the project site.  
Contractor shall notify the Engineer if hazardous waste is encountered. 
 

G. Reporting: 
The Contractor shall complete Waste Management Daily Transport reports for submittal to the 
Engineer.  Attention is directed to Appendix A of these Special Provisions for the necessary reporting 
forms. 
 

As a condition of final approval and retention release, the Contractor shall submit documentation to the City 
which demonstrates compliance with the approved Waste Management Plan.  Projects that involve 
monthly progress payments shall also require monthly reporting on the Waste Management Plan.  
Such reports shall be submitted prior to the monthly cutoff for progress payments and shall include, at a 
minimum, a summary of waste materials recycled, salvaged and disposed of for the Project.  
Documentation (receipts/scale tickets, waybills) showing the quantities and types of materials diverted and 
disposed shall be submitted with Section Two: Final Report Approval (of the Waste Management Plan 
form) signed by both the Contractor and the Engineer.  A Notice of Completion will not be filed for the 
project and retention released until all reports as required for the project are submitted and approved. 

 
The summary and documentation shall contain the following information: 
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• For each material recycled and salvaged from the Project, include the amount (in cubic yards or tons, or 
in the case of salvaged items, state quantities by number, type and size of items) and the destination  
(i.e., recycling facility, used building materials yard or other local users. 
 

• For each material landfilled or incinerated from the Project, include the amount (in cubic yards or tons) 
of material and the identity of the landfill, incinerator and/or transfer station.   
 
 

• Documentation shall consist of photocopies of receipts and weight tags or other records of 
measurement or equivalent documentation from recycling companies, deconstruction contractors, and 
landfill and disposal companies.  The contractor shall sign the completed Waste Management Plan to 
certify its accuracy prior to submitting it to the Engineer for final payment:  
 

13-2 SITE CLEAN-UP  
 
Upon completion of work in a particular area, the Contractor shall clean the project location and vicinity and 
return them to their original condition within two (2) working days.  Failure by the Contractor to clean and 
restore the areas shall be deemed as non-compliance with this section and liquidated damages in the 
amount of Five-Hundred ($500.00) dollars per calendar day shall be assessed for each and every 
calendar day the areas remain unclean or un-restored. 
 
13-3 MEASUREMENT AND PAYMENT 
 
The lump sum Contract price for Waste Management (Bid Item #3) shall include full compensation for 
furnishing all labor, materials, tools, equipment and incidentals, and for performing all the work related to 
waste management and disposal as indicated in the Plans, these Special Provisions, and as directed by the 
Engineer, and no additional compensation shall be allowed therefore.   
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 SECTION 14:  WATER POLLUTION CONTROL 

 
 
14-1 GENERAL 
 
Section 13-1.01A Summary of the 2010 California Department of Transportation Standard Specifications is 
replaced with the following: 

 
14-1.01A Summary 

Section 13-1 includes general specifications for preventing, controlling, and abating water pollution in 
streams, waterways, and other bodies of water.  The Contractor shall exercise every reasonable 
precaution to protect streams, waterways, and other bodies of water from pollution with fuels, oils, 
bitumens, calcium chloride and other harmful materials and shall conduct and schedule operations so 
as to avoid or minimize muddying and silting streams, waterways, and other bodies of water.  Care 
shall also be taken to preserve roadside vegetation beyond the limits of construction 
 
The Contractor shall assign a Water Pollution Control Manager (WPC) who will monitor and ensure 
compliance with the identified stormwater pollution prevention plan (EPP)/Water Pollution Control Plan 
(WPCP)/Storm Water Pollution Prevention Plan (SWPPP).  During and following execution of the 
contract, the Contractor shall be liable for all fines and penalties, including those assessed against the 
City of Menlo Park, resulting from the Contractor’s failure to comply with all applicable permits, licenses 
and agreements, conditions that apply to the Contractor.  The Contractor shall also be liable for all 
labor, material and equipment costs incurred in remedying violations. 
 
Information on forms, reports, and other documents can be found in the following Department 
manuals: 

1. Field Guide for Construction Site Dewatering, 
2. Storm Water Pollution Prevention Plan (SWPPP) and Water Pollution Control Program 

(WPCP) Preparation Manual, 
3. Construction Site Best Management Practices (BMP) Manual, 
4. Construction Site Monitoring Program (CSMP) Guidance Manual, 
 

For the above-referenced manuals, go to the Department's Web site for the Division of Construction, 
Storm Water and Water Pollution Control Information or the Department's publication distribution unit. 

 
14-1.01C Submittals 

Add the following to Section 13-1.01C Submittals of the Standard Specifications: 
 

A. Stormwater pollution prevention plan - The Contractor shall submit a stormwater pollution 
prevention plan within fifteen (15) business days after receipt of the Notice to Proceed.  Approval 
of the Contractor's plan will not relieve the Contractor of responsibility for adequate and 
continuing control of pollutants and other stormwater pollution prevention plan measures. The 
stormwater pollution prevention plan shall include, but shall not be limited to, the following: 
 

1. Name of the Contractor’s QSP certified Water Pollution Control Manager (WPC) who will 
carry out the duties as defined in Section 13-1.01(3)(c) of the Standard Specifications. 

2. Location of the solid waste disposal area. 

3. Drawings showing locations of any proposed material storage areas, structures, sanitary 
facilities, and stockpiles of excess or spoil materials. 

4. Environmental monitoring plans for the job site, including but not limited to water turbidity 
and noise monitoring as required by the SWPPP and/or Engineer. 
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5. Plan showing the proposed activity in each portion of the work area and identifying the areas 
of limited use or nonuse.  Plan should include measures for marking the limits of use areas. 

6. Letter of compliance to the Engineer that the Contractor's personnel received training from 
the city appointed biologist and archaeologist. 

7. Spill Prevention and Accidental Spill Containment Plan. 

8. Include project SWPPP in EPP.  The SWPPP must be authorized by the SWRCB.  All 
construction sites shall have site specific, seasonally-appropriate and phase-appropriate, 
effective Best Management Practices (BMPs) in the following six categories: 

• Erosion Control 
• Run-on and Run-off Control 
• Sediment Control 
• Active Treatment Systems (as necessary) 
• Good Site Management 
• Non Stormwater Management. 

 
 Theses BMP categories are listed in State General NPDES Permit for Stormwater 

Discharges Associated with Construction Activities (hereinafter the Construction General 
Permit). 

9. The waste discharge identification number is issued for the project SWPPP and provided 
to the Engineer. 

B. Prior to commencing the Work, tour the site with the City and the Engineer.  Examine and 
document the condition of existing equipment, improvements, and landscape planting on or 
adjacent to the site, including assigned storage areas and access routes, in writing and on Digital 
Video Disc (DVD). This record shall serve as a basis for determination of subsequent damage 
due to Contractor’s operations and shall be signed by all parties making the tour. Special 
attention will be paid to documenting the condition of trees, shrubs, and grassed areas. This 
report will be signed by both the Resident Engineer and the Contractor upon mutual agreement 
as to accuracy and completeness of the DVDs and written report and submitted to the Engineer. 

 
C. Upon completion of the project, the Contractor must submit a Notice of Termination to the 

SWRCB to indicate that demolition is completed. 
 

• 14-1.03  CONSTRUCTION 
 
14-1.03A  General 
Section 13-1.03A  General of the Standard Specifications is replaced with the following: 
 

A. Install facilities and devices used for water pollution control practices before performing work 
activities.  Install soil stabilization materials for water pollution control practices in all work areas 
that are inactive or before storm event as described herein.  Repair or replace water pollution 
control practices within twenty-four (24) hours of discovering any damage, unless a longer period 
is authorized in writing.  The City does not pay cleanup, repair, removal, disposal, or replacement 
of water pollution control practices due to improper installation or neglect. 

B. The Contractor may request changes to the water pollution control work or the Engineer may 
order changes to the water pollution control work.  Changes may include additional or new water 
pollution control practices.  Additional/new water pollution control work, approved in writing by 
the Engineer, may be considered as change order work. 

 
C. The Contractor must retain a copy of the EPP/WPCP/SWPPP onsite at all times. 
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D. Previously Used Equipment - The Contractor shall thoroughly clean all construction equipment 
previously used at other sites before it is brought into the work areas, ensuring that soil residuals 
are removed and that egg deposits from plant pests are not present; the Contractor shall consult 
with the U.S. Department of Agriculture (USDA) jurisdictional office for additional cleaning 
requirements. 

E. Resources - The Contractor shall confine all activities to areas defined by the drawings and 
specifications. Prior to the beginning of any construction, the Contractor shall identify and flag 
the land resources to be preserved within the work area. Except in areas indicated on the 
drawings or specified to be cleared, the Contractor shall not remove, cut, deface, injure, or 
destroy land resources including trees, shrubs, vines, grasses, topsoil, and land forms without 
permission.  No ropes, cables, or guys shall be fastened to or attached to any trees for anchorage 
unless specifically authorized.  Where such emergency use is permitted, the Contractor shall 
provide effective protection for land and vegetation resources at all times as defined in the 
following subparagraphs.  Stone, earth or other material displaced into uncleared areas shall be 
removed. 

 
F. Work Area Limits 

1. Work shall be limited to areas within public right-of-ways and storage and staging areas 
designated by the Engineer. For areas outside public right-of-ways, work shall be limited 
to an area 20 feet each side of the pipeline centerline. Isolated areas within the general 
work area, which are to be saved and protected shall also be marked or fenced prior to 
the start of construction. Monuments and markers shall be protected before construction 
operations commence. Where construction operations are to be conducted during 
darkness, the markers shall be visible. The Contractor's personnel shall be 
knowledgeable of the purpose for marking and/or protecting particular objects and have 
attended the training provided by the city appointed biologist. 

2. The contractor shall install silt fencing in all areas where construction occurs within 100 
feet of known or potential O. mykiss, pacific lamprey habitat and as shown on the plans. 

3. The contractor shall avoid any jurisdictional features (i.e., wetlands, riparian zones & 
waterways) identified in the pre-construction survey conducted by the corresponding 
specialist hired by the City to identify these areas. 

G. Fish, Wildlife, and Other Resources 
1. The Contractor shall minimize interference with, disturbance to, and damage of fish and 

wildlife. The Contractor shall follow the guidance provided during the environmental 
training sessions. 

2. All work activities within or adjacent to potential California Red Legged Frog (CRLF) 
aquatic habitat will be completed between May 1 and November 1 (with the concurrence 
of the CDFG, which typically requires in-stream work to be completed by October 15). 

3. Exclusionary fencing (i.e., silt fences) will be installed as shown on the plans, and will 
include additional fencing to enclose the Contractor-selected access route. 

4. If the Contractor selects an access route through vegetated areas, the Contractor place 
mats on areas to form a temporary road to distribute the weight of the equipment and 
minimize soil compaction and rutting. The type of mat will depend on the size of 
equipment that needs to access the stream, the duration that the mats will be in place, 
and the time of year. Materials include: timber mats (platforms made of several 
dimensioned timbers fastened into a platform); log corduroys (logs placed along each 
other to form a road); Land Bridge MatsTM made from recycled truck tires (for short 
durations only); expanded metal grating, bridge decks; and sectional high-density 
polyethylene mats. The Contractor shall submit proposed material to the Engineer for 
approval. 

 
H. Other Protection Measures 
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1. Traffic Restrictions: Traffic will be restricted to designated access roads and within the 
designated work area. Vehicle speeds will be restricted to 20 miles per hour or less 
except on county roads and state and federal highways. Night driving will be limited to 
the extent practicable. The Contractor will notify the City if night construction is 
unavoidable. 

2. Dust: Dust abatement will be used in all construction areas, especially adjacent to the 
restricted areas identified by the City or its representatives. No chemicals will be used 
without written permission from the City. 

3. Trash Disposal: Food-related trash will be deposited in closed containers and removed 
from the project site daily to avoid attracting wildlife to construction areas. 

4. Pets and Firearms:  Pets and firearms will not be permitted on construction sites. 
5. Report Wildlife Injuries: All wildlife injuries or mortalities, whether related or unrelated to 

construction activities, will be reported to the City or its representatives. This does not 
apply to rabbits or squirrels. 

6. Special-Status Birds:  Nonessential construction activities and blasting within 
approximately 0.5 miles of any active bird nest may be prohibited during breeding 
season. 

 
14-1.03D  Deficiencies 
 
Add the following to Section 13-1.03D Deficiencies of the Standard Specifications: 
 
The Engineer will notify the Contractor in writing of any observed noncompliance with the MMRP or 
Federal, State or local laws or regulations, or permits.  The Contractor shall, after receipt of such notice, 
inform the Engineer of proposed corrective action and take such action when approved by the Engineer.  
If the Contractor fails to comply promptly, the City may issue an order suspending all or part of the work 
until satisfactory corrective action has been taken. No time extensions shall be granted or costs or 
damages allowed to the Contractor for any such suspensions.  Contractor's failing, such suspension, 
delay, or interruption shall be considered as ordered by the Engineer in the administration of the contract 
under the contract clause City’s Right to Stop the Work. 

 
14-2  WATER POLLUTION CONTROL PROGRAM 

 
A. Section 13-2.01B Submittals – revise the first sentence to read: 
 
“With ten (10) business days after Contract approval:” 

 
B. Section 13-2.04 Payment of the Standard Specifications is replaced with the following: 
 
“Full compensation for furnishing all materials, labor, equipment, tools and incidentals for doing all work 
required  for water pollution prevention, as specified herein, as shown on the plans and as directed by the 
Engineer, shall be included in the Contract prices paid for the various items of work, and no additional 
compensation shall be allowed therefor.” 
 
14-3  PAYMENT 

 
The lump sum Contract price paid for Stormwater Pollution Prevention Plan (Bid Item #4) shall include full 
compensation for furnishing all labor, materials, tools, equipment, and incidentals, and for performing all the 
work related to Stormwater pollution prevention plan indicated in the Plans, these Special Provision, and as 
directed by the Engineer, and no additional compensation shall be allowed therefor. 
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SECTION 15:  EXISTING HIGHWAY FACILITIES 

 
15-1 GENERAL 
 
Work performed under this section shall conform to the provisions of Section 15, "Existing 
Highway Facilities," of the Standard Specifications and these Special Provisions. 
 
The following is added to Section 15-1, “General,” of the Standard Specifications: 
 
Contractor shall video the existing surfaces to be affected by the work, as well as the immediate 
surroundings including street trees, signs, electrolier poles, fences and other structures adjacent 
to the work, prior to commencing work. In addition, still photographs shall be taken to show any 
existing physical damage in detail. A copy of that record shall be given to the Engineer prior 
to beginning the work. If questions arise as to the responsibility of the Contractor for damage 
after the work has been done, the Contractor shall be held responsible unless there is 
unmistakable photographic or video evidence to the contrary. 
 
Care must be taken by the Contractor and all those whom he utilizes in the work, either directly 
or indirectly, to prevent damage to anything in the vicinity of the work.  Particular attention is 
directed to trees, streambeds and banks, private property (such as plantings, fences, mailboxes, 
driveways, vehicles), public facilities (such as adjacent streets, curbs, gutters, sidewalks, speed 
bumps, speed humps and speed tables, monuments, signs, poles and supports, electrical and 
communications equipment, valve covers, manholes, storm drainage facilities, bridges and 
culverts, and railroad equipment.   
 
15-1.1 Payment 
 
The cost for producing the video and photographic record shall be included in the price for 
Mobilization, and no additional compensation shall be allowed therefor. 
 
15-2 MISCELLANEOUS HIGHWAY FACILITIES 
 
15-2.1 Traffic Stripes and Pavement Markings 
The following is added to Section 15-2.02B, “Traffic Stripes and Pavement Markings,” of the 
Standard Specifications: 
 
Existing thermoplastic pavement striping and other markings shall be ground off any surfaces to 
be coated or overlaid.  The grindings must be entirely removed by sweeping and/or vacuuming 
and must be disposed of properly.  Painted markings may be left in place if agreed to in 
advance by the Engineer. 
 
No separate measurement and payment shall be made for removing or protecting traffic stripes 
and pavement markings. Full compensation for furnishing all labor, materials, tools, equipment 
and incidentals necessary to complete the work shall be considered as included in the Contract 
prices paid for the various items of work, and no additional compensation shall be allowed 
therefor. 
 
15-2.2 Frames, Covers, Grates and Manholes 
 
The following is added to Section 15-2.05A of the Standard Specifications: 
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Power poles, vault frames and covers, manholes, controllers or other equipment or facilities 
belonging to utility companies shall be moved or adjusted by the owners unless the Plans, these 
Special Provisions, or the Engineer direct the Contractor to move or adjust a specific item or a 
category of items. 
 
If the equipment or facility to be moved by others has not been relocated by the time the 
Contractor begins work at that location, the Contractor shall notify the Engineer and the 
Engineer will provide direction to the Contractor for installing the Work around the equipment or 
facility. If the utility company furnishes the necessary work force to make the adjustments while 
the Work of this project is underway, the Contractor shall coordinate his work in cooperation 
with the utility company crew. 
 
Loose boxes that can easily be adjusted to new grade without affecting the enclosed equipment 
shall be adjusted by the Contractor as part of the Work, and no additional compensation shall 
be paid for this. 
 
Manhole frames, valve or meter boxes, or other boxes, grates or frames, shall be adjusted to 
conform to within 1/8 inch of the surrounding surface elevation.  
 
The Contractor is responsible for referencing-out all manholes, valves, utility boxes, monuments, 
etc. and for exposing them during the paving work (see Sec. 39 of these Special Provisions). All 
utility covers shall be completely uncovered so that they can be opened without removing paving 
materials. The locations of manholes, valves, utility boxes, monuments, etc., identified in the 
Contract Documents are general locations intended to assist the Contractor with the bid. The City 
does not expressly, or by implication, assert that all manholes, valves, utility boxes, monuments, 
etc. that exist in the field are shown on the Plans. The Contractor shall notify the City of any 
discrepancy found in the field. All manholes, valves, monuments, utility boxes, etc., that are the 
Contractor’s responsibility shall be raised or adjusted within ten (10) work days of completion of 
paving on any one street.  
 
Traffic diversions necessary for raising frames shall be done in accordance with an approved 
Traffic Control Plan (see Section 12 of these Special Provisions). Freshly-poured collars may be 
left overnight surrounded by cones on residential neighborhood streets where, in the opinion of 
the Engineer, it would not constitute a hazard to do so. No excavations for raising frames are 
permitted to remain open overnight without at least the concrete collar in place. Any frames 
missing covers, or so badly damaged that the cover no longer remains in place, must have 
temporary covers placed over them and sufficiently secured that they will not be dislodged by 
normal traffic. Any frame or cover damaged during construction shall be replaced by the 
Contractor at his sole expense. 
 
All covers shall be cleaned and restored to their original condition, including repainting, if 
necessary. Any Portland cement concrete or mortar dropped on the surrounding asphalt concrete 
shall be immediately removed and rinsed clean. 
 
15-2.2A   Payment 
 
The Contract unit price per each for Water Meter Box Adjustment (Bid Item #20) shall include 
full compensation for furnishing all labor, materials, tools, equipment and incidentals, and for 
performing all the work required for raising meter boxes for City owned water meters to finished 
grade complete in place as indicated in the Plans and these Special Provisions and as directed 
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by the Engineer, and no additional compensation shall be allowed therefor. 
 
The Contract unit price per each for Water Valve Adjustment (Bid Item #21) shall include full 
compensation for furnishing all labor, materials, tools, equipment and incidentals, and for 
perfoming all the work required for raising frames, covers, and boxes for Menlo Park Municipal 
Water owned water valves to finished grade complete in place as indicated in the Plans and 
these Special Provisions and as directed by the Engineer, and no additional compensation shall 
be allowed therefor. 
 
15-2.3 Speed Bumps, Speed Humps and Speed Tables 
 
Existing speed bumps, speed humps and speed tables shall be preserved and protected from 
damage unless they are indicated in the Plans or Special Provisions, or in a written directive of 
the Engineer, to be removed.  In particular, speed tables (with special texture surfacing) shall be 
protected from equipment damage or contamination by oil, asphalt, dirt, or other foreign matter 
directly or indirectly due to the paving or resurfacing operations. 
 
15-2.4 Signs 
 
Existing free-standing City signs that are in the way of the work, if not specifically identified as 
being disposed of, shall be carefully removed from the ground for re-use. If a sign is mounted on 
a round steel pole or a wood post the Contractor shall remove the sign from its pole or post and 
re-mount it on square tubing per City Standard Detail ST-12, unless directed otherwise by the 
Plans or these Special Provisions, or in writing by the Engineer (see Section 12 of these Special 
Provisions regarding temporary traffic control signage). The round steel pole or wood post, and 
its concrete anchor, shall be properly disposed of by the Contractor. 
 
15-2.5 Private Improvements in the Right of Way 
 
15-2.5.1 Landscape Irrigation Systems 

 
When installation of the Work in accordance with the Plans unavoidably requires relocating or 
cutting private sprinkler lines and/or removing components, the Contractor shall relocate or repair 
the system so it continues to irrigate the remaining landscaping as closely as possible to the way 
it had prior to the work. 
 
15-2.5.2 Driveways, Walkways, Patios or Other Private Hardscape 

 
When installation of the Work in accordance with the Plans unavoidably requires removal of a 
portion of a private hardscape improvement within the Right of Way, the Contractor shall neatly 
and cleanly remove the improvement as closely as possible to the edge of the work being 
installed, and he shall align the new work to the edge of the existing improvement. If the existing 
surface is too far out of alignment with the new work for a simple field-adjustment, the Engineer 
shall direct the Contractor how to establish a transition. If the existing hardscape consists of 
masonry or paving units, the Contractor shall protect them from damage until the work is accepted 
by the City. 

 
This section shall not apply to damage caused by the Contractor due to poor workmanship or lack 
of sufficient precaution; such damage shall be repaired – at the Contractor’s sole expense – to 
the satisfaction of the Engineer. 
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15-2.5.3 Garden Walls 
 

Existing loose-stacked stone or masonry walls encroaching into the area to be occupied by work 
being constructed in accordance with the Plans shall be carefully removed and stacked by the 
Contractor where directed by the Engineer. 

 
Walls of cast concrete, mortared masonry, or other types of construction that cannot be simply 
dismantled, shall be removed at the direction of the Engineer. 

 
15-2.5.4 Fences and/or Headerboards 

 
Private fences and headerboards encroaching into the area to be occupied by work being 
constructed in accordance with the Plans shall be carefully dismantled and placed by the 
Contractor where directed by the Engineer.  The fences and headerboards shall be re-installed in 
a manner and quality that is equal or better than the existing condition. 

 
15-2.5.5 Mailboxes 

 
Private mailboxes located within the area to be occupied by work being constructed in accordance 
with the Plans shall be relocated by the Contractor as directed by the Engineer. 

 
Official USPS mailboxes may not be moved or removed by the Contractor without written direction 
from the Engineer. 

 
15-2.5.6 Measurement and Payment 
 
No separate measurement and payment shall be made for moving or removing private 
improvements. Full compensation for furnishing all labor, materials, tools, equipment and 
incidentals necessary to complete the work shall be considered as included in the Contract prices 
paid for the various items of work, and no additional compensation shall be allowed therefor. 
 
15-3 REMOVING CONCRETE 
 
Section 15-3.02, “Removal Methods,” of the Standard Specifications is replaced with the 
following: 
 
Existing concrete extending deeper than 3 feet below finished grade shall be removed to at 
least three feet below finished grade. 
 
When a portion of an existing concrete surface or structure is to be removed, the line of 
separation must first be saw-cut to the full depth of the concrete.  If the existing concrete is too 
thick for through-cutting to be practicable, it must be cut as deeply as possible and then 
removed the rest of the way by chipping carefully.  The Contractor shall be required to replace, 
at his own cost, any concrete damaged beyond the lines established in the Contract 
Documents. 
 
Saw-cut lines must be straight to within .01 feet (one eighth inch) in any four-foot length and be 
free from spalling or break-out at the edge of the finished surface.  A poorly-cut edge will be 
cause for removal of additional concrete beyond the limits established in the Contract 
Documents, however there will be no additional compensation to the Contractor for the 
additional removal. 
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Removal of existing concrete, whether by saw-cutting or breaking or grinding or by any other 
means, shall be done in such a way as to avoid producing dust that leaves the immediate 
vicinity of the operation. 
 
The Contractor shall remove and dispose of any rebar or dowels associated with concrete 
structure to be demolished where required (sidewalk, driveway, curb, gutter, etc.).    
 
Removed concrete shall NOT be buried in adjacent embankments unless explicitly allowed, in 
writing, by the Engineer. 
 
 
15-3.2 Protective Measures 
Surfaces or structures not specified by the Contract Documents to be removed, which are 
damaged in any way by the Contractor's operations, shall be removed to a line established by the 
Engineer and shall be replaced with new matching material, entirely at the Contractor's expense. 
 
When a portion of sidewalk or walkway is removed, safe passage for pedestrians – in 
compliance with ADA regulations – must be provided.  If plates or plywood are used to bridge 
across openings in sidewalks, walkways or driveway aprons, the edges shall be filled, feathered 
or ramped with stable, weather-resistant materials at slopes of less than 12:1 (H:V) to eliminate 
tripping hazards.  If the full width of a sidewalk is removed, or is unavoidably blocked by work in 
progress, the sidewalk must be closed at the nearest pedestrian crossing, and pedestrians must 
be directed to use the sidewalk on the opposite side of the street. 
 
15-3.3 Disposal 
Removed material shall become the property of the Contractor, and shall be properly disposed 
of, at Contractor’s cost regardless of the material composition such as containing ‘Petro Mat’, in 
accordance with the approved Waste Management Plan described in Section 13 of these 
Special Provisions. 
 
15-3.4 Measurement and Payment 
 
Sections 15-3.03 and 15-3.04 of the Standard Specifications are replaced with the following: 
 
No separate measurement and payment shall be made for concrete removal and saw-cutting.  
Full compensation for furnishing all labor, materials, tools, equipment and incidentals necessary 
to complete the work for concrete demolition, including chipping, breaking, off-haul and disposal 
of concrete, embedded items and reinforcing, and any additional excavation if applicable 
(including, but not limited to, excavation of underlying aggregate base and subgrade materials 
where required to meet proposed subbase elevations for project improvements) per Plan, or as 
directed by the Engineer, shall be considered as included in the Contract prices paid for the 
various items of work, and no additional compensation shall be allowed therefor. 
 
15-4 REMOVING ASPHALT CONCRETE PAVEMENT 
 
The following is added to Section 15 of the Standard Specifications: 
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15-4.1 Removal Methods 
 

15-4.1.1 Saw-Cutting 
 

The Contractor shall sawcut portions of existing A.C. pavement shown for demolition per Plan 
and as directed by the Engineer.  Saw-cutting the edges shall only be allowed when explicitly 
directed by the Plans or these Special Provisions or by written authorization of the Engineer. 

 

15-4.1.2 Cold-Milling (Cold-Planing) 
 

No cold milling is allowed on the project unless otherwise approved by the Engineer 
in writing in advance of work.   
 
The requirements presented in Section 39 of these Special Provisions, pertaining to Cold-
Milling, apply here to pavement removal. 
 
15-4.1.3 Jack-Hammering 

 

The following is acceptable only if directed by the Engineer in writing prior to construction. 
Small areas of A.C. pavement may be removed by cutting around the perimeter with 
pneumatic jack-hammer with a wide spade bit.  

 

 
15-4.2 Protecting Adjacent Pavement 
 

Any asphalt or concrete surface not specified in the Contract Documents to be removed, which is 
cracked or otherwise damaged as a result of the Contractor's operations,  shall be removed to a 
line established by the Engineer and shall be replaced with new matching material, entirely at the 
Contractor's expense. 
 

 
15-4.3 Disposal 
 

Removed material shall become the property of the Contractor, and shall be properly disposed 
of in accordance with the approved Waste Management Plan described in Section 13 of these 
Special Provisions. 
 
 

15-4.4 Clean-Up and Site Maintenance 
 

While pavement is being removed, debris being generated must be continuously removed by 
sweeping or vacuuming or both. Loose material must be prevented from entering the storm 
drain system. 
 

Whenever a cold-milling machine is in use, a mechanical sweeper shall also be provided, and 
shall continuously clean adjacent to and immediately behind the milling machine, except that the 
mechanical sweeper shall not be used on exposed base rock surfaces. Manual sweeping shall 
also be done as needed to pick up whatever the mechanical sweeper fails to remove. The off-
haul routes taken by dump trucks loaded with grindings or excavation spoils shall also be swept. 
 
15-5 Measurement and Payment 
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15-5.1 Demolition of Existing Sidewalk 
 
The Contract square foot price for Demo Sidewalk (Bid Item #6) shall include full 
compensation for furnishing all labor, materials including removal and disposal of non-recyclable 
material such as Petromat and or pavement fabric, tools, equipment and incidentals, and for 
performing all the work related for demolition of existing sidewalk as indicated in the Plans, 
these Special Provisions, and as directed by the Engineer, and no additional compensation 
shall be allowed therefore. 
 
15-5.2 Demolition of Existing Driveway 
 
In measuring for payment, the square foot area of driveway shall be included only as far as the 
flares or ramps at each side (not including the flares or ramps), and extending from the back of curb 
to the conform at the existing driveway.  Flares or ramps on either side shall be considered part of 
the sidewalk pay item. The curb and gutter in front of the driveway apron shall be considered part 
of the total square foot area of the driveway.  
 
The Contract square foot price for Demo Driveway (Bid Item #7) shall include full 
compensation for furnishing all labor, materials including removal and disposal of non-recyclable 
material such as Petromat and or pavement fabric, tools, equipment and incidentals, and for 
performing all the work related for demolition of existing driveway as indicated in the Plans, 
these Special Provisions, and as directed by the Engineer, and no additional compensation 
shall be allowed therefore. 
 
15-5.3 Demolition of Existing Curb & Gutter 
 
Curb & gutter shall be measured by the linear foot at the face of curb, including adjacent to 
driveway aprons and curb ramps, regardless of height of curb. Sidewalk shall be measured by 
square foot separately from the curb & gutter.   
 
The Contract lineal foot price for Demo Curb & Gutter (Bid Item #8) shall include full 
compensation for furnishing all labor, materials including removal and disposal of non-recyclable 
material such as Petromat and or pavement fabric, tools, equipment and incidentals, and for 
performing all the work related for demolition of existing curb & gutter as indicated in the Plans, 
these Special Provisions, and as directed by the Engineer, and no additional compensation 
shall be allowed therefore. 
 
15-5.4 Demolition of Existing Curb Ramp 
 
The Contract unit price per each for Demo Curb Ramp (Bid Item #9) shall include full 
compensation for furnishing all labor, materials including removal and disposal of non-recyclable 
material such as Petromat and or pavement fabric, tools, equipment and incidentals, and for 
performing all the work related to demolition of existing curb ramp including but not limited to, 
the detectable warning surface, retaining curb, concrete ramp, warning grooves, curb-and-gutter 
and sidewalk as far as the first score-joint beyond the warning grooves, as indicated in the Plans, 
these Special Provisions, and as directed by the Engineer, and no additional compensation 
shall be allowed therefore. 
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 SECTION 16:  CLEARING AND GRUBBING 

 
16-1 DESCRIPTION 
 
The following is added to Section 16-1.01 of the Standard Specifications: 
 
This work shall consist of removing vegetation, large rocks, embedded wood or metal objects, 
scraps of concrete, masonry, glass, plastics or other non-natural matter, and other objectionable 
material from the work site. 
 
This section shall also apply to trees, stumps or bushes, or their roots, that substantially interfere 
with the proper installation of work described elsewhere in the Plans or the Special Provisions. Minor 
roots or vegetation occasionally encountered shall be removed as directed by the Engineer. 
 
 
16-2 PRESERVATION OF TREES 
 
The following is added to Section 16-1.02 of the Standard Specifications: 
 
All roots over 2" in diameter shall be pruned under the direct supervision of a Certified 
Arborist.  
 
The Contractor shall provide an International Society of Arboriculture (ISA) certified Arborist to 
oversee the protection of trees within the work zone. 
 

Prior to starting any demolition, cold-milling, saw-cutting or paving work, the Arborist shall 
examine the entire work zone and identify any trees that might likely be affected by the work. A 
written report by the Arborist shall be provided to the City for its review at least ten (10) 
workdays prior to starting work. The report shall identify trees of concern and make 
recommendations for the protection or safe removal of their roots and/or branches. It shall also 
describe what to do when unanticipated roots are encountered.  
 

The Arborist shall be responsible for all decisions made, and shall be present whenever large 
roots or branches are to be pruned or removed.  The Contractor shall notify the Arborist of the 
work locations that have been or will be exposed and shall coordinate inspection of exposed tree 
roots.  The Arborist shall provide guidance on which roots may be cut and which must be 
preserved.   
 

The Arborist may provide general direction as to what size roots of any specific tree species can 
be cut without the Arborist's immediate oversight. Roots smaller than that size may be cut by the 
Contractor, when encountered, in accordance with specific instructions provided by the Arborist. 
This will be monitored by the Engineer. 
 

When tree roots are encountered that are greater than permitted by the Arborist to be cut at the 
Contractor's discretion, the Contractor shall immediately notify the Arborist and the Engineer, and 
shall excavate further only  as directed by the Engineer.   
 

Roots shall be cut cleanly using a saw, loppers or hand shears prior to use of the backhoe or 
other excavator to remove material from the site.  At no time shall mechanized equipment be used 
to remove live roots.   
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If exposed roots cannot be covered within one week, cut ends shall be covered with petroleum 
jelly and the exposed portion shall be wrapped with burlap and kept moistened. 
 

Removal of existing paving, sidewalk, curb or gutter in the immediate vicinity of any species of 
oak shall only be done by handwork; mechanical loading equipment shall not be used until the 
paving or concrete has been manually stripped away. 
 
If the arborist recommends against pruning roots of a particular tree, then the Engineer shall direct 
the Contractor as to how to accommodate those particular roots.    
 
The contractor shall not perform root pruning on both sides of the tree within a 12-month period 
without authorization from the Engineer.   
 
Removal of stumps of trees formerly cut down, or of trees to be removed as part of this Contract, 
may be done using excavation equipment or a grinder, as directed by the Engineer or as 
described on the Plans or elsewhere in the Special Provisions. 
 
See Section 39 or Section 73 of these Special Provisions for Subgrade and Base 
Reconstruction following removal of roots.  
 
The following are prohibited when working near trees: 
 
DO NOT: 
 
• secure cable, chain or rope to trees or shrubs. 
• discharge exhaust into foliage. 
• allow fires under and adjacent to trees or other plants.   
• cut, break, skin or bruise roots, trunks or branches. 
• store material, stockpile soil or spoils, or park vehicles within tree drip lines or in planted areas. 
allow run-off or spillage of damaging materials in the vicinity of root systems.   
 
16-3 PAYMENT 
 
Full compensation for conforming to the provisions in this section shall be considered as 
included in the Contract prices paid for the various items of work, and no additional 
compensation shall be allowed therefor. 
 
16-4  TREE REMOVAL 
 
The following is added to Section 16-1.03 of the Standard Specifications: 
 
City will prepare tree removal list, mark trees, and submit removal list to contractor. Contractor 
shall notify property owner a minimum of 3 days prior to work. Contractor will contact Underground 
Service Alert (USA) a minimum of 2 days prior to work and post no parking a minimum of 1 day 
prior to work. Tree and stump removal shall include removal of all debris and stump grinding to a 
minimum of eighteen (18”) inches. The contractor shall grind the stump a minimum distance of 
one and a half (1.5’) feet either side of the outer circumference of stump, or until surface roots are 
no longer encountered. All holes created by the stump and root grinding shall be backfilled the 
same day. All excess chips and grindings shall be removed before filling holes to existing grade. 
Contractor is responsible for all debris disposal including wood. No wood shall be stored in the 
right of way. 
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16-4.1 Payment 
 
16-4.1.1 Remove 6” Tree and Roots on Henderson Avenue (Bid Alt A) 
 
The Contract unit price per each for Remove 6” Tree and Roots (Bid Alt A - Item #5A) shall 
include full compensation for furnishing all labor, materials, tools, equipment and incidentals, and 
for performing all the related work as indicated in the Plans and these Special Provisions and as 
directed by the Engineer, and no additional compensation shall be allowed therefor. 
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 SECTION 18:  CONSTRUCTION STAKING AND LAYOUT 

 
18-1        GENERAL 
 
The Contractor shall layout the project by providing all stakes and marks needed to establish 
the lines and grades required for completion of the work specified on the Plans and in these 
Special Provisions to the satisfaction of the Engineer. All the stakes and marks shall be set and 
cut sheets provided by a licensed land surveyor in the State of California to provide such stakes, 
marks, and cut sheets. The cut sheets shall be subject to review and approval by the Engineer 
and shall be provided to the Engineer at least three working days prior to the planned start of 
work. Approval by the Engineer shall not relieve the Contractor of responsibility for errors. 
 
Horizontal and vertical control at the project site for the construction centerline is shown on the 
project plans. The Engineer may conduct independent survey checks of the Contractor’s 
construction staking. The Contractor shall allow access and provide three working days for the 
Engineer to conduct survey checks if needed after staking is complete. Contractor shall notify 
Engineer ten working days prior to the anticipated completion of construction staking. 
 
If, in the opinion of the Engineer, stakes and marks are not adequate for successful completion 
of the work, the Engineer may order, at the Engineer’s sole discretion, additional stakes and 
marks to be placed by the Contractor at no additional expense to the City. At a minimum, the 
survey shall provide grade and line of the new centerline, edge of pavement, (or top back of 
curb), back of sidewalk, top, bottom and landings of ADA ramps, driveway conforms, ROW, 
manhole and storm drain inlet location and inverts, high/low points and conform cuts/fills at a 
min of 50 foot intervals as measured from the new centerline and at curve locations (beginning 
of curve, end of curve) along centerline, sidewalk, and curb line. Staking shall also show the top 
and toe of all slopes. Stakes and marks shall be carefully preserved by the Contractor. In case 
such stakes or marks are destroyed or damaged, they shall be replaced immediately by the 
Contractor at the Contractor’s expense. 
 
Finished grades shown on the plans are given in feet and decimals of feet and are to the top of 
all finish graded or paved surfaces. Slope uniformly between given spot elevations unless 
otherwise indicated. 
 
Transition between changes in vertical gradient of curb and gutter, walks and paving shall be 
smooth and gradual with no abrupt or sharp changes. 

 
18-2        MEASUREMENT AND PAYMENT 
 
The Contract lump sum price for Construction Staking and Layout (Bid Item #5) shall include 
full compensation for furnishing all labor, materials, tools, equipment and incidentals, and for 
performing all the work in compliance with the Plans, Specifications, and Special Provisions and 
no additional compensation shall be allowed therefor. 
 
The basis for payment for Bid Item: Construction Staking and Layout will be based on the 
percentage of job completed in each progress payment. 
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SECTION 19:  EARTHWORK AND SITE GRADING 

 
19-1        GENERAL 
 
19-1.1 Description 
 
The following is added to Section 19-1.01 of the Standard Specifications: 
 
Also covered in this section is reconfiguration of the site as well as finish-grading for Erosion 
Control and Landscaping, although Section 20 of the Special Provisions takes precedence in 
those areas if it conflicts with anything in this section. 
 
The requirements indicated in the Plans or elsewhere in the Contract Documents, or the 
direction of the Engineer, or the recommendations of a Soils Report for the site if there is one, 
shall take precedence over Section 19 of the Standard Specifications. 
 
19-1.2 Preservation of Life and Property 
 
The following is added to Section 19-1.02 of the Standard Specifications: 
 
Where the Contract Work will directly impact private facilities (such as driveways, fences or 
walls, irrigations systems, etc.), the Contractor shall cooperate with the adjacent property owner 
in dismantling, repairing or replacing those facilities as directed by the Engineer (see Section 15 
of these Special Provisions). Utility companies’ equipment or facilities not indicated on the Plans 
as being moved or removed by the Contractor are to be moved by the companies, but they shall 
be protected from damage by the Contractor. 
 
See Section 10 of these Special Provisions regarding Dust Control and Section 12 regarding 
Traffic Control. 
 
19-1.3 Grade Tolerances 
 
Section 19-1.03C of the Standard Specifications is revised as follows: 
 
“Ythe grading plane at any point shall be not more than 0.05-foot above or below the grade 
established by the Engineer.” 
 
19-1.4 Removal and Disposal of Buried Man-Made Objects 
 
Section 19-1.04 of the Standard Specifications is adopted without revision. 
 
19-1.5 Disposition of Excavation Spoils 
 
Material removed for excavation, but not replaced as fill, shall become the property of the 
Contractor and shall be removed from the site and properly disposed of.  
 
19-1.6 Clean-up and Restoration of Surroundings  
 
As excavation, backfill and grading operations proceed, and immediately upon completion, the 
Contractor shall remove and clean-up accumulated deposits of rock, soil, and dust from the 
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vicinity of the work. Stabilized construction entrances shall be refreshed before further 
construction work proceeds. Fences, walls, irrigation systems or other equipment or facilities, 
and adjacent paved surfaces that were damaged during the work shall be restored or replaced 
before further construction work proceeds, unless otherwise directed by the Engineer. 
 
19-1.7 Stormwater Pollution Prevention Plan (SWPPP) 
 
No grading or excavation work may commence unless the Contractor and their subcontractors 
have complied with the City’s stormwater pollution protection permit requirements. 
 
Exposed soils, such as on-site stockpiles, embankments, excavations into existing slopes, 
backfill in place, and all disturbed surfaces on the surrounding site, shall be protected from 
erosion, and all necessary measures shall be taken to prevent off-site migration of material by 
wind or water run-off. See Sections 7 and 20 of the Standard Specifications and these Special 
Provisions for erosion control requirements. 
 
19-2        GENERAL GRADING 
 
Section 19-2 of the Standard Specifications is renamed and revised as follows: 
 
19-2.1 General 
 
In Section 19-2 of the Standard Specifications, references to “Roadway Excavation” are replaced 
with “General Grading.” 
 
This section also covers mass grading of a site, as well as making subgrade for sidewalk, bicycle 
paths, walkways, and parking areas if included in the Project. It also covers preparation of 
subgrade where existing streets are widened or extended, but it shall exclude reconstruction of 
subgrade where existing streets are being repaired during street repair or resurfacing projects, 
which is covered in Section 39. Excavation and/or fill for foundations is covered in Section 19-3, 
and excavation and/or fill for linear utility lines is covered in Section 19-4. 
 
19-2.2 Unsuitable Materials 
 
The following is added to Section 19-2.02 of the Standard Specifications: 
 
Unsuitable material also includes contaminated soils (see the subsection on Contaminated Soil 
Management in Sec. 7 of these Special Provisions). 
 
19-2.3 Blasting 
 
 [THIS SECTION IS NOT USED IN THIS PROJECT] 
 
19-2.4 Slides and Slipouts 
 
 [THIS SECTION IS NOT USED IN THIS PROJECT] 
 
19-2.5 Slopes 
 
Section 19-2.05 of the Standard Specifications is revised as follows:  
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Cut or fill slopes shall be constructed in conformance with the lines and grades established by the 
Engineer.  When completed, the average plane of slopes shall conform to the slopes indicated on 
the Plans and no point on the completed slopes shall vary above or below the designated slopes 
by more than 0.2 foot measured at right angles to the slope.  Flowlines shall be graded to drain 
and shall not vary more than 0.1-foot from the grade line established by the Engineer.     
 
19-2.6 Surplus Material 
 
Section 19-2.06 of the Standard Specifications is revised as follows:  
 
Where the Plans require the existing surface of the site to be lowered, it shall be done concurrently 
with fill or backfill operations to minimize the off-haul or import of material unless otherwise 
superseded by the Project’s Soils Management Plan or as directed by the Engineer.     
 
19-2.7 Selected Material 
 
Section 19-2.07 of the Standard Specifications is adopted without revision.   
 
19-2.8 Measurement  
 
If General Grading payment for General Grading is included in the Contract prices paid for other 
items of work (see below), Section 19-2.08 of the Standard Specifications does not apply. 
 
19-2.9 Payment 
 
Section 19-2.09 of the Standard Specifications is replaced entirely with the following: 
 
No separate measurement and payment shall be made for General Grading. Full 
compensation for furnishing all labor, materials, tools, equipment and incidentals necessary to 
complete the work shall be considered as included in the Contract prices paid for the various 
items of work, and no additional compensation shall be allowed therefor. 
 
19-3        STRUCTURE EXCAVATION AND BACKFILL 
 
19-3.1 Description 
 
Section 19-3.01 of the Standard Specifications is replaced entirely with the following: 
 
Structure excavation shall consist of excavation for the construction of foundations and structures 
other than linear facilities. Included in this Section 19-3 are: excavation to the limits shown on the 
Plans or as specified or directed by the Engineer (including the recommendations of a Soils 
Report for the site), stockpiling or removal of excavation spoils, control and removal of water as 
needed, removal of unsuitable material as described in Section 19-2.02 of the Standard 
Specifications as well as contaminated soils (see the subsection on Contaminated Soil 
Management in Sec. 7 of these Special Provisions), and stabilization of the excavation. 
 
Structure backfill shall consist of furnishing, placing and compacting fill material below and around 
structures to the lines designated on the Plans or elsewhere in the Contract Documents or as 
directed by the Engineer. It shall also include backfill behind retaining walls.  
 
Structure excavation and backfill does not include excavation or backfill of trenches for 
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utility lines or equipment within or adjacent to the structure; these are covered in Section 
19-4 or in the sections pertaining to the installation of those lines or that equipment. Nor 
does it include grading of the surrounding site. 
 
19-3.2 Excavations for Structures Being Constructed Below Grade 
 
Section 19-3.02 of the Standard Specifications is entirely replaced with the following: 
 
Excavations for foundations, retaining walls, manholes, or utility boxes shall be done under the 
direction of the Engineer, or the Project Geotechnical Engineer if there is one, who will determine 
the extent of observation or inspection necessary. 
 
Unless directed otherwise by the Plans, or elsewhere in the Contract Documents, or by the 
Engineer, or in a Soils Report prepared for the subject site by a licensed Geologist or Geotechnical 
Engineer, no temporary slopes shall be left unsupported at angles steeper than 2:1 (H:V). 
 
Where personnel will be working above the excavation, or where the public could gain access to 
the site, adequate protection (such as fencing) shall be provided around the excavation. 
 
Spoils shall not be stockpiled where they could slough into the excavation. Stockpiles or other 
surcharges shall not be placed above the excavation without the approval of the Engineer or the 
Project Geotechnical Engineer if there is one. 
 
19-3.3 Drilled Piers 
 
 [THIS SECTION IS NOT USED IN THIS PROJECT] 
 
19-3.4 Water Control and Foundation Treatment 
 
The following is added to Section 19-3.04 of the Standard Specifications: 
 
Water evacuated from excavations shall be subject to the same treatment and control measures 
as stormwater run-off, as described in Section 7 of these Special Provisions. 
 
19-3.5 Inspection 
 
The following is added to Section 19-3.05 of the Standard Specifications: 
 
See Section 5 of these Special Provisions regarding Inspection. 
 
19-3.6 Structure Backfill 
 
19-3.6.1 Compaction  
 
Section 19-3.06 of the Standard Specifications is revised as follows: 
 
The compaction requirements in Section 19-5 of these Special Provisions take precedence over 
this section in any inconsistencies. 
 
19-3.6.2 Slurry Cement Backfill 
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Section 19-3.062 of the Standard Specifications is revised as follows: 
 
If Slurry Cement Backfill is used for Structure Backfill, it must be a commercially produced mix 
delivered to the site. The mix design must be approved in advance by the Engineer. 
 
19-3.6.3 Pervious Backfill  
 
Section 19-3.065 of the Standard Specifications is revised to include the following: 
 
Unless explicitly prohibited in the Plans or elsewhere in the Contract Documents, or by the 
Engineer, material complying with the provisions of Section 68-1.025 of the Standard 
Specifications shall be considered suitable for Pervious Backfill Material. 
 
19-3.6.4 Aggregate Base for Backfill  
 
Unless explicitly prohibited in the Plans or elsewhere in the Contract Documents, or by the 
Engineer, material meeting the requirements of Caltrans Class 2 aggregate base shall be 
considered suitable for structure backfill at the option of the Contractor. No additional 
compensation shall be provided if it was possible to have stockpiled a sufficient quantity of 
acceptable excavation spoils for structure backfill. 
 
Where landscaping is to be installed adjacent to or over a structure, the Structure Backfill, Slurry 
Cement Backfill, or Pervious Backfill Material shall be held down at least 12” below finish grade, 
unless otherwise directed in the Plans or elsewhere in the Contract Documents or by the 
Engineer. 
 
19-3.7 Measurement and Payment 
 
The following is added to Section 19-3.07 of the Standard Specifications: 
 
If Structure Excavation is to be paid for by the cubic yard, excavation beyond the limits shown on 
the Plans or specified or directed by the Engineer for the convenience of the Contractor during 
construction shall not be included in the pay quantities unless approved in advance by the 
Engineer. If payment for Structure Excavation is included in the Contract prices paid for other 
items of work (see below), Section 19-3.07 of the Standard Specifications does not apply. 
 
Section 19-3.08 of the Standard Specifications is replaced entirely with the following: 
 
No separate measurement and payment shall be made for Structure Backfill. Full 
compensation for furnishing all labor, materials, tools, equipment and incidentals necessary to 
complete the work shall be considered as included in the Contract prices paid for the various 
items of work, and no additional compensation shall be allowed therefor. 
 
 
19-4        TRENCH EXCAVATION & BACKFILL 
 
Section 19-4 of the Standard Specifications is replaced entirely with the following: 
 
19-4.1 Description 
 
Trench Excavation shall consist of excavation for the installation of pipes, conduits, direct-bury 
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wires, cut off walls, and any other linear excavations such as open drainage ditches. Trench 
Backfill shall consist of bedding, initial and intermediate fill, as well as topping in undeveloped 
areas.   Unless otherwise directed in the Plans or elsewhere in the Contract Documents, or by 
the City Engineer in writing, trench backfill shall abide by City Standard Detail ST-09A.   
 
19-4.2 Excavation 
 
No trenches shall be left open and uncovered when workers are not present unless they are 
completely surrounded by locked fencing.   
 
When trenches are excavated in public street areas, work must comply with an approved Traffic 
Control Plan as described in Section 12 of these Special Provisions.   
 
19-4.3 Pipe Bedding 
 
Where perforated pipe is placed for collection of groundwater or dispersion of surface run-off, 
bedding and initial fill shall be ¾” drainrock (CalTrans Class 1, Type A or Type B, Permeable 
Material), and the trench shall be lined with geotechnical filter fabric, per Sections 68-1.028 and 
68-1.03 of the Standard Specifications, before the rock is placed.  The filter fabric shall fold over 
and overlap over the rock before intermediate fill is placed over it.    
 
Control Density Fill (CDF), which complies with the requirements in City Standard Detail ST-09A, 
or as indicated on the Plans or elsewhere in these Special Provisions, or as directed by the 
Engineer, may be used for initial fill around a pipe or conduit.  The pipe must be anchored to 
prevent it from floating.  Where flexible pipe is installed, sufficient anchors must be used and the 
fill must be placed in stages in order to prevent the pipe from rising between the anchors.  To 
reduce the need for anchoring, the pipe or conduit may be plugged and filled with water before 
backfilling with CDF.  Any standing water observed between the tie-down points, after flushing 
the backfilled run, may be cause for requiring the entire run to be replaced.   
 
Jetted sand may be used for bedding under conduits in trenches.  Other than for this purpose, 
jetted sand may not be used for bedding without the written permission of the Engineer.   
 
19-4.4 Backfill 
 
Where trenches are excavated in paved streets or public parking lots, trench backfill shall comply 
with the requirements of City Standard Detail ST-09A unless otherwise in the Plans, Contract 
Documents, or as approved by the City Engineer in writing.   
 
19-4.5 Payment 
 
No separate measurement and payment shall be made for Trench Excavation and Backfill.  Full 
compensation for furnishing all labor, materials, tools, equipment, and incidentals necessary to 
complete the work shall be as included in the Contract prices for the various items of work 
(including, but not limited to, Sections 65 of these Special Provisions) and no additional 
compensation shall be allowed therefor.   
 
 
19-5        COMPACTION 
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19-5.1 Description 
 
Section 19-5.01 of the Standard Specifications is entirely replaced with the following: 
 
All embankment and backfill material, other than Slurry Cement Backfill (Controlled-Density Fill) 
or Pervious Backfill Material, shall be compacted as it is placed so that the material will not settle 
or slump over time. This section shall apply to Structure Backfill as well as any other fill, and in 
any conflicts between this section and Section 19-3, the requirements in this section take 
precedence. 
 
19-5.2 General 
 
The following is added to Section 19-5.02 of the Standard Specifications: 
 
When a compaction wheel on a backhoe or excavator is used for Trench Backfill operations, or 
when heavy wheeled-compactor equipment is used during grading or embankment placement, 
deeper lifts of fill may be approved by the Engineer on a case-by-case basis. 
 
19-5.3 Relative Compaction (95%) 
 
Section 19-5.03 of the Standard Specifications is entirely replaced with the following: 
 
Unless directed otherwise by the Plans, or elsewhere in these Special Provisions, or by the 
Engineer, or in a Soils Report prepared for the subject site by a licensed Geologist or Geotechnical 
Engineer, all embankment or backfill under roadway pavements, or bearing structures shall be 
compacted to at least 95% of the relative dry density of the material, at a moisture content at or 
slightly above optimal.  
 
19-5.4 Relative Compaction (90%) 
 
Section 19-5.04 of the Standard Specifications is adopted without revision. 
 
19-5.5 Foundation Preparation 
 
Section 19-5.05 of the Standard Specifications is entirely replaced with the following: 
 
Before placement of embankment, the existing basement material shall be scarified to a depth of 
8”, moisture-conditioned and re-compacted to the density of the fill to be placed upon it. 
 
19-5.6 Payment 
 
Section 19-5.06 of the Standard Specifications is replaced entirely with the following: 
 
No separate measurement and payment shall be made for earthwork Compaction. Full 
compensation for furnishing all labor, materials, tools, equipment and incidentals necessary to 
complete the work of Compaction shall be considered as included in the Contract prices paid for 
the various items of work, and no additional compensation shall be allowed therefor. 
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 SECTION 26:  AGGREGATE BASE 

 
26-1 GENERAL 
 
Aggregate base shall conform to the provisions of Section 26, "Aggregate Base," of the Standard 
Specifications and these Special Provisions. 
 
The following is added to Section 26-1.01, “Description,” of the Standard Specifications: 
 
Unless otherwise directed in the Plans, or elsewhere in the Special Provisions, Class 2 shall be 
used. 
 
26-2 MATERIALS 
 
Aggregate base shall be produced from commercial quality aggregates consisting of broken 
stone; crushed gravel, natural, clean, rough-surfaced gravel and sand; or a combination thereof. 
 
The grading of the material shall conform to the 3/4" maximum, specified in Section 26-1.02A, 
"Class 2 Aggregate Base" of the Standard Specifications. 
Recycled Class 2 aggregate base material may be used in this project as approved by the 
Engineer. 
 
A Certificate of Compliance shall be submitted to the Engineer for approval prior to 
placing any imported aggregate base in accordance with Section 6-1.07,”Certificates of 
Compliance,” of the Standard Specifications. 
 
26-3 COMPACTION 
 
Refer to section 5-6 of these Special Provisions for additional compaction testing standards. If the 
full section of base rock is being replaced, the subgrade shall be compacted to 95% minimum 
relative to soils typically found in the area (laboratory analysis will not be necessary). Subgrade 
soils that are excessively soft or moist must be brought to the immediate attention of the Engineer. 
 
Wherever unsuitable subgrade soils are encountered, the Engineer shall direct the removal of soil 
and replacement with compacted aggregate base to whatever depth he deems necessary. This 
work shall be paid for on a force account (“Time & Materials”) basis (see Section 9 of these Special 
Provisions), after which the Contract work resumes.  
 
Where applicable, the compaction standards of related sections in the Special Provisions 
(including, but not limited to, Sections 19, 39, and 73) also apply to this chapter.  
 
 
26-4    PLACEMENT 
 
Aggregate base shall be thoroughly moisture conditioned and compacted to 95% in accordance 
with California Test Method No.  231, based on the documentation provided by the quarry. 
 
Unless otherwise directed by the Plans or elsewhere in the Special Provisions, or as specifically 
directed by the Engineer, aggregate base shall be installed to the following depths:  a) within the 
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street install 6-inches of aggregate base; b) under parking strips and sidewalks install 4-inches 
of aggregate base.   
 
The cross-section of the finished base shall be free from ridges or valleys, and shall be within 
0.03 of a foot (three-eighths of an inch) of the theoretical section of any point on the cross-section. 
 
 
26-5 PAYMENT 
 
Sections 26-1.06, Measurement,” and 26-1.07, “Payment,” of the Standard Specifications is 
replaced with the following: 
 
No separate measurement and payment shall be made for Aggregate Base and subbase 
compaction.  Full compensation for furnishing all labor, materials, tools, equipment and 
incidentals necessary to complete the work of Aggregate Base and subbase compaction 
installation shall be considered as included in the prices paid for the applicable items of work 
involving aggregate base and subbase compaction, and no additional compensation shall be 
allowed therefor.  
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SECTION 39:  ASPHALT CONCRETE 

 
39-1 GENERAL 
 
When work is being paid for on the basis of quantity of material installed, it shall be the 
responsibility of the Contractor to confirm that accurate delivery records have been given to the 
Engineer on a timely basis. A Contractor’s representative shall check with the City’s Inspector at 
the conclusion of every day that such work is done and verify that complete and accurate 
delivery records have been presented. Payment will be based on records kept by the City’s 
Inspector, and the burden will be on the Contractor to resolve to the Engineer’s satisfaction any 
discrepancies. 
 
39-2 MATERIALS 
 
Asphalt concrete shall be produced from commercial quality asphalt and aggregates. The 
Contractor shall submit laboratory analyses of the aggregates and the binder, as well as 
any admixtures proposed to be included in the mix, for the Engineer's approval prior to 
delivering any material to the project. In addition, the Contractor shall submit a Certificate 
of Compliance with the Standard Specifications for the mix design and the components.   
 
39-2.1 A.C. Type 
 
Unless otherwise directed in the Plans or elsewhere in the Special Provisions, asphalt concrete 
installed in the City of Menlo Park shall be Type A as described in Section 39 of the Standard 
Specifications. 
 
39-2.2 Aggregate Grading 
 
Unless otherwise directed in the Plans or elsewhere in the Special Provisions or at the specific 
direction of the Engineer, the aggregate grading shall be 1/2 inch Maximum, Medium per Section 
39-2.02 of the Standard Specifications for any single-lift placement of hot mix asphalt and for the 
top course of any multiple-lift placement. The lower courses of multiple-lift placements shall be ¾ 
inch Maximum, Medium. 
 
39-2.3 Asphalt Binder 
 
Unless otherwise directed in the Plans or elsewhere in the Special Provisions, or at the specific 
direction of the Engineer, paving asphalt shall be viscosity grade PG 64-10. The amount of asphalt 
binder to be mixed with the aggregate shall be approximately 6% by weight of the dry aggregate. 
 
39-2.4 Reclaimed Asphalt Pavement 
 
If called for in the Plans or elsewhere in the Special Provisions, Reclaimed Asphalt Pavement 
(RAP) may be used in lieu of virgin aggregate, in a quantity not to exceed 15% of the total weight 
of the dry aggregate prior to mixing with asphalt binder. RAP shall conform with the 06-05-09 
revision to Section 39 of the Standard Specifications. 
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39-2.5 Rubberized Hot Mix Asphalt 
 
Rubberized Hot Mix Asphalt shall not be used for the Project unless otherwise approved in writing 
by the Engineer.  
 
39-3 STORING, PROPORTIONING AND MIXING MATERIALS 
 
Asphalt concrete shall be prepared in accordance with Section 39-3 of the Standard 
Specifications, and shall be delivered to the jobsite ready to place. 
 
 
39-4 SURFACE PREPARATION 
 
39-4.1 Protection of Surroundings 
 
In addition to the provisions in Section 15, particular care must be taken by the Contractor to 
prevent staining of adjacent surfaces by oils, emulsions, or asphaltic materials, including the street 
surfaces beyond the limits of the work. 
 
39-4.2A Root Excavation 
 
This following applies only IF large roots are cut out from beneath pavement during the 
excavation of base and subgrade material. See Section 16 of these Special Provisions for 
requirements pertaining to root pruning.   
 
Roots and surrounding soil must be removed to a minimum depth of twelve inches (12”) below 
finished grade of the aggregate base. Unless otherwise specified in the Plans or elsewhere in 
the Special Provisions, or as directed by the Engineer, presume 4” of aggregate base at parking 
strips and walkways or 6” of aggregate base within the street. The remainder of the backfill may 
be clean, native material free of toxic contamination and generally free of organic matter, 
moisture conditioned and compacted to approximately 95% of relative compaction for soils 
typical of the area (no laboratory testing will be necessary). 
 
39-4.2B Subbase Compaction 
 
Unless otherwise directed in the Plans or elsewhere in the Special Provisions, or at the specific 
direction of the Engineer, existing base rock that is removed shall be replaced and compacted 
per Section 26 of these Special Provisions. 
 
39-4.2D Payment 
 
No separate measurement and payment shall be made for Subgrade Compaction. Full 
compensation for furnishing all labor, materials, tools, equipment, and incidentals necessary to 
complete the work as noted in the Plans, the Standard Specifications, and these Special 
Provisions shall be considered as included in the Contract prices paid for the various items of 
work, and no additional compensation shall be allowed therefor.   
 
39-4.3 Pavement Spot Repairs (Asphalt Concrete (AC) Dig-Outs) 
 
Pavement spot repairs must be made following completion of all milling and grinding operations. 
Pavement Spot repairs will be marked in the field by the Engineer.  Before milling over the marked 
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spot repair areas, it is the Contractor’s responsibility to keep sufficient record information of their 
location order to re-create their position for performing the dig-out-repair after milling operations. 
Pavement spot repairs include placement of 6" of deep lift asphalt concrete over recompacted 
subgrade. 
 
39-4.3B Payment 
 
Spot repairs are not included in the Project unless otherwise approved in writing by the 
Engineer in advance of construction.  
 
39-4.4 Cold-Milling Existing Pavement 
 
39-4.4.1 General 
  
The Contractor shall not cold-mill asphalt for this project.  Asphalt removal shall be sawcut 
per Section 15 of these Special Provisions unless otherwise approved in writing by the 
Engineer.    
 
Where applicable, the provisions of Section 15 shall apply to milling and asphalt removal in 
addition to the information below.   
  
To the extent provided for in the Contract Documents, existing pavement surfaces shall be 
lowered by mechanical grinding.  
 
On street segment to be milled, facilities such as manholes, water valve boxes, sewer clean-outs, 
monument boxes, and other utility covers shall first be lowered prior to cold planning either by the 
utility owner or by the Contractor if permitted to do so by the respective owner. Contractor shall 
coordinate and or perform the work to bring all lowered utility covers to new finished grade, as 
required by the owner, after completion of the resurfacing work. 
 
Prior to performing milling operations, the Contractor shall be responsible for contacting the 
necessary utility owner to verify if the lowering of utility covers will be performed by the owner, or 
Contractor.  When and if the utility owner assigns the Contractor to perform the utility cover 
adjustment, the Contractor shall perform all work necessary and coordinate the lowering of utility 
covers to correspond with the schedule of milling operations. 
 
The Contractor shall be responsible for keeping sufficient record information of utility cover 
locations in order to re-create their position before performing milling operations.  Utility cover 
referencing shall be such that the location of the utility cover can be retrieved from field markings 
by simple field measurements.  Please refer to sections 8-10.2 Locating Underground Utilities 
and 9-1 Measurement of Quantities in these provisions. 
 
39-4.4.1A Payment  
 
No separate measurement and payment shall be made for Utility Cover Locations Referencing:  
Full compensation for furnishing all labor, materials, tools, equipment and incidentals necessary 
to complete the work of Utility Cover Locations Referencing shall be considered as included in 
the prices paid for the applicable items of work, and no additional compensation shall be 
allowed therefor. 
 
39-4.4.2 Descriptions 
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"Wedge grind" shall refer to a tapered milling to the specified depth of at the outer edge along the 
adjacent surface of pavement, gutter pan, concrete pavement, or soft shoulder, and "daylighting" 
to zero depth at the inner edge at an overall width of 5 feet. For payment, it shall be measured 
parallel to the deep edge. 
 
"Conform" shall refer to a wedge grind to an adjacent surface, such as an intersecting cross street 
or the continuation beyond the work zone of the street being worked on. Conform shall be 40 feet 
wide, measured from the deep edge to the zero depth edge. For payment, it shall be measured 
parallel to the deep edge. 
 
When the conform is paved-over, the new surface shall be flush and co-planar with the existing 
surface beyond to avoid a grade break within the travel lane. If necessary, in order to also match 
the new lip of gutter, the new surface may have to be rolled to a slight curve rather than a flat 
plane. 
 
"Surface-leveling grind" shall refer to milling an existing surface (typically a trench lip) to remove 
a portion that is higher than an adjoining or surrounding surface. It shall be measured by square 
feet of new surface exposed. 
 
"Full-width milling" shall refer to a milling of the entire width of a street to a uniform specified depth 
below the original surface unless otherwise specified. It shall be measured to the extents of the 
pavement that was milled. 
 
“Pavement tie-in” shall refer to milling the existing surface adjacent to an extension of existing 
pavement, such as where a street is widened, similar to City Standard Detail ST-1 except that the 
minimum depth of cut (the minimum thickness of new asphalt concrete) shall be 2”. 
 
“Trench-repair T-Cut” shall refer to the milling of 5’ beyond each edge of a trench cut through an 
existing pavement, similar to City Standard Detail ST-9A. 
 
39-4.4.3 Milling Operations 
 
The milling machine must be operated so as to release minimal amounts of dust or smoke.  
 
The teeth of the machine must be adjusted so that the surface after grinding shall not deviate 
from a four foot straight edge by more than 0.03 feet (three-eighths of an inch), and shall 
conform with the specified grades within plus or minus 0.02 feet (one quarter inch). 
 
Where an existing pavement surface is to be milled-down to a depth of 0.25 feet (3 inches) or 
less, the beginning and the end of the planed section shall be squared vertically by cross-cutting 
with the milling machine, or other grinding machine, or by manually jack-hammering to the 
nominal depth of the adjacent grind. 
 
At curb and gutter locations that do not have a gutter or where the concrete gutters are not 
exposed, milling operations shall mill as close as possible to the face of curb. Areas missed by 
the milling machine, including at edges, in corners and around obstructions, must be removed 
by a smaller grinding machine and/or manual jack-hammering to the nominal depth of the 
adjacent grind.   
 
The replacement hot mix Asphalt Concrete Overlay shall be placed the same day as 
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milling operations. No surface that is milled shall remain exposed overnight, unless 
received prior written consent from the Engineer. 
 
If the replacement hot mix asphalt concrete is not placed on the same day as the cold-milling, 
any edges of milled areas that are more than 2 inches in height shall be ramped with temporary 
asphalt concrete paving material (i.e. "cut-back") before the street is opened to public traffic. 
The temporary paving material shall be entirely removed prior to placing the permanent hot mix 
asphalt. 
 
39-4.4.4 Payment 
 
Pavement Spot Repairs are not anticipated for the Project and shall be excluded from the 
Contractor’s bid unless otherwise approved by the Engineer in writing.  If Pavement Spot 
Repairs are required, it shall be done in accordance with the provision below:  
 
Full compensation for furnishing all labor, materials, tools, equipment, and incidentals necessary 
to complete the work, including root pruning and arborist supervision, shall be considered as 
included in the Contract prices paid for the various items of work, and no additional 
compensation shall be allowed therefor.   
 
39-4.5 Crack Sealing 
 
There will be no crack sealing required on this project unless specifically directed in the 
Plans or elsewhere in the Special Provisions, or at the specific direction of the Engineer. If crack 
sealing is required, it shall be done in accordance with the manufacturer's instructions for the 
specified product.  
 
Regardless of whether cracks are to be sealed, all grasses or weeds growing in cracks in 
the existing pavement, or between the pavement and gutters, curbs or metal structures, 
shall be removed, and the cracks shall be blown clear of loose material using a 
compressed air jet, before tack coat or fabric is placed. 
 
39-4.6A Paint Binder (Tack Coat) 
 
Paint binder or tack coat shall conform to Section 94, “Asphaltic Emulsions” of the Standard 
Specifications. Unless otherwise directed in the Plans or elsewhere in the Special Provisions, or 
at the specific direction of the Engineer, one of the Slow-Setting grades, per Section 94 would be 
acceptable, but one of the Medium- or Rapid-Setting grades would be preferred. Paving asphalt 
shall not be used without prior written approval of the Engineer. The Contractor shall submit 
for the Engineer's approval a copy of the manufacturers' application instructions for the 
Tack Coat material prior to applying it. 
 
The Contractor shall apply a tack coat to all solid vertical surfaces that new hot mix asphalt will 
be placed against, including all cuts made in existing paving as well as all Portland cement 
concrete gutters and curbs. The surfaces to receive tack coat shall be dry and shall be brushed 
clean of soil or loose material. A thorough covering shall be applied, to provide a watertight seal 
at the joint; the hot mix asphalt shall not be placed until the Engineer has approved the tack coat 
application.  
 
A tack coat of asphalt emulsion paint binder shall also be applied over all existing asphalt concrete 
being overlaid with new hot mix asphalt, including cold-milled surfaces and original surfaces. Care 
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shall be taken to avoid tracking binder material onto existing pavement surfaces beyond the limits 
of construction.   
 
It shall be the Contractor's sole responsibility to prevent the tack coat paint binder from being 
tracked onto adjacent surfaces by vehicle tires or by personnel walking. 
 
Frames and covers for manholes, vaults, valves, monuments, clean-outs, etc. shall be effectively 
masked prior to application of tack-coat to prevent them from being coated. 
 
Hot mix asphalt shall not be placed until the tack coat emulsion has "broken". 
 
Unless otherwise directed by the Engineer, prime coat shall not be required on baserock. 
 
 
39-4.6B Payment  
 
No separate measurement and payment shall be made for Tack Coat. Full compensation for 
furnishing all labor, materials, tools, equipment and incidentals necessary to apply tack coat shall 
be considered as included in the Contract prices paid for the various items of work, and no 
additional compensation shall be allowed therefor. 
 
39-4.7 Leveling Course 
 
Unless otherwise directed in the Plans or elsewhere in the Special Provisions, or at the specific 
direction of the Engineer, a leveling course of new hot mix asphalt shall not be installed.  
 
If a leveling course is provided, the surface over which it is placed shall be carefully cleared and 
swept beforehand and shall receive a full tack coat to the extent of the coverage by the leveling 
course. The Engineer shall direct the Contractor as to where to place a leveling course, and it will 
be paid for by tracking the quantity of hot mix asphalt placed and adding it to the overlay quantity. 
 
39-4.8 Pavement Reinforcing Fabric 
 
 [THIS SECTION IS NOT USED IN THIS PROJECT] 
 
 
39-5 SPREADING AND COMPACTING EQUIPMENT 
 
Sections 39-5.01 and 39-5.02 of the Standard Specifications are revised as follows: 
 
• A paving machine used on relatively narrow streets with a widely rounded crown shall be 

capable of "breaking" the screed to approximate the profile of the street. 
 

• A pneumatic-tired roller shall not be required, but would be allowed at the Contractor's option. 
 

• A 12 ton roller shall not be required if a vibratory roller capable of providing similar compactive 
effort is used. 
 

• All trucks used for delivery of hot mix asphalt shall be capable of backing up; no double-trailer 
bottom-dumps are permitted without the prior written approval of the Engineer. 
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• Where the existing pavement is extended to new concrete gutters, similar to City Standard 
Detail ST-1, the plug may be placed by hand and compacted by portable “jumping-jack” or 
vibra-plate compactors, as long as 95% compaction is achieved in lifts no deeper than 2” 
compacted thickness. The final lift must be rolled smooth. 

 
 
39-6 SPREADING AND COMPACTING 
 
39-6.1 General 
 
The following is added to Section 39-6.01 of the Standard Specifications: 
• No parts of the construction involving asphalt paving shall be conducted during rainfall (or 

when rainfall is imminent) and unless the air temperature is at least 55 degrees F. and 
rising. Other provisions shall follow the Standard Specifications and Special Provisions of 
this document.  
 

• Street sections shall have a minimum 2-inch thick, ½-maximum, Medium gradation aggregate 
hot mix asphalt top course.  Streets requiring up to a total depth section of 3-inch asphalt 
reconstruction shall be full furnished with ½-inch maximum, Medium gradation hot mix asphalt. 
 

• On streets receiving an asphalt concrete overlay, a single lift of hot mix asphalt shall be placed 
over the existing pavement after the surface has been prepared as specified in the Plans or 
elsewhere in the Special Provisions, or as directed by the Engineer, for that particular street. 
Preparation will consist of some combination of cold-milling, clearing and sweeping, crack 
sealing, and fabric, although not all of these may be required in each situation. 
 

• Unless otherwise directed in the Plans or elsewhere in the Special Provisions, or at the 
specific direction of the Engineer, the nominal depth of new hot mix asphalt concrete overlay 
will vary from four to six inches after compaction.  (the asphalt depth overlay will vary from 
street section to street section as required in these Special Provisions and in the Plans). 
 

• Hot mix asphalt lift thickness shall be spread and compacted in the number of layers of the 
overlay thicknesses indicated in the table of Section 39-6.01 of the Standard Specifications. 
 

• Each layer of asphalt concrete base shall be no less than 0.20-foot nor more than 0.40-foot  
in compacted thickness. 
 

• The finished surface shall be approximately ¼” above adjacent concrete gutters. 
 

• Where new pavement is required to conform to surrounding surfaces, resulting in a finished 

surface that is concave (cupped) upward rather than planar or curved downward, material 

may be hand-placed by shovels and rakes, provided that the required compacted thickness 

is achieved, and it must be rolled in multiple passes side-by-side following the curve so that 

the full area of the new surface is compacted to 95%. 

 
• A worker shall be dedicated to directing the trucking and dumping whenever placement is 

done using windrows. 
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• Windrows shall not extend across intersections where cross-traffic is permitted. 
 

• Placement of hot mix asphalt must stop in sufficient time to allow proper compaction and 
cooling before opening the street to traffic by the required time; the guidelines for Traffic 
Control Plans (see Section 12 of these Special Provisions) indicate the standard times by 
which work must cease. Other times might be imposed in specific locations, which might be 
noted in the Plans, elsewhere in these Special Provisions, or in a written directive from the 
Engineer. 
 

• Rubberized hot mix asphalt is not required for this project. 
 
39-6.2 Spreading 
 
The following is added to Section 39-6.02 of the Standard Specifications: 
 
Prior to spreading hot mix asphalt overlay, asphalt emulsion tack coat binder, conforming with 
Section 39-4 of the Standard Specifications as modified herein, is required to be spread on 
existing asphalt concrete surfaces. 
 
HMA shall not be placed over aggregate base until the Engineer has approved the condition of 
the base. 
 
39-6.3 Compacting 
 
The following is added to Section 39-6.03 of the Standard Specifications: 
 
• Hot mix asphalt shall be compacted to 95% relative to the maximum listed in the laboratory 

analysis for the approved mix design. 
 

• On hills, at the direction of the Engineer, the breakdown compaction may be initiated by 
smaller rollers to establish a shell of compacted material at the surface, provided that the 
heavy breakdown rolling follows before the material has cooled below 150o F. 

 
39-6.4 Measurement and Payment 
 
The Contract price per square foot for Install 3” Hot Mix Asphalt (Bid Item #10) shall include 
full compensation for furnishing all labor, materials, equipment, and appurtenances necessary for 
performing all of the work related to Hot Mix Asphalt Paving as indicated in the Plans, these 
Special Provisions, and as directed by the Engineer, and no additional compensation shall be 
allowed therefor.  
 
Where Portland cement gutters are installed in existing asphalt concrete streets, the existing 
pavement shall be saw-cut at least 12" from the line of the finished gutter lip in order to provide 
room for forming the face of the gutter pan. This trench, which is to be excavated to the depth of 
the gutter pan (and any over-excavation necessary for aggregate base), must be filled from the 
base level up to the surface with hot mix asphalt placed in multiple lifts compacted with mechanical 
equipment. The 12” Hot Mix Asphalt Plug adjacent to new curb ramps will be included in the Install 
ADA Curb Ramp bid item.  
 
The Contract price per lineal foot for Install Hot Mix Asphalt Plug (Bid Item #27) shall include 



 
Special Provisions 

 

Pierce Road Sidewalk and San Mateo Drive Bike Route Installation Project Page 165 of 196 

full compensation for furnishing all labor, materials, equipment, and appurtenances necessary for 
performing all of the work related to Hot Mix Asphalt Paving as indicated in the Plans, these 
Special Provisions, and as directed by the Engineer, and no additional compensation shall be 
allowed therefor.  
 
  
39-7 MISCELLANEOUS 
 
The following is added to Section 39-7.01 of the Standard Specifications: 
 
39-7.1 Failure to Achieve Required Compaction 
 
If any portion of hot mix asphalt concrete paving fails to reach the required compaction, the 
Engineer may require replacement of the full depth of new material at the Contractor’s sole 
expense.  
 
39-7.2 Failure to Maintain Required Grades or Smoothness Tolerances 
 
Low areas of new pavement shall be removed entirely and repaved. High areas shall be smooth-
ground to the specified grade and cross-section with a diamond blade type pavement grinder and 
the ground surface shall be fog sealed. 
 
If, in the opinion of the Engineer, any finished surface of new hot mix asphalt installation is 
unacceptably coarse, the Contractor may, at the Engineer's discretion, be allowed to overcoat the 
unacceptable portion at his own expense with a Seal Coat or Slurry Seal, per Section 37 of the 
Standard Specifications, as an alternate to removing and replacing the new hot mix asphalt. 
 
39-7.3 Exposing Utility Manhole, Valve and Monument Covers 
 
NOTE:  See also Section 15 of the Special Provisions. 
 
While the hot mix asphalt is being placed, it must be scraped-off the covers of sanitary sewer 
manholes, electrical or communications vault covers and utility valves before it has been 
compacted. Prior to leaving the worksite at the conclusion of the day, enough material must be 
chipped-away to allow the covers to be removed if required in an emergency before they are 
raised to finished grade. 
 
39-7.4A Restoration of Traffic Signal Loops 
 
Damaged traffic signal loops are the responsibility of the Contractor and shall be replaced in the 
existing configuration after resurfacing has been completed unless the Engineer requires a 
change in configuration. Signal control loops that are maintained by other agencies must be 
restored in accordance with their procedures and requirements. 
 
No separate measurement and payment shall be made for restoring damaged signal control 
loops and no additional compensation shall be allowed therefor.  Please refer to Section 86 
“Signals, Lightning and Electrical Systems” in these provisions for replacement of traffic signal 
loops identified for removal and replacement. 
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39-7.4B Payment 
 

(THIS SECTION IS NOT USED FOR THIS PROJECT) 
 
39-7.5 Restoration of Pavement Markings and Markers 
 
NOTE:  See also Sections 84 of the Special Provisions. 
 
Prior to reopening a traffic lane after hot mix asphalt or seal coat has been applied, temporary 
markings ("floppies" or tape) shall be installed where stripes and stop bars had been located (stop 
bars shall be marked with tape). These shall be restored on a daily basis as they become 
dislodged, until the striping layout lines are in place. 
 
The Engineer shall be notified when the striping layout lines are to be installed so they may be 
inspected; they must be approved prior to application of the permanent markings and markers. 
The Contractor shall schedule the permanent application to follow the application of layout lines 
by no more than three working days. 
 
The Contractor shall schedule the installation of pavement markings and markers after all other 
work has been completed.  
 
Markings on cross-streets that intersect streets that have been resurfaced in the project shall be 
re-coated to a distance of 50' beyond the limit of work. 
 
39-7.6 Speed Bumps, Speed Humps, and Speed Tables 
 
Existing speed bumps, speed humps, and speed tables shall be removed, when and if required, 
and replaced as identified and shown in the plans (see Section 15-2.3 for Payment).  Unless 
otherwise directed in the Plans or elsewhere in the Special Provisions, or by the Engineer, 
resurfacing operations shall be interrupted at speed bumps, humps, or tables, and shall resume 
on the other side. Where hot mix asphalt overlays encounter a speed bump curb, hump or table, 
a 40' conform shall be cold-milled across the street along the toe (see the section above on 
Cold-Milling Existing Pavement).  
 
 
39-8 MEASUREMENT AND PAYMENT 
 
Section 39-8 of the Standard Specifications is replaced with the specific descriptions in these 
Special Provisions (see above). 
 
No separate measurement and payment shall be made for removal and disposal of existing 
asphalt concrete paving. Full compensation for furnishing all labor, materials, tools, equipment 
and incidentals necessary to complete the work shall be considered as included in the Contract 
prices paid, and no additional compensation shall be allowed therefor. 
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 SECTION 51: CONCRETE STRUCTURES 

 
 
51-1    DESCRIPTION 
 
The following is added to Section 51-1.01 of the Standard Specifications: 
 
Unless otherwise directed on the Plans or elsewhere in these Special Provisions or by the 
Engineer, concrete shall be Class 2 per Section 90-1.01 of the Standard Specifications. 
 
If the Project includes major structural concrete work, the specifications for that work will be 
presented elsewhere in these Special Provisions. 
 
If the Project includes sidewalks or other non-structural Portland cement concrete 
surfaces, driveways, curbs and/or gutters, V-ditches or other non-structural work, refer to 
Section 73 of the Standard Specifications as modified in these Special Provisions.  Refer 
to Section 65 of the Standard Specifications for concrete pipes.   
 
See City Standard Detail G-3 for additional requirements applicable to concrete work.   
 
 
51-2    MINOR STRUCTURES 
 
The following is added to Section 51-1.02 of the Standard Specifications: 
 
Unless otherwise directed in the Plans or by the Engineer, inlet and outlet structures of storm 
drainage systems shall be cast in place as specified on the Plans, Submittals of any inlet and or 
outlet structures of storm drainage system elements shall conform as described in Sections 5 and 
6 of these Special Provisions.   
 
For commercially manufactured precast structures, the Contractor shall submit copies of 
manufacturers’ technical specifications for approval, as described in Section 5 of these Special 
Provisions, prior to delivering any such items to the site. Inlet structures shall be installed so that 
no standing water remains on the surface around them.   
 
Bubblers, bubble-boxes, or drainage outlets installed in or adjacent to unpaved areas shall have 
adequate measures installed around them to prevent erosion. If, in the opinion of the Engineer, 
energy dissipation measures are not functioning as designed because of poor construction, they 
shall be replaced. See City Standard Details DR-7, DR-15 & DR-19 for additional details. 
 
 
51-3    SURFACE FINISHES 
 
The following is added to Section 51-1.18 of the Standard Specifications: 
Unless otherwise directed on the Plans or elsewhere in these Special Provisions or by the 
Engineer, all exposed cast-in-place surfaces shall receive Class 1 surface finish per Subsection 
51-1.18B, and surfaces to be buried, covered by other materials, or otherwise concealed from 
view shall be Ordinary Surface Finish per Subsection 51-1.18A. 
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51-4    MEASUREMENT 
 
Section 51-1.22 of the Standard Specifications is entirely replaced with the following: 
 
The Pay Item Price Schedule in the Proposal shall indicate the method of measurement for 
each type of concrete structure.  
 
If specific portions of concrete construction are designated as distinct Pay Item units, the Plans 
will indicate the extents of those units of work, notwithstanding that they might include a variety 
of types of construction and/or materials. 
 
51-5    PAYMENT 
 
Section 51-1.23 of the Standard Specifications is entirely replaced with the following: 
 
51-5.1      Cover Existing Storm Drain Catch Basin Inlet 
 
The Contract price per each for Cover Storm Drain Catch Basin (Bid Item #22) shall include 
full compensation for furnishing all labor, materials, tools, equipment and incidentals, and for 
performing all the work required as indicated in the Plans and the Special Provisions and as 
directed by the Engineer, and no additional compensation shall be allowed therefor.    

 
51-5.2      Install Storm Drain Catch Basin 

 
The Contract price per each for Install Storm Drain Catch Basin (Bid Item #23) shall include 
full compensation for furnishing all labor, materials, tools, equipment and incidentals, and for 
performing all the work required for installation of storm drain catch basin, complete in place as 
indicated in the Plans and the Special Provisions and as directed by the Engineer, and no 
additional compensation shall be allowed therefor.    
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SECTION 56:  SIGNS 

 
56-1 OVERHEAD SIGN STRUCTURES 
 

[  THIS SECTION IS NOT USED IN THIS PROJECT  ] 
 
56-2 ROADSIDE SIGNS 
 
56-2.1 Description 
 
The following is added to Section 56-2.01 of the Standard Specifications: 
 
This section covers new signage. Replacement of existing signage is covered in Section 15. 
Speed Feedback Display signage covered in Section 86. 
 
56-2.2 Materials 
 

56-2.2.1 Metal Posts 
 
The following is added to Section 56-2.02A of the Standard Specifications: 
 
Unless otherwise directed on the Plans or elsewhere in these Special Provisions or by the 
Engineer, roadsides signs mounted on steel poles shall comply with the requirements shown 
on City Standard Detail ST-12.  
 
56-2.2.2 Wood Posts 
 
Section 56-2.02B of the Standard Specifications is revised as follows: 
 
Wood posts shall only be made of redwood. 
 
56-2.2.3 Metal Panels 
 
Section 56-2.02C of the Standard Specifications is entirely replaced with the following: 
 
Aluminum sheet panels shall be 0.080 anodized on both sides. 
 
56-2.2.4 Sign Panel Fastening Hardware 
 
Section 56-2.02D of the Standard Specifications is revised as follows: 
 
Brackets for top-mounting signs on metal posts shall comply with the requirements shown on 
City Standard Detail ST-12. 
 
56-2.2.5 Markings 
 
“No Parking” signs shall be similar to the R26 (CA) in the California MUTCD, January 2010 
edition. 
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56-2.2.6 Sign Removal or Relocation: 
 

A. Remove Traffic Sign:  The Contractor shall be responsible for removing signs as 
specified in the contract.  The sign and its associated foundation, posts and mounting 
hardware shall be removed and disposed of by the Contractor. 

 
B. Relocate Traffic Sign:  The Contractor shall be responsible for removing and 

relocating signs as specified in the contract.  Taking care not to damage the sign, 
the Contractor shall remove and dispose of the sign foundation, post and mounting 
hardware. 

 
The Contractor shall mount the relocated sign on a new sign foundation, post and 
mounting hardware in accordance with City Standard Detail ST-12. 

 
56-3 CONSTRUCTION 
 
The following is added to Section 56-2.03 of the Standard Specifications: 
 
Foundations for roadside signs shall comply with the requirements shown on City Standard Detail 
ST-12 
 
56-4 SIGN PANEL INSTALLATION 
 
Section 56-2.04 of the Standard Specifications is revised as follows: 

 
The Contractor shall mount the new sign panel on a new sign foundation, post and mounting 
hardware in accordance with City Standard Detail ST-12. 

 
No components shall be furnished by the City unless otherwise noted on the Plans or elsewhere 
in these Special Provisions or stipulated by the Engineer 
 
56-5 MEASUREMENT 
 
Section 56-2.05 of the Standard Specifications is entirely replaced with the following: 
 
All roadside signs shall be measured by the unit by type of sign. 
 
56-6 PAYMENT 
 
Section 56-2.06 of the Standard Specifications is entirely replaced with the following: 
 
56-6.1 Remove and Replace Sign 
 
The Contract unit price per each for Remove and Replace Sign (Bid Item #19) shall include full 
compensation for furnishing all labor, materials, tools, equipment and incidentals, and for 
performing all the work required, for removal, salvaging, and re-installation signs including all 
mountings, including all hardware, fittings, excavation, foundations, backfill and compaction, and 
restoration of surrounding surface conditions to previous or final conditions as required, complete 
in place as indicated in the Plans and the Special Provisions and as directed by the Engineer, 
and no additional compensation shall be allowed therefor. 
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56-6.2 Install Bike Route Sign 
 
The Contract unit price per each for Install Bike Route Sign (Bid Item #27) shall include full 
compensation for furnishing all labor, materials, tools, equipment and incidentals, and for 
performing all the work required, for installation of signs including all mountings, hardware, fittings, 
excavation, foundations, backfill and compaction, and restoration of surrounding surface 
conditions to previous or final conditions as required, complete in place as indicated in the Plans 
and the Special Provisions and as directed by the Engineer, and no additional compensation shall 
be allowed therefor. 
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 SECTION 65:  REINFORCED CONCRETE PIPE 

 
65-1 GENERAL 
 
The following is added to Section 65-1.06 of the Standard Specifications: 
 

• Pipe segments must be short pipe lengths no greater than 8 feet in length 

• Utility trench excavation and backfill shall for RCP pipes shall abide by City Standard Detail 

ST-9A unless otherwise specified in the Plans or approved by the City Engineer.  Section 

19 of the Special Provisions, including but not limited to, 19-3, 19-4, and 19-5 shall also 

apply where applicable to the methods and materials used for trenching.  

 
65-2  PAYMENT 
 
Section 65-1.10 of the Standard Specifications is replaced with the following:  
 
The Contract price per lineal foot for Install 12” RCP Storm Drain (Bid Item #24) shall include 
full compensation for furnishing all labor, materials, tools, equipment and incidentals, and for 
performing all the work required, for installation of RCP, including removal, off-haul and disposal 
of existing materials, subgrade preparation, backfill materials pursuant to City Standard ST-9A 
and these Special Provisions (including Sections 19 and 65), connecting new pipe to new or 
existing facilities, including concrete collars, concrete cap, or concrete tees and reinforcement, 
as well as replacement of adjacent surfaces and facilities disturbed by the work, complete in 
place as indicated in the Plans and the Special Provisions and as directed by the Engineer, 
shall be considered as follows, and no additional compensation shall be allowed therefor.
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  SECTION 73:  CONCRETE CURBS, GUTTERS & FLATWORK 

 
 
73-1 GENERAL 
 
Concrete curb, gutter, sidewalk, wheelchair ramp, and driveway surface improvements shall 
conform to the provisions of Section 73, "Concrete Curbs and Sidewalks," of the Standard 
Specifications,  these Special Provisions, the Project Plans, and City Standard Details (including, 
but not limited to, G-3 and the CG series of details).   
 
Section 73-1.01, “Description,” of the Standard Specifications is revised as follows: 
 
• Portland Cement Concrete for curbs, gutters and sidewalks shall be minimum Class 2 per 

Section 90-1.01, “Description,” of the Standard Specifications. 
 
• Concrete flatwork utilized for public access including, but not limited to, sidewalks, driveways 

and curb ramps shall be constructed pursuant to the latest ADA grades and requirements.   
 

• The coarse aggregate grading shall comply with the specifications for 1" x No.4 or ½" x No.  
4 in Section 90-3.02, “Coarse Aggregate Grading,” of the Standard Specifications; the 
combined grading shall meet the limits for 1" Max. or 1/2" Max. in Section 90-3.04. 
 

• No admixtures shall be allowed without the written approval of the Engineer, except that all 
Portland cement concrete for curbs, gutters, sidewalks and driveway approaches shall 
contain one pound of lampblack per cubic yard. 
 

• Concrete work shall be done in accordance with the General Concrete Notes (G-3) and 
other applicable Standard Details available on the City's website. 

 
 
The Contractor shall submit laboratory analyses of the aggregates and the cement, as 
well as any admixtures proposed to be included in the mix, for the Engineer's 
approval prior to placing any concrete; and submit a Certificate of Compliance for the 
mix design and the components in accordance with Section 6-1.07,”Certificates of 
Compliance,” of the Standard Specifications 

 
 
73-1.1 Damages for Untimely Completion of Part of Work 
 
Damages in the amount of five hundred dollars ($500.00) will be assessed, in accordance with 
Section 8-7, “Liquidated Damages,” per calendar day or part thereof of concrete and/or asphalt 
demolition and replacement work at any one location extending five (5) working days from the 
date work commenced at that particular location unless previous agreed extension of time have 
specifically been approved by the Engineer. 
 
Damages in the amount of five hundred dollars ($500.00) will be assessed, in accordance with 
Section 8-7, “Liquidated Damages,” per calendar day or part thereof of restoration work 
(backfilling, repairing unnecessary concrete damage, irrigation repairs, replanting, re-
landscaping, etc.) at any one location extending five (5) working days from the date work 
commenced at that particular location unless previous agreed extension of time have specifically 
been approved by the Engineer. 
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The Contractor shall complete one area before moving to the next. 
 
Where the Contractor does not comply with the above performance requirement, the City may 
have the work performed by others and the appropriate costs charged against this Contractor.   
 
73-1.2 Concrete Joints and Connections 
The following provisions shall apply unless otherwise approved by the City Engineer in writing.    
 
Expansion joints shall be placed approximately 20’ on center, and at back of walks, conforms, 
and driveways per City Standard CG-3, CG-13 and CG-14, and at the beginning and end of 
curb returns.   
 
If expansion joints are called for in the Plans or elsewhere in the Special Provisions, or at the 
direction of the Engineer, the compressive material used shall be elastic and resistant to 
decomposition.  The Contractor shall dowel at concrete conforms where noted in the Project 
Plans or City Standards (e.g. G-3).  The Contractor shall submit a sample of the expansion 
joint material for the Engineer's approval prior to installing it. 
 
Deepened score joints, or weakened plane joints, shall be placed at 10’ on center with a 2” 
minimum embedment unless otherwise noted. Aesthetic score joints shall be spaced per City 
Standard Detail G-3 or as directed by the City Engineer based on field conditions.  All concrete 
conforms and sawcuts shall be placed along an existing scoreline pursuant to Section 73-3 of 
these Special Provisions.  

   
73-1.3 Payment 
No separate measurement and payment shall be made for Concrete Joints and Connections. 
Full compensation for conforming to the provisions in this section shall be considered as 
included in the Contract prices paid for the various items of work, and no additional 
compensation shall be allowed therefore.  
 
 
73-2 SUBGRADE PREPARATION 
 
Section 73-1.02 of the Standard Specifications is revised as follows: 
 

• Subgrade shall be compacted to approximately 95% relative to soils common to the area; no 
laboratory testing shall be required. 

• Subgrade soils that are excessively soft or moist must be brought to the immediate attention 
of the Engineer.  Soft or spongy subgrade material shall be removed to the extent as directed 
by the Engineer. 

• Wherever unsuitable subgrade soils are encountered, the Engineer shall direct the removal 
of soil and replacement with compacted aggregate base to whatever depth he deems 
necessary.   

• If any tree roots encountered, Section 16 of the Special Provisions shall apply.  

 
73-2.1 General 
 
Subgrade shall be moisture-conditioned as necessary and compacted to approximately 95% 
relative to soils common to the area; no laboratory testing shall be required.  Immediately prior 
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to placing concrete, the forms and base shall be watered. 
73-2.2 Subgrade and Base Reconstruction 
 
Large roots shall be cut out from beneath flatwork, requiring removal of base and subgrade 
material, in accordance with Section 16, Clearing and Grubbing,” of these Special Provisions. 
 
Roots and surrounding soil must be removed to a minimum depth of twelve inches (12”) below 
finished grade of the aggregate base.  Unless otherwise specified in the Plans or elsewhere in 
the Special Provisions, presume 4” of aggregate base at sidewalks, driveways or side gutters, 
or 6” beneath valley gutters and spandrel aprons.  The aggregate base backfill shall abide by 
the Standard Specifications and Section 26 of the Special Provisions in addition to this 
chapter.  Native subgrade underlying concrete surfaces shall be compacted to 95% 
relative compaction per the Standard Specifications and Special Provisions unless 
otherwise noted.   
 
The remainder of the backfill may be clean, native material free of toxic contamination and 
generally free of organic matter, moisture conditioned and compacted to approximately 95% of 
relative compaction for soils typical of the area (no laboratory testing will be necessary). 
 
73-2.3 Payment 
 
No separate measurement and payment shall be made for subgrade preparation for sidewalks, 
curbs, and gutters. Full compensation for furnishing all labor, materials, tools, equipment and 
incidentals necessary to complete the work shall be considered as included in the Contract 
prices paid for the various items of work, and no additional compensation shall be allowed 
therefor. 
 
73-3 EXISTING GUTTERS, CURBS AND SIDEWALKS 
 
Section 73-1.03, “Existing Curbs and Sidewalks,” of the Standard Specifications is entirely 
replaced with the following: 
 
• Where broken sidewalk, curb or gutter is to be replaced, the damaged portion shall be 

removed as far as the nearest score line or expansion joint. 
 

• Existing curbs, gutters and sidewalks shall be saw-cut through their full depth along existing 
score lines.  If the existing concrete is too thick for through-cutting to be practicable, it must 
be cut as deeply as possible and then removed the rest of the way by chipping carefully.  
The Contractor shall be required to replace, at his own cost, any concrete damaged beyond 
the lines established in the Contract Documents. 
 

• Where existing sidewalks are required to be retrofitted with new curb ramps, the sidewalk, 
curb and gutter shall be entirely removed and replaced as far as the first score line or 
expansion joint past the limits of the required ramps unless otherwise directed in the Plans 
or elsewhere in these Special Provisions. 

 
• All curb ramps shall have a detectable warning surface (DWS) installed in conformance with 

City Standards and the latest Caltrans Standard Details A88A and A88B.  The DWS shall be 
federal yellow or colonial red in color and approximate FS 33538 of Federal Standard 595C, 
and shall be a set-in-concrete style of truncated domes. Refer to Plans for color of DWS. No 
surface-applied matting systems (i.e. glued and screwed) style of DWS shall be allowed.  
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• See Section 15 of these Special Provisions for additional requirements pertaining to 
concrete removal. 

 
73-3.1 Payment 
 
No separate measurement and payment shall be made for cutting or removing concrete paving 
including, but not limited to, existing gutters, curbs, driveways, and sidewalks. Full 
compensation for furnishing all labor, materials, tools, equipment and incidentals necessary to 
complete the work shall be considered as included in the Contract prices paid for the various 
items of work, and no additional compensation shall be allowed therefor. 
 

 73-4 DRIVEWAY APPROACHES 
 
Unless otherwise directed in the Plans or elsewhere in these Special Provisions, or at the 
direction of the Engineer, driveway approaches, rebar, shall be constructed substantially similar 
to City Standard Details CG-13 or CG-14, except that the bottom of the bevel at the bottom of 
the ramp shall be in line with the flowline beyond. Rebar is required for all driveways including 
sidewalk adjacent to new PCC rolled curb & gutter. 
 
73-4.1   Driveway Access to Apartments at 782 & 806 Coleman Avenue 
 
Two separate driveways to apartments at the intersection of Coleman Avenue and Santa 
Monica Avenue shall be constructed in two parts to allow for the ingress and egress of vehicles 
at all times. Allow a minimum of seven (7) calendar days for concrete curing before opening 
each part of the driveway for access unless otherwise directed by the City Engineer. Contractor 
is responsible for coordinating access interruption with owner. 
 
73-5 GUTTERS, CURBS AND MONOLITHIC CURB-AND-GUTTER 
 
The following is added to Section 73-1.05, “Curb Construction,” of the Standard Specifications: 
 
73-5.1 Concrete Joints 
Refer to section 73-1.2 herein for concrete joints.   
 
73-5.2 New or Replacement Gutters In Existing Streets 
 
Where Portland cement gutters are installed in existing asphalt concrete streets, the existing 
pavement shall be saw-cut at least 12" from the line of the finished gutter lip in order to provide 
room for forming the face of the gutter pan.  This trench, which is to be excavated to the depth 
of the gutter pan (and any over-excavation necessary for aggregate base), must be filled from 
the base level up to the surface with hot mix asphalt placed in multiple lifts compacted with 
mechanical equipment.  Hot mix asphalt shall abide by the Standard Specifications and Special 
Provisions, including but not limited to Section 39.   
 
Alternately, if approved in writing by the Engineer in advance, the face of the gutter pan could 
be formed with 2" high boards that would allow the trench to be filled with concrete when the 
gutter is poured, with new, compacted hot mix asphalt filling the top 2 inches and the remaining 
2” shall be plugged with new, compacted hot mix asphalt per Section 39, “Asphalt Concrete,” of 
the Standard Specifications as modified in these Special Provisions. 
 
73-5.3 Valley Gutters 
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At parking strips that slope toward the traveled-way, where a Portland cement valley gutter 
continues the flow-line of the adjacent curb-and-gutter beyond each end, the valley gutter is to be 
3’ in width. 
 
 
73-6 SIDEWALKS AND RAMPS 
 
All curb ramps at crosswalks shall have a detectable warning surface (DWS) installed in 
conformance with City Standards and the latest Caltrans Standard Details A88A and A88B.  The 
DWS shall be U/V resistant polymer composite panels of truncated domes colored Federal yellow 
or Federal Red unless otherwise requested by the Engineer. Refer to Plans for color of DWS at 
locations with installation of new ADA Curb Ramps or Retrofitting Existing Curb Ramps with DWS. 
Unless the panels are from a specified vendor, the Contractor shall submit manufacturer’s 
documentation of the material and configuration of the proposed panels for the Engineer’s 
approval prior to delivering them to the site. Panels shall be embedded in the concrete of the 
ramps per the manufacturer’s instructions; no surface-applied matting systems (i.e. glued and 
screwed) style of DWS shall be allowed without the written permission of the Engineer. Where 
multiple panels or portions of panels are placed side-by-side, the pattern of domes shall be 
continuous across any joints. 
 
Ramps at locations where existing physical constraints do not allow for conventional 
configurations shall be worked-out by the Contractor to the satisfaction of the Engineer. 
 
Where existing conditions require additional portions of sidewalk to be added or replaced adjacent 
to new ramps, as transitions, the details shall be determined on a case-by-case basis to the 
satisfaction of the Engineer. 
 
Where sidewalk is contiguous with curb, it shall be poured monolithically with the curb (and gutter, 
if applicable) unless otherwise directed in the Plans or elsewhere in these Special Provisions, or 
at the direction of the Engineer. 
 
Curing may be done as described in Section 90-7.01A of the Standard Specifications, or by using 
non-pigmented curing compound of type D or E as described in Section 90-7.01B 
 
See Section 15 of these Special Provisions for additional requirements pertaining to 
private improvements within the public right of way. 
 
 
73-7 MEASUREMENT AND PAYMENT 
 
Sections 73-1.07 and 73-1.08 of the Standard Specifications are replaced with the following: 
 
73-7.1 Install PCC Sidewalk 

 

The Contract square foot price for Install PCC Sidewalk (Bid Item #12) shall include full 
compensation for furnishing all labor, materials, tools, equipment and incidentals, and for 
performing all the work required for installation of sidewalk and all restoration of existing facilities, 
including plantings, irrigation systems, backfill, removal of existing material, and pavement 
restoration complete in place as indicated in the Plans and the Special Provisions and as directed 
by the Engineer, and no additional compensation shall be allowed therefor.    
 
73-7.2 Install PCC 6” Rolled Curb & Gutter 
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The Contract per lineal foot price for Install PCC Rolled Curb & Gutter (Bid Item #13) shall 
include full compensation for furnishing all labor, materials, tools, equipment and incidentals, 
and for performing all the work required, for installation of new PCC Rolled Curb & Gutter 
including the transition from Vertical Curb & Gutter to Rolled Curb & Gutter, including removal of 
existing material, complete in place as indicated in the Plans and the Special Provisions and as 
directed by the Engineer, and no additional compensation shall be allowed therefor. 
 
73-7.3 Install PCC 8” Vertical Curb & 24” Gutter 

 

Where vertical curb is constructed as a monolithic section with an integral gutter, curb & gutter 
shall be measured by the linear foot at the face of curb, including adjacent to driveway aprons 
and curb ramps, regardless of height of curb. Sidewalk shall be measured by square foot 
separately from the curb-and-gutter.  Where curb and gutter includes transition areas, or similar 
field fit conditions, the curb and gutter shall be included in the Curb and Gutter pay item and 
measured along the flowline. 

 

The Contract per lineal foot price for Install PCC 8” Vertical Curb & 24” Gutter (Bid Item #14) 
shall include full compensation for furnishing all labor, materials, tools, equipment and 
incidentals, and for performing all the work required, for installation of new or replacement PCC 
Vertical Curb & Gutter, including removal of existing material, complete in place as indicated in 
the Plans and the Special Provisions and as directed by the Engineer, and no additional 
compensation shall be allowed therefor. 
 
73-7.4 Install PCC 3’ Valley Gutter 

 

In measuring for payment, the length of valley gutter shall be considered to extend along the 
principal centerline of the valley gutter to the intersection of that centerline with the curved 
extension of the lip of adjacent gutter around the bend at each end. Beyond that curved 
extension line will be considered part of the curb-and-gutter. Existing valley gutter shall be 
removed and replaced as shown in City Standard Detail CG-3. 

 

The Contract lineal foot price for Install PCC 3’ Valley Gutter (Bid Item #15) shall include full 
compensation for furnishing all labor, materials, tools, equipment and incidentals, and for 
performing all the work required, for installation of new or replacement P.C.C. valley gutter, 
including removal of existing material, complete in place as indicated in the Plans and the 
Special Provisions and as directed by the Engineer, and no additional compensation shall be 
allowed therefor.   
 
73-7.5 Install PCC Depressed Driveway 

 

In measuring for payment, the square foot area of driveway shall be included only as far as the 
flares or ramps at each side (not including the flares or ramps), and extending from the lip of gutter 
to the conform at the existing driveway.  Flares or ramps on either side shall be considered part of 
the sidewalk pay item. The curb and gutter in front of the driveway apron shall be included in the 
total square foot area of the driveway.  

 
The Contract square foot price for Install PCC Depressed Driveway (Bid Item #16) shall include 
full compensation for furnishing all labor, materials, tools, equipment and incidentals, and for 
performing all the work required for installation PCC depressed driveway and all restoration of 
existing facilities, including plantings, irrigation systems, backfill, removal of existing material, and 
pavement restoration complete in place as indicated in the Plans and the Special Provisions and 
as directed by the Engineer, and no additional compensation shall be allowed therefor.    



 
Special Provisions 

 

Pierce Road Sidewalk and San Mateo Drive Bike Route Installation Project Page 179 of 196 

 
 

73-7.6 Install ADA Curb Ramps 
  

In measuring for payment, the extent of work included – if not delineated on the Plans – shall be 
considered to include the entire width of sidewalk. Where a ramp is installed in conjunction with new 
sidewalk, measurement of the ramp shall extend to the outside of the warning grooves if they cross 
the entire width of the sidewalk or to the nearest score line or expansion joint beyond the warning 
grooves if they enclose just a portion of the sidewalk width. Where a ramp is retrofitted into existing 
sidewalk, measurement of the ramp shall extend to the nearest score line or expansion joint beyond 
the ramp. Unless otherwise indicated in the Plans or elsewhere in these Special Provisions, or at 
the written direction of the Engineer, contiguous curbs and gutters shall be included in the Contract 
price for sidewalk ramps. If the finished grade behind the sidewalk ramp is above or below the new 
ramp surface, low retaining curbs or thickened back edges shall also be included in the Contract 
price. 
 
The Contract price per each for Install ADA Curb Ramp (Bid Item #17) shall include full 
compensation for furnishing all labor, materials, tools, equipment and incidentals, and for 
performing all the work required for installation of the detectable warning surface, retaining curb (if 
required), concrete ramp, warning grooves, curb-and-gutter and sidewalk as far as the first score-
joint beyond the warning grooves, as well as for removal of existing material and all restoration of 
existing facilities including plantings, irrigation systems, backfill and pavement restoration complete 
in place as indicated in the Plans and the Special Provisions and as directed by the Engineer, 
and no additional compensation shall be allowed therefor.    

 
73-7.7 Retrofit Existing Curb Ramp with Detectable Warning Surface (DWS) 

  

The Contract price per each for Retrofit Existing Curb Ramp with DWS (Bid Item #18) shall 
include full compensation for furnishing all labor, materials, tools, equipment and incidentals, and 
for performing all the work required for retrofit of existing curb ramp with the detectable warning 
surface including removal of existing material, complete in place as indicated in the Plans and the 
Special Provisions and as directed by the Engineer, and no additional compensation shall be 
allowed therefor.    
 
73-7.8 Install Curb Drain in New Curb & Gutter and Sidewalk 

  

The Contract price per each for Install Curb Drain (Bid Item #11) shall include full compensation 
for furnishing all labor, materials, tools, equipment and incidentals, and for performing all the work 
required for installation of the curb drain as well as to connect to existing drainage pipe, if applicable. 
Complete in place as indicated in the Plans and the Special Provisions and as directed by the 
Engineer, and no additional compensation shall be allowed therefor.    

 

73-7.9 Install PCC Driveway Apron 
 
In measuring for payment, the square foot area of driveway shall include the flares on each side, 
and extending from the lip of gutter to the conform at the existing driveway. The sidewalk adjacent 
to the driveway ramp, shall be included in the square foot area of the driveway apron. In addition, 
the curb and gutter in front of the driveway apron shall be included in the total square foot area of 
the driveway.  

 

The Contract square foot price for Install PCC Driveway Apron (Bid Alt A - Bid Item #12A) shall 
include full compensation for furnishing all labor, materials, tools, equipment and incidentals, 
and for performing all the work required for installation of PCC driveway apron and the 
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restoration of existing facilities, including plantings, irrigation systems, backfill, removal of existing 
material, and pavement restoration complete in place as indicated in the Plans and the Special 
Provisions and as directed by the Engineer, and no additional compensation shall be allowed 
therefor. 
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SECTION 84:  TRAFFIC STRIPES AND PAVEMENT MARKINGS 

 
 

84-1 GENERAL 
 
The CONTRACTOR shall provide all materials, equipment, and labor necessary to furnish and 
place all traffic stripes and pavement markings, which may include but is not necessarily limited to, 
removal of any existing striping, legends, and pavement markers; repair of damaged pavement; 
placement of pavement markers; placement of both thermoplastic and painted striping and marking; 
and all other appurtenant work, complete in place, as shown on the Drawings and as specified 
herein. 
 
The second paragraph of Section 84-1.01 of the Standard Specifications is replaced with the 
following: 
 
Unless otherwise directed in the Plans or elsewhere in these Special Provisions, or at the specific 
direction of the Engineer, all traffic stripes and pavement markings are to be done in thermoplastic 
as described in Section 84-2 of the Standard Specifications. 
 
84-1.1 Contractor Submittals 
 
Certificates of Compliance:  Certificates of Compliance shall be provided for all products and 
materials proposed to be used under this Section. 
 
84-1.2 Materials 
 

A. General:  Unless otherwise noted on the Drawings, all permanent traffic stripes and 
pavement markings shall be thermoplastic and/or pavement markers. 

B. Thermoplastic:  Thermoplastic for traffic stripes and pavement markings shall conform to 
Section 84-2, "Thermoplastic Traffic Stripes and Pavement Markings," of the Caltrans 
Standard Specifications. 

C. Paint:  Paint for traffic stripes and pavement markings shall conform to Section 84-3, 
"Painted Traffic Stripes and Pavement Markings," of the Caltrans Standard Specifications. 

D. Pavement markers:  Pavement markers shall conform to Section 85, "Pavement Markers," 
of the Caltrans Standard Specifications and as specified herein.  Fire Hydrant markers 
shall be two-way, reflective blue markers. 

E. Adhesive: Adhesive shall be the hot melt bituminous type conforming to Section 85, 
"Pavement Markers," of the Caltrans Standard Specifications. 

 
84-1.3 Control of Alignment and Layout 
 
The following is added to Section 84-1.02 of the Standard Specifications: 
 
No permanent striping or application of pavement markers shall occur until after the Contractor 
has field marked and established a satisfactory alignment and layout for the proposed striping 
(“cat-tracking”) and this alignment has been approved by the Engineer.   

 
84-2 APPLICATION 
 
The following is added to Section 84-2.02 of the Standard Specifications: 
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The Contractor shall submit laboratory analyses of the thermoplastic material and the 
glass beads for the Engineer's approval prior to installation. In addition, the Contractor 
shall submit a Certificate of Compliance with the Standard Specifications. 
 
Section 84-2.04 of the Standard Specifications is revised as follows: 
 
All thermoplastic symbols in bicycle lanes shall be 0.10 inches thick. 
 
The following is added to section 84-2.04 of the Standard Specifications: 
 
After resurfacing operations, the Contractor shall allow at least seven (7) calendar days for the 
asphalt concrete to cure before installing permanent traffic stripes, pavement markings and 
pavement markers.  During this time the Contractor shall be responsible for implementing and 
maintaining temporary delineation and signage as described in Section 12 of these Special 
Provisions. 
 
84-3 EXECUTION 

 
84-3.1 Remove Existing Traffic Stripes and Pavement Markings 
 

A. All removed traffic stripes and pavement markings and excess material shall become the 
property of the CONTRACTOR and shall be disposed of in a legal and proper manner.  
Removal and disposal of existing traffic markings and excess material shall conform to 
Section 15, "Existing Highway Facilities," of the Caltrans Standard Specifications and as 
specified herein. 

B. The CONTRACTOR shall conduct his work so as not to damage existing pavement and 
public improvements to remain.  Any resultant damage determined to be excessive by the 
ENGINEER shall be repaired in kind by the CONTRACTOR at its sole expense.  

C. Damage to the pavement resulting from the removal of pavement markers shall be 
considered as any depression more than 1/4-inch deep and shall be repaired by the 
CONTRACTOR by filling the depression with hot melt bituminous adhesive to the 
satisfaction of the ENGINEER.  

D. Where blast cleaning is used for the removal of traffic stripes and pavement markings or 
objectionable material, the residue including dust shall be removed immediately after 
contact between the sand and the surface being treated.  Such removal shall be by a 
vacuum attachment operating concurrently with the blast cleaning operation.  

E. Where removal of traffic stripes and pavement markings is done by grinding or 
sandblasting methods, the effected pavement surface shall be completely covered by 
applying asphaltic emulsion conforming to Section 94 of Caltrans Standard Specifications.  

F. All reference markings made by the CONTRACTOR shall be done with spray chalk.  

G. All temporary traffic stripes and pavement markings shall be removed by the 
CONTRACTOR on the same day as placement of the permanent striping and markings. 

 
84-3.2 Traffic Stripes and Pavement Markings Installation 
 

A. Placement of all traffic stripes and pavement markings shall be in conformance with 
Section 84, "Traffic Stripes and Pavement Markings," and Section 85, "Pavement 
Markers" of the Caltrans Standard Specifications, referenced Plans of the Caltrans 
Standard Plans, as shown on the Drawings and as specified herein. 
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B. All layouts must be inspected and approved by the ENGINEER prior to permanent 
placement of the traffic stripes and pavement markings.  The CONTRACTOR shall notify 
the ENGINEER no later than 48 hours prior to the start of the scheduled placement. 

C. Any overlap, dripping, or tracking of fresh thermoplastic or paint onto unmarked surfacing 
shall be removed to the satisfaction of the ENGINEER.  

D. Thermoplastic and paint shall be placed as close as possible to existing utility structure 
and monument frames and covers without covering them. 

E. The CONTRACTOR shall protect all fresh thermoplastic and paint and shall repair or 
replace all damage to traffic stripes and pavement markings caused by his failure to do so 
at its own expense. 

F. All traffic stripes and pavement markings, new or existing, within or adjacent to the WORK 
limits which become defaced or damaged during the CONTRACTOR'S operations shall 
be replaced by the CONTRACTOR at its expense concurrently with other traffic marking 
operations in the immediate area.  The ENGINEER shall be the sole judge as to which 
stripes or legends are defaced or damaged. 

G. Fire hydrant markers shall be installed at all fire hydrant locations as shown on the 
drawings. 

H. Glass beads to be applied to the surface of the molten thermoplastic material shall 
conform to the requirements of the State Specifications, 8010-11E-22 (Type II).  

I. All paved areas to receive thermoplastic material shall be mechanically wire brushed to 
remove all dirt and contaminants.  Thermoplastic material shall be applied only to dry 
pavement surfaces and only when the pavement surface temperature is above 50°F.  

J. The thermoplastic material shall be applied by either spray or extrusion methods in a 
single uniform layer; stencils shall be used when applying thermoplastic material for 
pavement markings.  The pavement surface to receive the thermoplastic material shall be 
completely coated by the material and the void of the pavement surface shall be filled.  
Unless, otherwise specified, the thermoplastic material for traffic stripes shall be applied 
at a minimum thickness of 0.060 inch.  Thermoplastic material for markings shall be 
applied at a thickness of 0.100 to 0.150 inch.  Glass beads shall be applied immediately 
to the surfaces of the molten thermoplastic material at a rate of not less than 8 pounds per 
100 square feet.  

K. Placement of pavement markers shall be done in accordance to Section 85-1.06, 
“Placement” of the Standard Specifications and shall be of the type, details and color 
shown on the plans.  Pavement markers shall be cemented to the pavement with hot melt 
bituminous adhesive or rapid set type epoxy adhesive.  Newly installed markers shall be 
protected from all traffic for at least 3 hours.  The ambient temperature shall be 55°F or 
above and pavement is dry. 

 
84-4 MEASUREMENT AND PAYMENT 
 
84-4.1 Install Shared Lane (Sharrow) Marking  
 
The Contract unit price per each for Install Sharrow Marking (Bid Item #26) shall include full 
compensation for furnishing all labor, materials, tools, equipment and incidentals, and for performing 
all the work required, establishing and adjusting the alignment and layout work, installing 
thermoplastic yield striping as indicated in the Plans and the Special Provisions and as directed by 
the Engineer, and no additional compensation shall be allowed therefor.   
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No separate measurement and payment shall be made for repairing and/or replacing any 
damaged markers, markings during construction not identified on the plans for 
removal/replacement.  Full compensation for furnishing all labor, materials, tools, equipment and 
incidentals necessary for repairing and/or replacing any damaged markers, markings during 
construction and the work shall be considered as included in the Contract prices paid for the 
various items of work, and no additional compensation shall be allowed therefor. 
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 SECTION 90: PORTLAND CEMENT CONCRETE 

 

90-1     DESCRIPTION 
 
Section 90-1.01 of the Standard Specifications is revised as follows: 
 
Unless otherwise directed in the Plans or by the Engineer, Portland cement concrete used in this 
project shall be minimum Class 2. 
 
Concrete work shall be done in accordance with the General Concrete Notes available on the 
City's website. 
 
90-2 MATERIALS 
 
Section 90-2 of the Standard Specifications is revised as follows: 
 
The Contractor shall submit laboratory analyses of the aggregates and the cement, as well 
as any admixtures proposed to be included in the mix, for the Engineer's approval prior to 
delivering any concrete.  
 
90-3 AGGREGATE GRADINGS 
 
Section 90-3 of the Standard Specifications is revised as follows: 
 
The coarse aggregate grading shall comply with the specifications for 1" x No.4 or ½" x No. 4 in 
Section 90-3.02 of the Standard Specifications; the combined grading shall meet the limits for 1" 
Max. or ½" Max. in Section 90-3.04. 
 
With the written approval of the Engineer beforehand, where placement is to be done using a 
towable pump, a mix based on 3/8” pea-gravel and a higher proportion of cementitious material 
may be used. 
 
90-4 ADMIXTURES 
 
Section 90-4 of the Standard Specifications is revised as follows: 
 
No admixtures shall be allowed without the written approval of the Engineer. 
 
90-5 PROPORTIONING 
 
Section 90-5 of the Standard Specifications is entirely replaced with the following: 
 
Portland cement concrete used in this project shall be manufactured and dispensed by a 
commercial batch plant that regularly produces materials approved for use in Caltrans projects. 
 
A Certificate of Compliance, conforming to the provisions in Section 6-1.07 of the Standard 
Specifications and certifying compliance with Section 90 of the Standard Specifications as 
modified in these Special Provisions, shall be furnished to the Engineer prior to placing any 
concrete. 
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90-6 MIXING AND TRANSPORTING 
 
Section 90-6 of the Standard Specifications is revised as follows: 
 
On-site machine mixing or hand mixing shall only be done if explicitly approved by the Engineer. 
 
 
90-7 CURING CONCRETE 
 
Section 90-7 of the Standard Specifications is revised as follows: 
 
Unless prior written permission is granted by the Engineer, no curing compound may be used. 
Curing must be done by the Water Method described in Section 90-7.01A of the Standard 
Specifications. If the Contractor wishes to use a curing compound, manufacturer’s documentation 
must be submitted for approval by the Engineer in advance. 
 
 
90-8 PROTECTING CONCRETE 
 
 
90-9 COMPRESSIVE STRENGTH 
 
Section 90-9 of the Standard Specifications is revised as follows: 
 
The concrete used in this project is specified by cementitious content, rather than by compressive 
strength, so test cylinders will not be required. 
 
 
90-10 MINOR CONCRETE 
 
Section 90-10 of the Standard Specifications is adopted without revision. 
 
90-11 MEASUREMENT AND PAYMENT 
 
Section 90-11 of the Standard Specifications is entirely replaced with the following: 
 
No separate measurement and payment shall be made for Portland Cement Concrete. Full 
compensation for furnishing all labor, materials, tools, equipment and incidentals necessary to 
complete the work shall be considered as included in the Contract prices paid for the various 
items of work, and no additional compensation shall be allowed therefor. 
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 E. TECHNICAL SPECIFICATIONS  

 
 
TS-1 GENERAL 
 
These Technical Specifications shall govern in the event of conflicts with the Standard 
Specifications, Special Provisions, or Project Plans unless otherwise approved by the City 
Engineer in writing.  This shall, in no way, nullify any of the non-conflicting portions.   
 
 
TS-1.1 Contract Terms 
 
The Contractor shall file all permits, bonds, and contract forms pursuant to the Standard 
Specifications, Special Provisions, Technical Specifications, and Project Plans. The Contractor 
further warrants and guarantees that all materials, equipment, construction and workmanship 
are of the type and quality specified per the Project Plans, Standard Specifications, Special 
Provisions, and these Technical Specifications.  
 
 
TS-1.2 Pre-bid Due Diligence 
 
The bidder shall carefully examine the project site, the plans and specifications, and the proposal 
and contract forms of this document. The submission of a bid shall be conclusive evidence that 
the bidder has investigated and is satisfied of the conditions to be encountered, the character, 
quality, and scope of work to be performed, the quantity of materials to be furnished and to the 
requirements of the proposals, plans, specifications, and contracts.   
 
 
TS-1.3 Pre-Construction Due Diligence 
 
TS-1.3.1 Pre-Construction Video 
 
Refer to Section 15-1 of the Special Provisions herein.  
 
 
TS-1.4 Sub-consultants and Coordination 
 
The Contractor shall hire any sub-consultants required for the work where specified in the 
Special Provisions and these Technical Specifications.  The General Contractor shall be 
responsible for coordinating all subcontractors and notifying the Public Works Department of 
critical construction updates, scheduling, completions of milestones, change orders, etc. for 
sequencing the work as necessary.  
 
 
TS-1.5 Submittals 
 
The timeline for submittals shall abide by Sections 5 and 6 of the Special Provisions unless 
otherwise noted herein or approved by the Engineer.  The manufacturer of all specified 
materials shall be a firm specializing in manufacturing those products pursuant to the Project 
Plans, Standard Specifications, Special Provisions, or these Technical Specifications. 
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Construction for any specified material shall not commence until the Engineer has approved its 
submittal in writing to the Contractor.     
 
 
TS-1.6 Responsibility for Damages 
 
The Contractor shall take all steps necessary to protect existing features identified in the Project 
Plans, as identified in field, or by request of the City Engineer or its designee. Extreme care shall 
be taken not to damage these features which include, but are not limited to, planting, asphalt, 
concrete, fences, and walls.  Repair or replacement of damaged features due to the Contractor’s 
work shall match, or exceed, pre-construction conditions or the latest City Standard subject to the 
discretion and satisfaction of the City Engineer. The Contractor shall bear the full cost of said 
repair or replacement at his or her own expense.  
 
 
TS-1.7 Project Final 
 
Once all project construction is substantially complete, contractor shall schedule a final field 
walk with all appropriate personnel, including but not limited to, members of the Public Works 
Department, the Project Engineer, and any project sub-consultant. The City will furnish a punch 
list required for acceptance of work subsequent to this meeting. The project is deemed final only 
upon satisfactory completion of the punchlist per the discretion of the City engineer.   
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TS-2   ROOT BARRIERS 
 
TS-2.1 GENERAL 
 
TS-2.1.1 Scope 
 
Work in this section includes installation of root barriers at front of new sidewalk. The work in this 
section is applicable only for Alternate A - Bid Items. Refer to Plans for location and details of 
work.  
 
TS-2.2 PRODUCTS AND MATERIALS 
 
Root barriers shall be DeepRoot UB 24-2 at 24” min. depth or approved equal, as shown on Plan, 
unless otherwise approved by the City Engineer. Materials must be submitted to the City and 
approved by the Engineer or Designee prior to installation.  

 
TS-2.3 - EXECUTION 
 
Install root barriers at the edge of the sidewalk to protect root intrusion into existing infrastructure 
and per manufacturer’s specifications and instructions as required. The limits of the root barrier 
shall abide by the Project Plans unless otherwise specified by the Engineer or Designee.  

 

TS-2.4 MEASUREMENT AND PAYMENT  

 
The Contract unit price per lineal foot for Install Root Barrier (Bid Alternate A - Bid Item #16A) 
shall include full compensation for furnishing all labor, materials, tools, equipment and incidentals, 
and for performing all the work required, for installation of root barrier as indicated in these Plans 
and Technical Specifications, and as directed by the Engineer, shall be considered as follows, and 
no additional compensation shall be allowed therefor.   
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APPENDIX A: CITY OF MENLO PARK WASTE MANAGEMENT FORM 

WASTE MANAGEMENT DAILY TRANSPORT REPORT 
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County of San Mateo Case/ Group Numbe r(s): 
BLD ____ _ 

omc£ OF WASTE MANAGEMENT PLAN Project Add ress: 
SUSTAINABILITY 
COUNT'I' 0' SAN MA.U.0 Street: ________ ______ _ 

Section Two: Final Report Approval City: _______________ _ 

Please comp lete, submit, and get this section approved by the Office of Susta inability, prior to obta ining final 
approval by the Building Department no later than 30 days after complet ion of the demolition or construction 
project. Please provide weight of materials in 12.!:!.!· If needed, please use the conversion table on the next page to 
convert cubic yards to tons. 

Th is section must be completed and signed, and all receipts or other supporting documentat ion must be 
attached in order to receive final project approva l. 

Materia l/items 
Na me of fa cilit y deb ris Weight 

Category Date 
was ha uled to (Tons) 

Mixed C&D 
Debris 

Sa lvage 

Inerts 
Aspha lt, bricks, 
concrete, dirt, 
rock, sand, soil, 
stone 
Source 
Sepa rated 
Cardboa rd, wood, 
metal, sheetrock, 
wire, carpet, yard 
tr immings 

Disposa l (Waste ) 

:i All receipts or equivalent documentation for salvage, recycl ing, and disposal are hereby attached. 
:i This project has recycled all of the inert solids and at least 65% of all debris generated . 

Volume 
(CU. YD. ) 

Applicant Signature------------------------ Date ________ _ 

County Approval: 0 Approved 0 Approved wit h Comments 
Comments: 

Fi ne Payment Required 

Fine Calculation: 1- (C&D Diversion% Achieved __ I 65%) x $1000 = $ ______ _ 
Office of Sustainabi lity Approval: Date: _____ _ 
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Agreement Forms 
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APPENDIX B: PROJECT PLANS 

 
 

 


